Corrigendum-I

No: CON/SCR/EP/ICD/SNF/Extension of Sick spur/2017

Dated: 09.01.2018

Sub: "Extension of existing Railway sick spur in to full length spur at ICD, SANATHNAGAR, HYDERABAD."

Prospective bidders may kindly note the change with respect to the following as:

1. The item may please be included in the BOQ.

<table>
<thead>
<tr>
<th>S. No.</th>
<th>Reference</th>
<th>Description of item</th>
<th>Unit</th>
<th>Quantity</th>
<th>Rate (In Rs.)</th>
<th>Amount (In Rs.)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>BOQ- page No: 193 S.No:16 DSR 2016 Item No:15.2</td>
<td>Demolishing cement concrete manually/ by mechanical means including disposal of material within 50 meters lead as per direction of Engineer in charge.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15.2.1</td>
<td>Nominal concrete 1:3:6 or richer mix (i.e equivalent design mix)</td>
<td>Cum</td>
<td>4.743</td>
<td>997.05</td>
<td>4729.01</td>
<td></td>
</tr>
</tbody>
</table>

All other terms and conditions of tender remain unaltered.

Corrigendum –I form a part of the tender document and all are requested to take a note of this and return a copy of this corrigendum duly signed along with the tender document.

Chief General Manager
Container Corporation of India Ltd.
Secunderabad

[Signature]
9/1/18

GM/Ur/1/Collect.