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भारतीय कंटेनर िनगम िलिमटेड  

(भारत सरकार का उपक्रम) 
Container  Corporation of India Ltd. 

(A Govt. of India Undertaking) 
 

TENDER No. CON/EP/A-III/Eoff-58965/Track AMC   ICD-SNF & DCT - NPLL/ 2022-23 
 

TECHNO COMMERCIAL BID 
(E- Tendering Mode Only) 

 
 

FOR 
 

Name of work : Maintenance of Track at ICD - 
SNF & DCT - NPL for a period of 24 months 

 
 
 

 
Container  Corporation of India Ltd. 

NSIC New MDBP Building, 3rdFloor, 
Okhla Industrial Estate 

(Opposite NSIC Okhla Metro Station), 
New Delhi-110020 

 
एनएसआईसीन्यूएमडीबीपीिबिल्डंग, तीसरीमंिजल,  

ओखलाइडंिस्ट्रयलएस्टेट 
(एनएसआईसी ओखला मेट्रो स्टेशन के सामने),  

नईिदल्ली -110020 
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Abbreviation of the words used in Tender document 
 

NIT = Notice Inviting Tender 
CONCOR = Container Corporation of India Ltd. 
CPWD = Central Public Works Department 
MES = Military Engineering Services 
PWD = Public Works Department 
PSU = Public Sector Undertaking 
EMD = Earnest Money Deposit 
CPP = Central Procurement Portal 
PF = Provident Fund 
SD = Security Deposit 
LD = Liquidated damage 
GCC = General Condition of Contract / Indian Railways Standard General 

Condition of Contract. 
BIS = Bureau of Indian Standard 
CTE = Chief Technical Examiner 
MORTH = Ministry of Road Transport & Highway 
DSR = Delhi Schedule of Rates 
SOR = Schedules of Rates 
PERT = Programme Evaluation Review Technique. 
CMD = Chairman cum Managing Director 
ICD = Inland Container Depot 
DCT = Domestic Container Depot 
BG = Bank Guarantee 
FD/FDR = Fixed Deposit Receipt 
IPC = Indian Penal Code 
PC = Prevention of Corruption 
EOT = Extension of Time 
OPC = Ordinary Portland Cement 
RMC = Ready Mixed Concrete 
IIT = Indian Institute of Technology 
T&P = Tools & Plants 
CAR Policy = Contractor’s all Risk Policy 
WC Policy = Workmen Compensation Policy 
ESI = Employees State Insurance 
PQ = Pre Qualifying 
GST = Goods and Service Tax 
CGST  Central Goods and Service tax 
SGST = State Goods and service tax/ 
IGST = Integrated Goods and service tax 
UGST = Union Territory Goods and service tax 
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CONTAINER CORPORATION OF INDIA LTD. 
NOTICE INVITING E - TENDER 
(E – TENDERING MODE ONLY) 

1. Online Open E-Tenders, in Single Packet tendering system, is invited for the below mentioned works from 
established, experienced and reliable firms/contractors/Joint Venture firms registered or have 
worked/working with Railway/CPWD/MES/PWD/Other Government organization/ PSU &their subsidiary/ 
Public listed company having average annual turnover of Rs 500 crore and above as per conditions 
mentioned in tender document. 

2. The complete Tender document can be viewed and downloaded only from the website 
(www.tenderwizard.com/CCIL) during the tender sale period. Tender Form shall be issued free of cost to 
all tenderers. The intending bidders should submit the tender processing fee, through e-payment, at the time 
of making online request. 

3. Complete tender papers, duly accompanied with receipts of e-payment of EMD shall be received online as 
per date and time mentioned below. Tender shall be opened through E-Tendering systems, in presence of 
bidders or their authorized representatives. 
 

Tender No. CON/EP/A-III/Eoff-58965/Track AMC  ICD-SNF & DCT - NPLL/ 2022-23 

Name of Work Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months 

Estimated Cost Rs. 62.18 Lakhs  (including GST) 
Completion Period 24 months (Two years) 
Earnest Money Deposit Rs. 1,24,400/- (Rupee One  Lakh Twenty Four thousand four hundred    

Only) 
Cost of Tender Document 
(Non-refundable) 

NIL 

Tender Processing f Fee  
(Non-  refundable) 

Rs. 3669/- (inclusive all taxes & duties through e-payment) 

Date of sale of Tender 
(online) 

18.10.2022 (from15:00hrs.) to 08.11.2022 (up to 17:00 hrs.) 

Date & Time of 
submission  of  Tender. 

09.11.2022 up to 17:00 hrs. 

Date & Time of Opening 
of Tender. 

11.11.2022 at 15:00 hrs. 

Financial
 eligibilit
y Criteria 

The Tenderer must have received total contractual payments of Rs. 93.27 Lakhs 
in the previous three financial Years (i.e. 2019-20, 2020-21 & 2021-22) and the 
current Financial Year upto the date of inviting of tender. The tenderers shall 
submit certificates to this effect which may be an attested Certificate from the 
concerned department/client or Audited Balance Sheet duly certified by the 
Chartered Accountant/Certificate from Chartered Accountant duly supported by 
Audited Balance Sheet. In support of contractual payment received, the 
tenderer shall submit Chartered Accountant Certificate as per Annexure-
E. 

Experience with respect 
to similar nature of work 

Tenderer must have successfully completed at least one similar work 
“ Execution of laying/ Linking of Railway Track works OR Maintenance of 
Railway siding Track Works etc ” costing not less than the amount   equal 
to Rs. 37.31 Lakhs   OR two similar   works each costing not less than the 
amount equal  to Rs. 24.88 lakhs OR three similar   works each costing 
not less than the amount equal to Rs. 18.66 lakhs during the 
last   07(Seven) years, ending last day of month previous   to the one 
in  which tender is invited . 

 
 
 

http://www.tenderwizard.com/CCIL
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4. This Notice Inviting E-Tender is also available at CONCOR website: www.concorindia.co. in. 
5. Any downloading from the website is at the sole risk &responsibility of the user after paying the tender 

sale price and processing fee. 
6. To participate in the E-Tender, it is mandatory for the bidder to have user ID &password, which has to 

be obtained by submitting an annual registration charges of Rs1200/-+ GST to ITI, through           e-
payment. 

7. The e-payment of tender document cost, and tender processing fee shall be paid through payment 
Gateway of CONCOR in E-Tendering Portal atwww.tenderwizard.com/CCIL). 

8. Corrigendum/Addendum to this Tender, if any, will be published on website www.concorindia.co.in. 
www.tenderwizard.com/CCILand Central Procurement Portal (CPP) only. Newspaper press 
advertisement shall not be issued for the same. 

9. Joint Venture firms can apply, in case of estimated advertised tender value above Rs.10Crore. 
10. CONCOR Terminals/ Project Sites are not covered under the definition of “Port”, Governmental 

Organization or Railway, as per the definition contained in Goods and Service Tax Department 
notifications. As such, GST shall be applicable on CONCOR works and shall not be reimbursed by 
CONCOR. The details regarding applicability of GST is available at clause 13.2 of “Instructions 
to  Tenderers”. Therefore,  tenderer / bidder shall quote their rates inclusive of GST, as applicable 
after study the same and GST will not be paid / reimbursed by CONCOR. 

11. GST, Building &other construction workers cess or any other tax, levies, duties on materials and on 
complete works in respect of this contract shall be payable by the contractor .CONCOR will not 
entertain any claim what so ever in this respect. This should be included in the rates quoted by 
contractor. 

12. The contractor shall be required to pay cess @ 1% of cost of construction work in accordance with 
each bill payable on account of such construction to the concerned State of Govt. (Labour 
Deptt.).Cost of material shall be outside the purview of cess, when supplied under a separate schedule 
items.” CONCOR shall not entertain any claim whatsoever in this respect. 

13. Insurances (i.e, Contractor All risk policy &Workmen Compensation Policy) for works, persons and 
property shall be taken by the contractor at his own cost for the entire duration of the project. Therefore, 
tenderer shall quote their rates inclusive of premium amounts of the Insurance Policies. 

14. If the overall rate, quoted by two or more qualified successful bidders, is the lowest and same, then the 
successful bidder will be selected on the basis of lottery in presence of concerned bidders. The Tender 
Evaluation Committee will conduct the lottery. 

15. Price Variation clause (PVC) is not applicable in this work contract. 
16. Foranydifficultyindownloading&submissionoftenderdocumentatwebsite www.tenderwizard. com/ 

CCIL, please contact at tenderwizard.com helpdesk no. 011- 49424365 or cell no.08800991863, 
8800378607. 

17. CONCOR reserves the right to reject any or all the tenders without assigning any reason thereof. 
18. It is Service contract, hence EMD exemption on account of MSME is applicable in this contract. Any 

firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ shall be 
exempted also from payment of Earnest Money on submission of Registration Certificate issued by 
appropriate authority. 100% Govt. owned PSUs shall be exempt from payment of earnest money 
deposit, further, Labour Cooperative Societies shall deposit only 50% of requisite earnest money deposit. 

19. Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from time to time, shall 
be followed for consideration of tenders. 

20. For works contract and no Technical and Financial credentials are required for tenders having 
value up to Rs 50lakh. 

 
 
 

Group General Manager (Engg.)/Area-III 
Phone No.: 011-41222500 

http://www.tenderwizard.com/CCIL
http://www.concorindia.co.in/
http://www.tenderwizard.com/CCIL
http://www.tenderwizard.com/CCIL
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CONTAINER CORPORATION OF INDIA LTD. 
NOTICE INVITING E- TENDER 

 

CONCOR invites E-Tender in Single Packet System of tendering for the following work:- 
 

Tender No. CON/EP/A-III/ Eoff- 58965/Track AMC  ICD-SNF & DCT - NPLL/ 2022-23 

Name of Work Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 
months 

Estimated Cost Rs. 62.18  Lakhs  (including GST) 
Completion Period 24 months (Two years) 
Earnest Money Deposit Rs. 1,24,400/- (Rupee One  Lakh Twenty Four thousand four hundred    

Only) 
Cost of Tender Document 
(Non-refundable) 

NIL 

Tender Processing f Fee  
(Non-  refundable) 

Rs. 3669/- (inclusive all taxes & duties through e-payment) 

Date of sale of Tender (online) 18.10.2022 (from15:00hrs.) to 08.11.2022 (up to 17:00 hrs.) 

Date & Time of 
submission of Tender. 

09.11.2022 up to 17:00 hrs. 

Date & Time of Opening of 
Tender. 

11.11.2022 at 15:00 hrs. 

 
 

For financial eligibility criteria, experience with respect to similar nature of work, etc, please refer to 
detailed tender notice available on website www.concorindia.co.in. but the complete tender document 
can be downloaded from website www.tenderwizard.com / CCIL only. Further, Corrigendum 
/Addendum to this Tender, if any, will be published on website www.concorindia.co.in. 
www.tenderwizard.com/   CCIL and Central Procurement Portal (CPP) only. Newspaper press 
advertisement shall not be issued for the same. 

 
Group General Manager (Engg.) /Area-III 

Phone No.:011-41222500 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.concorindia.co.in/
http://www.concorindia.co.in/
http://www.tenderwizard.com/%20%20%20CCIL
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14. Section XII BILL OF QUANTITY 
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Check list to be filled by Bidder before Submission of Bid 
 

S. 
No. Documents to be submitted by the tenderer along with their bid 

Check & confirm of 
having attached these 
documents alongwith 
Bid (Yes/No) 

1 Earnest Money Deposit (EMD) in the prescribed format & submit its paid Challan copy in 
case of RTGS/ NEFT.   

2 Pre Qualification (PQ) Performa   

3 

Chartered Accountant’s certificate for Contractual Payment Received statement (as per 
Annexure-E) along with complete Balance Sheets with Profit & Loss accounts for the 
specified last three years and current Financial Year upto the date of inviting of tender  and 
other documents as per tender document. 

  

4 

Valid Contractor Registration Certificates or Proof of having worked/ working with 
Railways/CPWD/MES/PWD/other Govt. Organization/PSU & their Subsidiary/ Public 
listed company having average annual turnover of Rs 500 crore and above as per tender 
condition.  

  

5 

Experience Certificate for executing works of similar nature as per tender eligibility 
requirements, issued by State Govt. or Central Govt. or Public Sector Undertakings/ Govt.  
Organization/PSU & their Subsidiary/ Public listed company having average annual 
turnover of Rs 500 crore and above as per tender condition. 
Note: In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit along with work experience certificate, the relevant copy of 
work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last bill 
paid by company. 

  

6 
Affidavit for sole Proprietorship /  Partnership deed of partnership firm/ LLP (Limited 
Liability     Partnership)   Memorandum & Articles of Association, for private, limited 
company/  Registered Society / Registered Trust/ joint venture agreement for JV firm. 

  

7 Certificate of Registration with Registrars of Company (ROC) in case of Ltd. / Pvt. Ltd.  
Registered Society / Registered Trust company/PSU, if required.   

8 Power of Attorney in original, if required   
9 Letter of submission of tender on the letter head of bidder.   
10 Submission of complete tender document, duly signed   
11  Integrity Pact duly signed   
12 Bar Chart duly signed   
13 List of permanent technical persons   
14 List of Plant & Machinery   
15 PF Registration Certificate   
16 Permanent Account Number (PAN) Card    
17 GST registration Certificate (as applicable)   

18 Bank Details (Account No., Bank Name, MICR No, RTGS No. copy of cancelled cheque)   

19 Electrical license, if required   
20 Copy of Certificate Annexure B to be submitted along with Tender   
21 Affidavit Annexure D to be submitted along with tender   
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MANDATORY PRE-QUALIFYING (PQ)-PROFORMA/COMPARATIVE STATEMENT 
(To be filled by bidder and submitted along with tender document) 

 

Name of Work :Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months 
Tender No:-CON/EP/A-III/Eoff-58965/Track AMC  ICD-SNF & DCT - NPLL/ 2022-23 
NAME OF THE FIRM:  
S. 
No. 

Description Details 

1 Name, Address, Organization ID, Tel. /Fax No. & e-mail address of Bidder  

2 Attested copy of Firm Details (Proprietorship/Partnership/private limited / limited / 
Registered Society / Registered Trust/ LLP (Limited Liability Partnership), Joint 
Venture). 

 

3 Attested Copy of Power of Attorney details to sign Tender Document.  
4 Rs. 1,24,400/- (Rupee One  Lakh Twenty Four thousand four hundred    Only) through e-

payment. (Fill RTGS/NEFT/ Credit Card details & Bank Details) 
 

5 PF Registration.  
6 GST Registration  
7 PAN No. of the firm  
8 Letter of Submission of tender  

9 Contractor Registration  
10 Chartered Accountant’s (CA) Certificate(As per Annexure-E)for contractual 

payments received in the previous three financial years (i.e.  2019-20,  2020-21& 
2021 - 22) and the Current Financial Year upto the date of opening of tender. 

 

11 The Tenderer must have received total contractual payments of Rs. 93.27  Lakhs in the previous 
three financial Years (i.e. 2019-20, 2020-21 & 2021-22) and the current Financial Year upto the 
date of inviting of tender. The tenderers shall submit certificates to this effect which may be an 
attested Certificate from the concerned department/client or Audited Balance Sheet duly certified 
by the Chartered Accountant/Certificate from Chartered Accountant duly supported by Audited 
Balance Sheet. In support of contractual payment received, the tenderer shall submit 
Chartered Accountant Certificate as per Annexure-E. . 
Note: Client Certificate from other than Govt. Organization should be duly 
supported by Form 16A/26AS generated through TRACES of Income Tax 
Department of India. 

 

a) FY 2019-20  

b) FY 2020-21  

c) FY 2021-22  
d) Current Financial Year upto the date of inviting of tender  
12 Total contractual payment received  
13 Tenderer must have successfully completed at least one similar work “ Execution of 

laying/ Linking of Railway Track works OR Maintenance of Railway siding Track Works etc ” 
costing not less than the amount   equal to Rs. 37.31 Lakhs   OR two similar   works each costing 
not less than the amount equal  to Rs. 24.88  lakhs OR three similar   works each costing not less 
than the amount equal to Rs. 18.66 lakhs during the last   07(Seven) years, ending last day 
of month previous   to the one in  which tender is invited.  
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 Note: In case tenderer submits work experience certificate issued by public listed 
company, the tenderer shall also submit along with work experience certificate, the 
relevantcopyofworkorder,billofquantities,billwisedetailsofpaymentreceivedduly 
certified by Chartered Accountant, TDS certificates for all payments received and copy 
of final/last bill paid by company in support of above work experience certificate. 

 

(i) Name of Work:-  
 Date of Start  
 Date of Completion (Stipulated/Original)  
 Date of Completion (Actual/Final)  
 Completion Cost  

(ii) Name of Work:-  
 Date of Start  

 Date of Completion (Stipulated/Original)  

 Date of Completion (Actual/Final)  

 Completion Cost  

(iii) Name of Work:-  

 Date of Start  

 Date of Completion (Stipulated/Original)  

 Date of Completion (Actual/Final)  

 Completion Cost  

14 Bar Chart  

15 List of Permanent Technical Persons.  

16 List of Plant & Machinery  

17 Bank Detail i.e. Cancelled Cheque, Name of Bank, Account Number, MICR No. RTGS 
No., Bank Telephone 

 

18 Copy of Certificate(Annexure - B) to be submitted by the bidder as per format along 
with tender. 

 

19 Affidavit (Annexure-D) to be submitted along with tender.  

20 Details of any other information  
Note: 1:- Bidders have to fill the complete details in Pre-Qualifying Performa. 
Note: 2. The documents pertaining to above details should be scanned and uploaded in the e-tendering website 
at the time of online tender submission. 
Note: 3 RTGS/ NEFT E-payment Challans with UTR no. duly authenticated by Bank may also be scanned & 
uploaded along with tender submission. 
Note: 4 Copy of Certificate (Annexure - B) must be submitted by the bidder. 
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SECTION – I 
 (TENDER LETTER &AFFIDAVITS)  
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SECTION - I 
TENDER LETTER 

To 
 
 
 
 
 

Name of Work: Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months 

 
Dear Sir, 

 
1.0 Enclosed please find herewith a complete set of tender document for work mentioned above. 

   
PART I- TECHNO COMMERCIAL BID 
 
Section-I  - Tender Letter 
Section-II  - Instructions to Tenderers 
Section-III  - Integrity Pact 
Section-IV  - Special Conditions of Contract 
Section-V   - Addendum/ Corrigendum & Errata to GCC of Indian Railways 
Section-VI  - Indian Railways Standard General Conditions of Contract  
Section-VII  - Technical Specifications  
Section-VIII  - Appendix showing important schedules 
Section- IX     - Bank Details Performa 
Section-X  - List of Mandatory Tests 
Section XI  -           Testing Performa  
Section XII        -             Bill of quantity  

 
Your offer in E-Tender mode, is invited in Single  packet system of tendering, as per time, date and 
other instructions indicated below. You are requested to peruse instructions contained in the above 
documents and submit your tender on the due date and time as mentioned in the tender notice duly 
signed on each page along with requisite credentials, through e-tendering mode on the website 
www.tenderwizard.com  /  CCIL.  No other mode is acceptable. The EMD and pre- qualification 
documents in requisite form shall be submitted along with techno-commercial bid, in case of Single 
packet system of tendering. Date of inviting tender shall be the date of publishing tender notice on 
Tender Wizard Website, if tender is published on website or the date of publication in newspaper in 
case tender is not published on website. 

2.0  The tender should accompany the following documents scanned and uploaded using the digital 
signature for signing the documents: 
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1. Attested copies of Affidavit for sole proprietorship/partnership deed / LLP/ memorandum and 
Articles of Association along with details pertaining to place of registration, principal place of 
business of the firm, etc. 

2. Attestedcopyofpowerofattorneyonnonjudicialstamppaperofappropriatevalueofthesignatory of bid 
on behalf of the tenderer. 

3. Joint Venture Agreement, if any applicable for tender costing above Rs.10Crore. 
4. Earnest money of Rs. 1,24,400/- (Rupee One  Lakh Twenty Four thousand four hundred    Only) in 

proper form as mentioned in Clause 3 of the instructions to tenderers, Section-II. The EMD to be 
paid through e-payment and receipt of the same, duly authenticated by bank, should be scanned 
and uploaded in the e-tendering website:www.tenderwizard.com/CCIL 

5. Attested copy of PF Registration Certificate, Goods and Service Tax Registration (as applicable) 
& PAN Card. 

6. Attested copies of valid Contractor’s Registration Certificates or proof of having worked/ working 
with Railways / CPWD/MES/PWD, other Government Organization / PSUs & their Subsidiary/ 
Public listed company having average annual turnover of Rs 500 crore and above as per conditions 
mentioned in tender document. 

7. Here it may be noted that the completion period for the work is 24  months from the 15thday after 
date of issue of Letter of Acceptance (LOA) including mobilization period. 

8. Financial Eligibility Criteria 
The Tenderer must have received total contractual payments of Rs. 93.27 Lakhs in the previous three 
financial Years (i.e. 2019-20, 2020-21 & 2021-22) and the current Financial Year upto the date of inviting 
of tender. The tenderers shall submit certificates to this effect which may be an attested Certificate from the 
concerned department/client or Audited Balance Sheet duly certified by the Chartered Accountant/ 
Certificate from Chartered Accountant duly supported by Audited Balance Sheet. In support of contractual   
payment received, the tenderer shall submit Chartered Accountant Certificate as per Annexure-E.  

.Note : 
1. Client certificates from other than Govt. Organization should be duly 

supported by Form 16A/26AS generated through TRACES of Income 
Tax Department of India. 

2. Submission of statement as per Annexure-E along with offer is 
mandatory and in case the tenderer fails to submit the same, their/his 
offer are/is liable to be rejected. 

3. CONCOR may ask the tenderer for online verification of form26AS. 
9. Technical  Eligibility Criteria 

 

a) Tenderer must have successfully completed at least one similar work “ Execution of laying/ Linking 
of Railway Track works OR Maintenance of Railway siding Track Works etc ” costing not less 
than the amount   equal to Rs. 37.31 Lakhs   OR two similar   works each costing not less than the 
amount equal  to Rs. 24.88 lakhs OR three similar   works each costing not less than the amount equal 
to Rs. 18.66  lakhs during the last   07(Seven) years, ending last day of month previous   to the one 
in  which tender is invited.  Proof of completion of such project to be submitted by tenderer along 
with the following information. 
 

Note:  For works contract, no Technical and Financial credentials are required for tenders 
having value up to Rs 50.00 Lakhs. 
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b) In case of tenders for composite works (e.g. works involving more than one distinct 
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. 
and in the case of major bridges – substructure, superstructure etc.), tenderer must have 
successfully completed any of the following during last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited: Three similar works each costing not 
less than the amount equal to 30% of advertised value of each component of tender, OR Two 
similar works each costing not less than the amount equal to 40% of advertised value of each 
component of tender, OR One similar work each costing not less than the amount equal to 
60% of advertised value of each component of tender. 
Note : 

1. Separate completed works of minimum required values for each component shall also be 
considered for fulfillment of technical eligibility criteria. 

2. In such cases, what constitutes a component in a composite work shall be clearly predefined 
with estimated tender cost of it, as part of the tender documents without any ambiguity. 

3. To evaluate the technical eligibility of tenderer, only components of work as stipulated in 
tender documents for evaluation of technical eligibility, shall be considered. The scope of 
work covered in other remaining components shall be executed by tenderer himself. 

4. For Item 2.0(9)above: 
 
Work experience certificate from private individual shall not be considered. However, in 
addition to work experience certificates issued by any Govt. Organization, work experience 
certificate issued by Public listed company having average annual turnover of Rs500crore and 
above in last 3 financial years excluding the current financial year, listed on National Stock 
Exchange or Bombay Stock Exchange, incorporated/ registered at least 5 years prior to the 
date of opening of tender, shall also be considered provided the work experience certificate 
has been issued by a person authorized by the Public listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, the 
tenderer shall also submit along with work experience certificate, the relevant copy of work 
order, bill of quantities, bill wise details of payment received duly certified by Chartered 
Accountant, TDS certificates for all payments received and copy of final/last bill paid by 
company in support of above work experience certificate. 

5. Explanation for clause 2.0 (viii) & (ix) above – Eligibility Criteria: 
1. In case a work is started prior to 07 (seven) years, ending last day of month previous to the 

one in which tender is invited, but completed in last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, the completed works hall be considered for 
fulfillment of credentials. 

2. If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for fulfillment 
of credentials. 

3. If a part or a component of work is completed but the overall scope of contract is not 
completed, this work shall not be considered for fulfillment of technical credentials even if 
the cost of part completed work/component is more than required for fulfillment of 
credentials. 

4. In case a work is considered similar in nature for fulfillment of technical credentials, the 
overall cost of that work including PVC amount if any shall be considered and no separate 
evaluation for each component of that work shall be made to decide eligibility. 

5. The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending 
the contract cost in last approved variation statement plus PVC amount paid or cumulative 
amount paid up to last on-account bill including PVC amount and statutory deductions 
whichever is less, shall be considered as the completion cost of work. 

6. In case of newly formed partnership firm, the credentials of individual partners from previous 
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propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership 
firm(s), shall be considered only to the extent of their share in previous entity on the date of 
dissolution / split and their share in newly formed partnership firm. For example, a partner A 
had 30% share in previous entity and his share in present partnership firm is 20%. In the 
present tender under consideration, the credentials of partner A will be considered to the 
extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer 
shall submit along with his bid all the relevant documents which include copy of previous 
partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm(s)etc. 

7. In case of existing partnership firm, if any one or more partners quit the partnership firm, the 
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) 
shall take away his credentials to the extent of his share on the date of quitting the partnership 
firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% 
respectively and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of 
this partnership firm shall remain as Rs 6 crores). For this purpose, the tenderer shall submit 
along with his bid all the relevant documents which include copy of previous partnership 
deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm(s)etc. 

8. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of 
partnership firm shall get enhanced to the extent of credentials of newly added partner(s) on 
the same principles as mentioned in item6 above. For this purpose, the tenderer shall submit 
along with his bid all the relevant documents which include copy of previous partnership 
deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution 
of partnership firm etc. 

9. Any partner in a partnership firm cannot use or claim his credentials in any other firm without 
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot 
use credentials of partnership firm of A&B partners in any other partnership firm or propriety 
firm without leaving partnership firm of A&B partners. 

10. In case a partner in a partnership firm is replaced due to succession as per succession law, the 
proportion of credentials of the previous partner will be passed on to the successor. 

11. If the percentage share among partners of a partnership firm is changed, but the partners 
remain the same, the credentials of the firm before such modification in the share will continue 
to be considered for the firm as it is without any change in their value. Further, in case a 
partner of partnership firm retires with out taking away any credentials from the firm, the 
credentials of partnership firm shall remain the same as it is without any change in their value. 

12. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or 
partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other 
partnership firm “AX” earned after the date of becoming a partner of the firm AB shall not 
be added in partnership firm AB. 

13. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar 
to a partnership firm. 

14. In case company A is merged with company B, then company B would get the credentials of 
company A also.] 

c) Copies of the work completion certificates duly attested by Gazetted Officer/ Notary / self 
signed from the clients for having completed works of similar nature should contain following 
information:- 

1. Name of work 
2. Date of start 
3. Date of completion (Stipulated /Original) 
4. Contract value (Actual /Final) 
5. Actual date of completion 
6. Cost on completion 



Signature of Tenderer                                               Page | 15                                  Signature of Accepting authority  
 

7. Other information (such as scope of work/ value of major items executed). 
Note:  In case tenderer submits work experience certificate issued by public listed company, the 
tenderer shall also submit along with work experience certificate, the relevant copy of work order, bill 
of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 
certificates for all payments received and copy of final/last bill paid by company. 

 
i. Value of a completed work done by a member in an earlier JV firm shall be reckoned only to the 

extent of the concerned member’s share in that JV firm for the purpose of satisfying his/her 
compliance to the above mentioned technical eligibility criteria in the tender under consideration. 

ii. Contractual payment received by a member in an earlier JV firm shall be reckoned only to the 
extent of the concerned member’s share in that JV firm for the purpose of satisfying compliance of 
the above mentioned financial eligibility criteria in tender under consideration. 

 
iii. In case of combined work, the financial quantum of similar nature work shall be certified by 

Certificate issuing authority. 
 

iv. It should be noted that Work experience certificate from private individual shall not be considered. 
However, in addition to work experience certificates issued by any Govt. Organisation, work experience 
certificate issued by Public listed company having average annual turnover of Rs. 500 crore and above in 
last 3 financial years excluding the current financial year, listed on National Stock Exchange or Bombay 
Stock Exchange, incorporated/registered at least 5 years prior to the date of opening of tender, shall also 
be considered provided the work experience certificate has been issued by a person authorized by the 
Public listed company to issue such certificates. In case tenderer submits work experience certificate issued 
by public listed company, the tenderer shall also submit along with work experience certificate, the relevant 
copy of work order, bill of quantities, bill wise details of payment received duly certified by Chartered 
Accountant, TDS certificates for all payments received and copy of final/last bill paid by company in 
support of above work experience certificate 

 
10. For judging the technical eligibility only those works which had been executed for the Govt. or Semi 

Governmental Organization, State Govt., PSU & their subsidiary OR Public listed company having 
average annual turnover of Rs 500 crore and above as per conditions mentioned above at 
2 (ix)(c) note(iv) shall be considered and the tenderer will submit the certificate to this effect from the 
officer concerned duly signed under the official seal. It should be noted that credentials for the works 
executed for Private Organizations shall not be considered. 

11. The work experience certificate of works executed on back to back basis/ subletted works 
shall not be considered. 

12. The bidder, who have changed the name of firm/merged/acquired/purchased any firm 
whose credential papers are being used/submitted for qualification of tender, should 
submit the following documents in this regard :- 

a) The copy of Certificate of Incorporation of firm or Registration certificate of firm. 
b) Copy of Memorandum and Articles of Association of firm. 
c) Copy of Board Resolution regarding change of name of firm/take over/merger of the 

firm. 
d) Copy of sale deed/Memorandum of Understanding for Purchase/sale/merger of firm 

along with assets and liabilities. 
e) The copy of Goods and Service Tax Registration. 
f) Copy of PF Registration and PAN Card. 
g) Affidavit regarding change of name of firm along with all assets and liabilities. 
h) Affidavit regarding closure of business of old firm/merged firm. 
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i) Copy of Certificate of CA/Company Secretary regarding Sale/Merger/ Change of 
name of firm. 

 

Complete documentary evidence should be submitted by bidder. 
13. List of plant, equipment and machinery owned by the tenderer. 
14. List of permanent technical personnel employed by the tenderer. 
15. General conditions of contract along with addendum / corrigendum and Errata duly 

read and signed on all pages. 
16. Special conditions of contract duly read and signed on all pages. 
17. Instructions to tenderers read and signed on all pages. 
18. Technical specification read and signed on all pages 
19. Drawings issued along with tender document, read and signed on all pages. 
20. Letter of submission of tender. 
21. Copy of Certificate Annexure - B. 
22. Affidavit Annexure – D. 
23.  

1. The tender form shall be purchased and submitted only in the name of the JV Firm and not 
in the name of any constituent member (Clause 36.4 of Instruction to Tenderers) In case 
of E- Tender, the digital key i.e registration with Tender Wizard should be in the 
name of JV firm and tender form shall be purchased and submitted only in the name 
of the JVFirm. 

2. Normally Earnest Money Deposit (EMD) shall be submitted only in the name of the JV 
Firm and not in the name of constituent member. However, in exceptional cases, EMD in 
the name of Any Member can be accepted subject to submission of specific request 
letter from Members stating the reasons for not submitting EMD in the name of JV 
Firm and giving written confirmation from all JV members to the effect that EMD 
submitted by one Member may be deemed as EMD submitted by JV Firm. 

Note:(a)Tenderernotfulfillingaboverequirements,shallbesummarilyrejected(requirementofclause 
xxiiiasabove).TheotherdetailsregardingapplicabilityofJVclauseisavailableinclause 
36.0 of Instruction to Tenderers . 

(b) All bidders, who are intending to participate as Joint Venture (JV) Firm, must read 
clause 36.0 of Instruction to Tenderers of tender document and submit relevant 
documents along with bid. 

24. Credentials if submitted in foreign currency shall be converted into Indian currency 
i.e., Indian Rupee as under: 
 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates  published by the Reserve Bank of India for the relevant date. Where, relevant date 
shall be as on the last day of month previous to the one in which tender is invited. Incase of 
any other currency, the same shall first be converted to US Dollars as on the last day of 
month previous to the one in which tender is invited, and the amounts derived in US Dollars 
shall be converted into Rupees at the aforesaid rate. The conversion rate of such currencies 
shall be the daily representative exchange rates published by the International Monetary 
Fund for the relevant date. 

 



Signature of Tenderer                                               Page | 17                                  Signature of Accepting authority  
 

25. Bonus for Early Completion of Work: In case of open tenders having value more than Rs 20 
crore and original period of completion 12 months or more, when there is no reduction in 
original scope of work by more than 10%, and no extension granted on either CONCOR or 
Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 
completion of work. The period of less than 30 days shall be ignored while working out 
bonus. The maximum bonus shall be limited to 3% of original contract value. The completion 
date shall be reckoned as the date of issuance of completion certificate by engineer. 

26. The Instructions issued by Department of Public Enterprises on the subject “Restrictions 
under rule 144(xi) of General Financial Rules (GFR’s) 2017” vide letter dated 30.07.2020 
shall be applicable in this contract. 

 

Note for clause 2.0: 
 

i. The above documents should be scanned and uploaded in thee-tendering 
website at the time of online tender submission. 

ii. All credential documents shall be attested by Gazetted officer or Notary or 
self signed. 

 

3.0  The Financial Bid shall contain the following:- 
Bill of quantities with rates & amounts duly filled in figures. Total amount of bid offer 
should also be indicated in figures duly signed. 

 

4.0  General 
4.1 All correspondence in connection with Tenders shall be addressed to GGM/Engg./ Area-III 

Container Corporation of India Ltd., NSIC New MDBP Building, 3rd Floor, Okhla Industrial 
Estate (Opposite NSIC Okhla Metro Station), NewDelhi-110020. 

4.2 The Tender No. CON/EP/A-III/Eoff- 58965/ Track AMC  ICD-SNF & DCT-NPL/ 2022-
23  above and subject must appear on all correspondence and documents. 

4.3 The tender shall be on sale (on line) from 18.10.2022 (15:00 hrs.) to 08.11.2022 (up to 17:00 
hrs.)  at  website  www.tenderwizard.com/  CCIL. 

4.4 Complete tender documents must be submitted on or before 09.11.2022 (17:00 hrs) 
through E-Tendering mode only at website www.tenderwizard.com/  CCIL. 

4.5 Tender will be opened at 15.00 hours on   11.11.2022 in presence of tenderers or their 
authorized representatives who are desirous of being present at the opening through E- 
Tender system. 

4.6 Incasetenderopeningdateisdeclaredapublicholidaythentenderswillbeopenedatthesame time 
on the next working day. 

4.7  The sequence of Tender opening shall be as:- 
a) Earnest Money Deposit (EMD). 
b) Technical Commercial Bid. 
c) Financial Bid. 

5.0 The Engineers/Consultants of CONCOR, with respect to the project will be nominated by 
CONCOR later on. All action taken by the Engineers/ Consultants shall be taken by 
CONCOR for and on behalf of M/s. Container Corporation of India Ltd. 

6.0 Period of completion of the entire work is 24  months from the 15thday after date of issue 
of  Letter of Acceptance (LOA). 

7.0 Tenderersarerequestedtoperusethe“InstructionstoTenderers”andallothertenderdocuments 
and submit their tender through E-tendering system only. 

8.0 No Condition/deviation which is either additional or as modification of the tender condition shall 
be included in the bids. Conditional tenders shall be summarily rejected 

9.0 Container Corporation of India Ltd., reserves the right to accept or reject any or all the 
tenders in part or full irrespective of their being lowest, without assigning any reason. 

10.0 Timeistheessenceofthecontractandtheworkistobecompletedasperthetimeofcompletion 

http://www.tenderwizard.com/%20%20CCIL.
http://www.tenderwizard.com/%20%20CCIL
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including stage completion as stipulated in the Special Conditions of Contract. 
11.0 Tenderers are requested to peruse the minimum qualifying criteria to be fulfilled by 

tenderers for their eligibility to participate in the tender. The details of minimum qualifying 
criteria are indicated in “Annexure –A”. 

IT IS BROUGHT TO THE NOTICE OF TENDERERS THAT THEIR TENDER WILL NOT BE 
CONSIDERED, IF THEY FAIL TO FULFILL THE MINIMUM ELIGIBILITY AS INDICATED 
IN ANNEXURE “A” 

Yours faithfully, 
 

Group General Manager (Engg.)/Area-III 
Phone No.: 011-41222500 

Container Corporation of India Ltd.  
NSIC New MDBP Building, 3rd Floor, Okhla Industrial Estate, 

(Opposite  NSIC Okhla Metro Station),  
New   Delhi-110020.  
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Annexure-A 
      

Name of the Work:- Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24   
Months. 

 
MINIMUM CRITERIA FOR ELIGIBLITY OF THE TENDERERS:   

01.  The bidder should submit Rs. 1,24,400/- (Rupee One  Lakh Twenty Four thousand four hundred    Only) 
in favour of “Container Corporation of India Ltd.” The EMD to be paid through e-payment and 
receipt of the same should be scanned and uploaded along with tender document in the e-tendering 
website:www.tenderwizard.com/CCIL 

02. The Tenderer must have received total contractual payments of Rs. 93.27 Lakhs in the previous 
three financial Years (i.e. 2019-20, 2020-21 & 2021-22) and the current Financial Year upto the 
date of inviting of tender. The tenderers shall submit certificates to this effect which may be an 
attested Certificate from the concerned department/client or Audited Balance Sheet duly certified 
by the Chartered Accountant/Certificate from Chartered Accountant duly supported by Audited 
Balance Sheet. In support of contractual payment received, the tenderer shall submit 
Chartered Accountant Certificate as per Annexure-E. 

 

03 Tenderer must have successfully completed at least one similar work “ Execution of laying/ Linking 
of Railway Track works OR Maintenance of Railway siding Track Works etc ” costing not 
less than the amount   equal to Rs. 37.31 Lakhs   OR two similar   works each costing not less than 
the amount equal  to Rs. 24.88 lakhs OR three similar   works each costing not less than the amount 
equal to Rs. 18.66  lakhs during the last   07(Seven) years, ending last day of month previous   to 
the one in  which tender is invited. 

04  Copy of Certificate (Annexure-B) duly filled up and signed. 
NOTE: 
i) Tenderer not fulfilling the above requirements, shall be summarily rejected. However, no 

Technical and Financial credentials are required for tenders having value upto Rs 50 
lakhs  being for works contract. 

ii) In case the tenderer does not submit annual contractual payments for any of the specified 
financial year(s),then the annual contractual payments for that year shall be taken as “NIL” for 
the purpose of evaluation of tenderer. 

iii) For judging the technical eligibility only those works which had been executed for the Govt. 
or Semi Governmental Organization, State Govt., PSU & their subsidiary shall be considered 
and the tenderer will submit the certificate to this effect from the officer concerned duly signed 
under the official seal. It should be noted that Work experience certificate from private 
individual shall not be considered. However, in addition to work experience certificates issued 
by any Govt. Organization, work experience certificate issued by Public listed company having 
average annual turnover of Rs 500 crore and above in last 3 financial years excluding the 
current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 
incorporated/registered at least 5 years prior to the date of opening of tender, shall also be 
considered provided the work experience certificate has been issued by a person authorized by 
the Public listed company to issue such certificates. 

In case tenderer submits work experience certificate issued by public listed company, the 
tenderer shall also submit along with work experience certificate, the relevant copy of work 
order, bill of quantities, bill wise details of payment received duly certified by Chartered 
Accountant, TDS certificates for all payments received and copy of final/last bill paid by 
company in support of above work experience certificate. 

iv) The work experience certificate of works executed on back to back basis/subletted works shall 
not be considered. 
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CERTIFICATE 

Annexure-B 

(FORMAT FOR TO BE SUBMITTED BY TENDERER ALONGWITH THE TENDERDOCUMENTS) 
 

I (Name and designation) appointed as the attorney/ authorized signatory of the tenderer 
(including its constituents),M/s.  (here in after called the tenderer) for the purpose of the Tender 
documents for the work of as per the Tender No. of CONCOR, do hereby 
solemnly affirm and State on behalf of the tenderer including its constituents asunder: 
1. I/ We the tenderer (s), am/ are signing this document after carefully reading the contents. 
2. I/ We the tenderer (s) also accept all the conditions of the tender document and have signed all the pages in 

confirmation thereof. 
3. I/ We hereby declare that I/We have downloaded the tender documents from CONCOR tender portal 

www.tenderwizard.com/ CCIL and printed the same. I/We have verified the content of the printed document from 
the website and there is no addition, no deletion or no alteration to the content of the tender document. In case of any 
discrepancy noticed at any stage( i.e. evaluation of tenders & execution of work) The decision of CONCOR with 
regard to such discrepancies shall be final and binding upon me/ us. 

4. I/We hereby declare that I/We comply will all terms and conditions of CONCOR’s tender document and I/We will 
submit signed and stamped copy of CONCOR’s tender document as enclose of contract/agreement on awards of 
P.O./LOA. 

5. I/We declare and certify that I/we have not made any misleading or false representation in theforms,statements and 
attachments in proof of the qualification requirements. 

6. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with 
the offer and same shall be binding up on me /us. 

7. I/Wedeclarethattheinformationanddocumentssubmittedalongwiththetenderbyme/usarecorrectandI/We are fully 
responsible for the correctness of the information and documents, submitted by us. 

8. I/We understand that if the certificates regarding eligibility criteria, submitted by us are found to be forged/ false or 
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender EMD besides 
banning of business for a period of upto five years. Further, I/We ________ [insert name of the  tenderer] 
____________ and all my/our constituents understand that my/our offer shall be summarily rejected. 

9. I/ We also understand that if the certificates submitted by us are found to be false/forged or incorrect at any time, 
after the award of the contract, it will lead to termination of the contract, along with forfeiture of EMD/SD, 
Performance guarantee and other dues if any, besides any other action provided in the contract including banning of 
business for a period of upto five year. 

10. I/We certify that I/We are not black listed or debarred by Railway or any other Ministry / Department / PSU (Public 
Sector Undertaking) of the Govt. of India/State Govt. from participation in tenders/contract on the date of opening of 
bids either in individual capacity or as a member of JV Firm. 

DEPONENT 
SEAL AND SIGNATURE OF THE TENDERER 

VERIFICATION 
I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/ our above affidavit are 
true and correct. Nothing has been concealed and no part of it is false. 

DEPONENT 
 
 
 

Place:- 
Dated:- 
Details as appropriate are to be filled in suitably by tenderer. 

SEAL AND SIGNATURE 
OF THE TENDERER 

http://www.tenderwizard.com/%20CCIL
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Annexure-C 
 

FORM OF DECLARATION TO BE GIVEN BY THE TENDERER 
BEFORE TENDER NEGOTIATION 

 

I/We………………………….. do declare that in the event of failure of the contemplated 

negotiations relating to Tender No.………………..opened on ........................................... my original 

tender shall remain open for acceptance on its original terms and conditions. 

I/We also declare that I/We am aware that during this negotiation, I cannot increase the 

originally quoted rates against any of the individual items and that in the event of my doing so, the 

same would not be considered at all i.e. reduction in rates during negotiation alone would be 

considered and for some items if I/We increase the rates, the same would not be considered and in 

lieu my originally quoted rates alone would be considered and my offer would be evaluated 

accordingly. 

 
 

Signature  of  Tenderer’s 

With stamp 
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Annexure-D 
 
 

AFFIDAVIT 
 
 

(To be submitted by bidder on non-judicial stamp paper of 
minimum value of Rs.100/- along with their Tender) 

 
 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

department, then I/We shall be debarred for bidding in CONCOR in future forever. Also, if such a 

violation comes to the notice of department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of earnest money deposit / performance guarantee. (scanned 

copy of this affidavit to be uploaded at the time of submission of bid). 

 
 
 
 

Signature of Tenderer 
 

Stamp 
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Annexure-E 
 
 

(ON THE LETTER HEAD OF CHARTERED ACCOUNTANT) 
To 

 

M/s Container Corporation of India Limited, 
NSIC New MDBP Building, 3rd Floor, 
Okhla Industrial Estate (Opposite NSIC Okhla Metro Station), 
New Delhi-110020. 

 
Sub: Total Contractual Payments Received. 

 
It is to certify that contractual payment received of M/s (Name of Firm)………….during current 
financial year and preceding three financial year as extracted from Balance Sheet Certificate 
issued by the employer client Form-16, Form 26AS etc. are as under: 

 
SN Financial Year Total Turnover/Revenue 

Income from Operation as 
per balance Sheet 

(In Rs.) 

Contractual Payment 
Received 
(in Rs.) 

1 FY 2019-20   
2 FY 2020-21   
3 FY 2021-22   

4 Current Financial 
Year up to the date of 
inviting of tender 

  

 Total   

 
Yours Sincerely 

 
(Name & sign of Chartered Accountant) 
(Seal of firm) 
Date: 
Registration No. 
Email: 
Phone: 
Fax: 

 
Note: 
a) In case of JV firm, details of contractual payment received by each member of JV is required 

to be submitted. 
b) Submissionofabovestatementalongwithofferismandatoryandincasethetenderer fails to 

submit the same, their/his offer are/is liable to be rejected. 
c) CONCOR may ask the tenderer for online verification of form 26AS. 
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SECTION – II 

 (INSTRUCTIONS TOTENDERERS)  
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Section-II 
 

INSTRUCTIONS TOTENDERERS 

Online e-tenders are invited for: Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months. 
 

1.0 Tender documents consisting of Instruction to Tenderers, special condition of Contract, General 
Condition of Contract, Technical specifications, schedule of quantities of work, etc, can be 
downloaded from the website www.tenderwizard.com/CCIL. Tender Form shall be issued free 
of cost to all tenderers from 18.10.2022 (from15:00hrs.) to 08.11.2022 (up to 17:00hrs.). 

2.0 Tenderer digital signature on the E- Tender form will be considered as their confirmation that 
theyhavereadandacceptedalltheconditionslaiddowninthetenderdocuments,unlessspecific 
deviation is quoted in the techno- commercial offer form. 

2.1 E-Tender form is not transferrable and the same is to be submitted with digital signature/ signed 
& scanned copy by thepre-authorized personnel of the bidder. Tenderis to be submitted through 
e-tender- mode only at website www.tenderwizard.com  / CCIL along with scanned copies of 
credential papers. 

2.2 For what so ever reasons, if any part of CONCOR tender document is not uploaded/ submitted 
by the bidder, other than financial and technical offers and requisite Pre-Qualifying credentials, 
in that case the missing part of the tender document shall be treated as read and acceptable to 
bidder. Missing part of CONCOR tender document shall not be called for re-submission, 
however, the same shall form part of contract agreement and shall be binding on tenderer. 

3.0 Earnest Money: Tender must be accompanied with Earnest Money amounting Rs. 1,24,400/- 
(Rupee One  Lakh Twenty Four thousand four hundred    Only)  
  @ 2% for the works estimated to cost upto Rs. 1 crores and for the works estimated to cost more 
than Rs. 1 crores - Rs. 2 lakhs + ½% (half percent) of the excess of the estimated cost beyond Rs. 1 
crores, subject to maximum of Rs. 1 crores (as indicated in the tender notice).The earnest money 
shall be rounded to the nearest Rs.100. The EMD is to be paid through e-payment and receipt of 
the same should be scanned and uploaded in the e-tendering 
website:www.tenderwizard.com/CCIL.  
 

Note:  
(i)Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ 
shall be exempted from payment of earnest money deposit detailed above on submission of 
Registration Certificate issued by appropriate authority. 
(ii) 100% Govt. owned PSUs shall be exempt from payment of earnest money deposit as detailed 
above. 
(iii) Labour Cooperative Societies shall deposit only 50% of above earnest money deposit. 
 
In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards full Security 
Deposit, the CONCOR shall return the Earnest Money so retained to the Contractor. 
 
 

3.0 Bidder is required to submit duly signed “Bid security declaration” in lieu of EMD D    
per Annexure-F and same should be scanned and uploaded in the e-  
website:www.tenderwizard.com/CCIL. 
The Tender without the prescribed Bid security declaration, shall be summarily rejected 
Note:- 

(i) E-Payment of tender Processing fee shall be through payment Gateway of 
CONCOR in e-tendering Portal at www.tenderwizard.com/CCIL.  

http://www.tenderwizard.com/CCIL
http://www.tenderwizard.com/CCIL
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(i) The tender processing fee should be deposited by bidder at the time of tender 
purchase through e- payment. 

 
3.1 Any request for recovery from outstanding bills for earnest money against present tender will not under 

 any circumstances be entertained. Tenders submitted with earnest money in forms of cheque, 
 Government Securities or in any form other than those specified above shall not be considered. 

  

3.2  No interest shall be allowed on the Earnest Money. 
1.  

3.3 Earnest money of the unqualified bidders shall be released after finalization of Technical bid in case of 
two packet system of tendering.EMD of technically qualified but unsuccessful bidder will be refunded 
after the award of Tender. EMD of unsuccessful bidders shall be released after finalization of tender in 
case of Single Packet System of tendering. The bidder is advised to provide name of bank, account 
number, branch code and RTGS code for account maintained by them/him for any financial transaction 
if found necessary. 

2.  

3.4 For the successful tenderer, earnest money will be retained as part of the security deposit in terms of Clause 
16(1) of the General Conditions of Contract. The earnest money of other tenderers shall, save as herein 
before provided, be returned to them, but Container Corporation of India Ltd. shall not be responsible for any 
loss or depreciation that may happen thereto while in their possession, nor be liable to pay any interest thereon. 

4.0 The successful tenderer/ s shall be required to execute an agreement with CONCOR for carrying out the 
work as per the agreed conditions. The cost of stamp paper for the agreement will be borne by contractor. 

4.1 The successful tenderer/s shall require to sign the integrity pact with CONCOR as per enclosed 
Performa (Section-III). 

4.2 Thecontractoperationsandproceedinginconnectionwiththeworksatalltimesbeconductedduring the 
continuance of contract in accordance with the laws, ordinance, rules and regulation for the time 
being in force and the contractors shall further observe and comply with the bylaws & regulations 
of the Government of India, State Government, local Municipalities and other authorities having 
jurisdiction over area involved in connection with the works of site & over operations such as those 
as carried out by the contractor/s and shall give all notices required by such by-laws & regulations. 
The hospital and medical regulations in force for the time being shall also be complied with by the 
contractor/ contractors and his workmen. 

4.3 ThecontractorshallberesponsiblefortheobservanceoftherulesandregulationsundertheMines Act and 
Mineral Rules and Indian Metallurgical rules and regulations of State Government concerned as 
amended from time to time. 

4.4 The contractor shall at all times keep the CONCOR Administration indemnified against all penalties 
that may be imposed by the Government of India or State Government for infringement of any other 
clauses of the mines act and rules made there under in respect of the quarries from which the quarry 
material for these works is procured. 

4.5 The tenderer's offer shall be valid for 45 days for single packet tendering system and 60days in case 
of two packet tendering system from the date of opening of the tender. The tenderer shall extend the 
offerasdesiredbyCONCORincasethetenderisnotfinalizedwithinvalidityperiod. 

4.6 The Tenderer/s shall not increase his/their rate in case CONCOR negotiates for reduction of rates Such 
negotiations shall not amount to cancellation or withdrawal of original offer and rates originally quoted 
will be binding on the tenderer/s. 

4.7 The tenderer/s shall submit an analysis  of rates, if called up on to do so. 
4.8 Contractor is required to get himself registered as per Building & Other Construction Workers Cess 

Act 1996, PF Registration , Goods and Service Tax , etc,, as per Govt. of India law. 
4.9 Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from time to time, 

shall be followed for consideration of tenders. 
5.0 Conditions of Contract and Specifications 

5.1 Works will be carried out according to the Indian Railway's Standard General Conditions of 
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contract, & CPWD Specifications with upto date correction slips along with special conditions of 
contract, technical specifications issued with this tender document. For roads and pavements, 
MORTH specification shall be followed. If, however, any particular item or issue is not covered 
by these specifications and special specifications, then the work shall be carried out in accordance 
to relevant BIS (IS) Codes and Code of practice. 

5.1.1 The following publications can be obtained from the office of the Chief Engineer, of concerned 
Railways and Book shops 

i) Indian Railways General Conditions of Contract and regulation’s and 
instruction’s to Tenderers. 

ii) Railway Standard Specifications for materials and works. 
iii) Railway Schedule of Rates. 

 
5.1.2 The following publications can be obtained from Secretary, Indian Road Congress, Jam Nagar House, New 

Delhi, book shops 
i) MORTH Standard Specification (latest revised edition) for Road and bridge 

work; along with upto date correction slips for roads and pavements. 
ii) CPWD Specification &DSR with up to date correction slips can be obtained 

from CPWD office, Nirman  Bhawan, New Delhi. 
5.2 Correction slips issued upto the date of N.I.T. will be operative to the publications mentioned below: 

1. CPWD Specification, Delhi Schedule of Rates of CPWD. 
2. Indian Railway Standard General Conditions of Contract, Regulations and Instructions to 

Tenderers. 
3. Railway Standard Specifications for materials and works. 
4. Railway schedule of rates. 
5. Specifications for Road and Bridge work latest revision (MORTH)specification. 

 
5.3 Thebiddocumentshallbetakenascomplimentaryandmutuallyexplanatoryofoneanotherbutincase of 

ambiguity or discrepancy, shall take precedence in the order, given below:- 
i) Bill of Quantities(BOQ) 
ii) Technical specifications 
iii) Drawings 
iv) Special Conditions of Contract 
v) General Conditions of Contract 
vi) Instructions to tenderers. 

5.4 The tenderer should note that the publication mentioned in Para 5.0 have been prepared for use 
by Railway/CPWDMORTH.FortheuseofthesepublicationsbyCONCORthedesignationmentioned 
therein will deem to have been modified for use by CONCOR as follows. The word "Railway" / 
CPWD/ MORTH will be read as CONCOR. The word `General Manager'/ Director General will 
be read as "Director (P&S) /CMD". 

6.0 Time is the essence of the contract. In order to complete the work within the scheduled time, the 
tenderer is required to submit a PERT/BAR CHART for major mile stones for various activities 
indicating the time required for the same. 

7.0 In case of manual tendering, The tenderer should quote their rates &amount in figures, wherever 
applicable in tender document. In case of discrepancy in rates &amount, the rates will prevail and in 
case of rates in figures &words, the rates in words will prevail. 
However, in case of E-tendering rates should be quoted in figures only. Tenderers may note that 
non compliance of above may lead to rejection of their tender. 
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7.1 Where percentage rate is asked for, tenderer should write percentage in figures only. 
Tenderers may note that non compliance of above may lead to rejection of their tender. 

8.0  Tenders completed as per instructions will be submitted through e-tendering mode only in the 
websitewww.tenderwizard.com/CCIL as per the prescribed date and time mentioned in the tender 
notice and tender will be opened on the prescribed date and time in the presence of tenderers  or their 
authorized representative who may wish to be present. Only one representative of each tenderer, who 
has submitted the tender, will be allowed. 

9.0 The tenderer shall visit the site and acquaint him self fully of the site conditions before quoting the 
rates. No claim arising out of ignorance of site conditions shall be entertained. The contractor will 
have to follow the extant procedure enforce for movement of labour, material, vehicles, etc, both for 
inward and outward. Nothing extra will be paid for it. 

10.0 The acceptance of a tender will rest with the competent authority who does not bind himself to 
accept the lowest tender, and reserves to himself, the authority to reject any or all of the tenders 
received, without assigning any reason. All tenders in which any of the prescribed conditions are 
not fulfilled, or are incomplete in any respect, are liable to be rejected. CONCOR also reserve the 
right of accepting the whole or any part of tender and tenderer shall be bound to perform the 
same at the rates quoted. CONCOR also reserve the right for not to invite tender for any work, or 
to invite open or limited tender. 

10.1 Tenderscontaininganyconditionleadingtounknown/indefiniteliabilitiesshallbesummarilyreje
cted. 

10.2 If at all any rebate / rebates is/are offered the tenderer shall first quote his rates strictly on the 
terms and conditions stipulated in the tender document and then show separately any 
rebates(s) offered specifying the reasons / conditions for such rebate(s), failure to follow this 
procedure will render the tender liable to rejection. 

10.3 Canvassing in connection with tender are strictly prohibited and the tenders submitted by the 
tenderer who resort to canvassing will be liable to rejection. 

11.0 For MSEs Bidder  

1. Tender Document sets shall be provided free of cost to Micro & Small enterprises (MSE’s) 
registered with the listed agencies. 

2. MSEsUnitsregisteredwithagenciesshallbeexemptedfrompaymentofEarnestMoney 
Deposit (EMD) and Tender Cost 

3. MSEs who are interested in availing themselves of these benefits and preferential 
treatment,theMSEswillenclosewiththeiroffertheproofoftheirbeingMSEregistered with any 
of the agencies mentioned in the notification of Ministry of MSME indicated below along 
with the bid. 
1. District Industries Centers 
2. Khadi and Village Industries Commission 
3. Khadi and Village Industries Board 
4. Coir Board 
5. National Small Industries Corporation 
6. Directorate of Handicraft and Handloom 
7. Any other body specified by Ministry of MSME 

4. The MSEs must also indicate the terminal validity date of their registration. 

5. This document shall be scanned and uploaded at the time of submission of on line tender 

6. In the event of Non submission of valid registration certificate from NSIC/MSEs by bidder 

http://www.tenderwizard.com/CCIL
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seeking exemption the bid shall be summarily rejected. 
 

12.0  In the financial bid the prices/ rates must be filled after downloading the financial bid 
document in the prescribed format issued through online e-tendering website. The financial 
bid should be saved and duly filled up and uploaded to the e-tendering site using digital 
signatures for signing the documents/(signed and uploaded). 

 

13.0  On acceptance of the tender, the name of the accredited representative(s) of the contractor who would 
be responsible for taking instructions from the Engineer In Charge / Engineer shall be communicated 
to the Engineer In Charge. 

14.0 Goods and Service Tax matters: CONCOR, being a commercial organization, with less than 90% 
Government equity participation by Government, will not be covered under Government, a local 
authority or a Governmental authority as per definition or clarification provided in the Government 
Notification no 25-2012 ST. Exemption of GST is not applicable for the Inland Container Depot (ICD) 
for service provided by way of construction, erection, commissioning and installation, fitting out, 
repair, maintenance, renovation, or alteration of road, bridge, tunnel or terminal for road transportation 
for use by general public or installation of original works pertaining to airport, port or railways 
including Mono rail or metro. The Inland Container Depot (ICD) shall also not be regarded as 
Terminal for Road Transportation, as it could not be meant for only road transportation. Any exemption 
regarding Goods and Service Tax is also not implied on the Inland Container Depot as 
notcoveredunderthetermof“Port”asperSection65B(38)of Finance Bill 2012. 
Therefore, tenderer / bidder shall quote their rates inclusive of Goods and Service Tax, as 
applicable and Goods and Service Tax will not be paid / reimbursed by CONCOR, in addition 
to the rates quoted. 

14.1 Goods and Service Tax, Building &other construction workers cess or any other tax, levies, duties 
on materials and on complete works in respect of this contract shall be payable by the contractor 
and CONCOR will not entertain any claim what so ever in this respect. This should be included in 
the rates quoted by contractor. 

14.2 A) The Contractor / Tenderer / Vendor under takes to take registration with GST authority for 
discharge of its obligation to pay GST in respect of each taxable supply and will intimate the 
registration details to CONCOR. In respect of each supply of Goods and Services 
contractor/tendererwillspecifywhetherCGST/SGSTwillbeattractedtoIGSTwillbeattracted along 
with rate there of. 

B) The contractor/ Tenderer/Vendor indemnifies CONCOR, its directors, officers, employees and 
associates for any loss it may suffer as a result of the Contractor/Tenderer/Vendor not being 
registered with GST authorities or if registered, for any loss due to non-payment of tax. On 
request by CONCOR, the Contractor/Tenderer/Vendor shall produce evidence that it is so 
registered and paid all the dues in respect of GST. The Contractor /Tenderer/Vendor will get 
payment of amount of tax only after the Credit there of its received by CONCOR in the electronic 
credit ledger on GSTN. In case the contractor/ tenderer/vendor is unregistered then submit 
appropriate documents establishing that agency is exempted as per the provisions of GST. Also, 
in case the agency is registered under Composition Levy Scheme, the same will be duly intimated 
to CONCOR with relevant documents. 

C)  Contractor/ Tenderer /Vendor shall ensure timely issue of documents such as invoices, 
declaration forms, reporting, uploading etc. undertaking appropriate statutory compliances as 
may be applicable, timely payment of GST, and filling of statutory returns within prescribed time 
lines, to ensure availment and utilization of eligible input tax credits by the CONCOR. 

d) In case of any failure on the part of Contractor/ Tenderer/Vendor, any interest/ penalty/ any other 
amounts, as may be applicable shall be indemnified by Contractor/ Tenderer/Vendor to the 



Signature of Tenderer                                               Page | 30                                  Signature of Accepting authority  
 

CONCOR. 
e) If as result of Change in Law, Contractor/ Tenderer/ Vendor obtains a benefit by way of reduction 

in costs due to lower tax rates and availability of ITC, Contractor/ Tenderer/ Vendor may so 
notify the CONCOR and propose amendment to this Agreement so as to pass the incremental 
benefit to CONCOR which puts it in the same financial position as it would have occupied had 
there been no such Change in Law resulting in such decreased cost to the Contractor/ 
Tenderer/Vendor. 

f) Any denial of input credit due to any omission or failure on the part of the Contractor/Tenderer/ 
Vendor, the Contractor/Tenderer/Vendor undertakes to indemnify the CONCOR for any delay 
or denial of input tax credit along with the consequential liability, if any, as may accrue to the 
CONCOR. 

 

15.0 Under Income Tax Act, 1961, a deduction for income tax along with surcharge as applicable will 
be made from sums paid on account and final payments for carrying out the work under this 
contract. 

15.1 The tenderer shall be required to pay cess @ 1% of cost of construction work in accordance with 
each bill payable on account of such construction to the concerned State Govt.  (Labour  Deptt. 
), as per Clause 55-C of GCC. Cost of material shall be outside the purview of cess, when supplied 
under a separate schedule items”. CONCOR shall not entertain any claim whatsoever in this 
respect. 

 

16.0  Tenders for works shall remain open for acceptance for a period of 45 days for single packet system 
oftenderingand60daysfortwopacketssystemoftenderingfromthedateofopeningoftenders. Should 
the tenderer fail to keep the tender open for acceptance as stated above or if the tenderer with draws 
his tender before the expiry of the said validity period or makes any modifications in the terms and 
conditions of the tender, which are not acceptable, then CONTAINER CORPORATION OF INDIA 
LTD., without prejudice to any other right or remedy, shall be at liberty to forfeit his earnest money. 

17.0 The Tenderer shall scan and upload the work experience certificate of similar nature works 
completed by him in the last Seven years ending last day of month previous to the one in which 
tender is invited. . The certificate should indicate completion cost, date of start and actual date of 
completion of completed work. 

 

In case tenderer submits work experience certificate issued by public listed company, the tenderer 
shall also submit along with work experience certificate, the relevant copy of work order, bill of 
quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 
certificatesforallpaymentsreceivedandcopyoffinal/lastbillpaidbycompanyinsupportofabove work 
experience certificate. 

 
18.0 The tenderer shall scan and upload the annual contractual payments received for specified last three 

years and the current financial year upto the date of opening of tender, duly attested by concerned 
department /client and/or Audited Balance Sheet with Profit & Loss account statement duly certified 
by the Chartered Accountant, Contractor registration Certificate, Power of Attorney, Affidavit for 
Proprietorship/Memorandum & Article of Association/ Limited liability Partnership/Registered 
Society/ Registered Trust, PF Registration Certificate, PAN Card, Bar Chart, similar nature works 
completion certificates & their work orders, other documents, if work experience certificate is issued 
by Public Listed Company as per tender document, Goods and Service Tax , list of personnel, list of 
tools, plants and machinery (if applicable), Integrity Pact, Bank Details along with cancel cheque, Paid 
proof of EMD &Tender document and undertaking downloaded tender documents. 

 

18.1 No additional documents will be entertained after tender opening, except clarification 
documents required if any, regarding already submitted documents with tender. Any documents 
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submitted suomoto by the bidder through e-mail/ post/ hand delivery, etc, shall neither be 
entertained nor considered for evaluation. 

 

18.2 Fordecidingeligibilityoftenderandawardofwork,itismandatoryfortenderer/biddertosubmit 
(Annexure - B), EMD, contractual payments received for specified last three years and the 
current financial year upto the date of opening of tender, duly attested by concerned 
department /client and/or Audited Balance Sheet with Profit & Loss account statement duly 
certified by the Chartered Accountant as per NIT and similar nature of work experience 
certificates of requisite magnitude as per NIT and other documents, if work experience 
certificate is issued by Public Listed Company as per tender document. 

18.3 All other documents like PAN Card, PF Registration ,Goods and Service Tax , ESIC 
Registration, Bar Chart, List of plant, machinery, technical persons, etc, are also required to be 
submitted along with tender. 

 

19.0 If the tender is made by proprietary firm, it shall be signed by the proprietor with his full name and 
full name of his firm with its current address. 

 

19.(a). Iftheapplicationismadebyafirminpartnership,itshallbesignedbyallpartnersofthefirmabove 
their full names and current addresses or by a partner holding the power of attorney for the firm 
by signing the applications in which case a certified copy of the power of attorney shall 
accompany the application. Acertified copy of the partnership deed, current address of the 
firm and the full names, and current addresses of all the partners of the firm shall also 
accompany the application. The details regarding partnership firm will be governed as per 
clause 37.0 of Instruction to tenderers. 

 

19.(b). If the application is made by a limited company or a limited corporation, or Registered 
Society or Registered Trust it shall be signed by a duly authorized person holding the power of 
attorney for signing the application in which case a certified copy of the power of attorney 
shall accompany the application. Such limited company or corporation will be required to 
furnish satisfactory evidence of its existence, before the contract is awarded. 

 

19.(c).Iftheapplicationismadebyajointventureoftwoormorefirms,itshallbesignedbytheirauthorized 
representatives and accompanied by a legal document signed by all parties to the joint venture 
confirming therein a clear and definite manner the proposed administrative arrangements for the 
management and execution of the contract, the delineation of duties, responsibilities and scope 
of work to be undertaken by each party, the authorized undertaking that all parties are jointly 
and severally liable to the Employer for the performance of the contract. 

 

19 (d)  Joint Venture firm can apply for a tender of value more than Rs.10 crores. The terms 
&conditions of the joint ventures shall be governed as per Clause 36.0 of Instruction to Tenderer  
The joint venture performa Annexure - VII is to be submitted along with the tender. 

 

19 (e)  If the tenderer/ tenderers deliberately gives/give wrong information or conceals some facts in 
his/their tender or creates/create circumstances for the acceptance of his/their tender 
fraudulently, the CONCOR reserve the right to reject such tender at any stage, along with 
forfeiture of earnest money deposit. Tenderers are liable to face the penalty of banning of 
business dealings with him by CONCOR. 

20.0 Performance Bank Guarantee & Security Deposit 

20.1 The successful bidder shall have to submit a performance guarantee (PG) as per 16(4) of 
GCC@3%ofcontractvaluewithin 21 (Twentyone) days from the date of issue of letter of acceptance 
(LOA). Extension of time for submission of PG beyond 21 (Twenty one) days and upto 60daysfrom 
the date of issue of LOA may be given by the Authority who is competent to sign the Contract 
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agreement. However, a penal interest of 12% per annum shall be charged for the delay beyond 21 
(Twenty one) days, i.e, from 22ndday after the date of issue of LOA. In case the contractor fails to 
submit the requisite PG even after 60 days from the date of issue of LOA. Further, if the 60th day 
happens to be a declared holiday in the concerned office of the CONCOR submission of PG can be 
accepted on the next working day. In all other cases, if the Contractor fails to submit the requisite 
PG even after 60days from the date of issue of LOA, the contract shall be terminated duly forfeiting 
other dues, if any payable against that contract. The failed contractor shall be debarred from 
participating in re- tender for that work. 

 

20.2 The Earnest Money deposited by the Contractor with his tender will be retained by CONCOR as 
part of security for the due and faithful fulfillment of the contract by the Contractor The Security 
Deposit shall be 5% of the contract value. Security Deposit may be deposited by the Contractor 
before release of first on account bill in cash or Term Deposit Receipt issued from Scheduled Bank, 
or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered. 
Provided also that in case of defaulting Contractor, CONCOR may retain any amount due for 
payment to the Contractor on the pending" on account bills" so that the amounts so retained 
(including amount guaranteed through Performance Guarantee) may not exceed 8% of the total 
value of the contract. 

 

Further, in case of contracts having value equal to or more than ₹ 50 crore (Rs. Fifty crore) the 
Security Deposit may be deposited as Bank Guarantee Bond also, issued by a scheduled bank after 
execution of contract documents, but before payment of 1ston account bill. Provide further that the 
validity of Bank Guarantee Bond shall be extended from time to time, depending upon 
extensionofcontractgrantedintermsofClause17of the Standard General Conditions of Contract. 
Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank Guarantee 
Bond in full amount, the Earnest Money deposited by the Contractor with his tender will be 
returned by CONCOR. 

 

Note: After the work is physically completed as certified by competent authority, Security Deposit 
recovered from the running bills of a Contractor can be returned to him, if he so desires, in lieu of 
Term Deposit Receipt/irrevocable Bank Guarantee for equivalent amount from Scheduled Bank, to 
be submitted by him. 

 

21.0 The successful tenderer shall be required to execute an agreement with CONCOR in prescribed 
Performa within a maximum period of 60 days after date of issue of LOA. In terms of Clause 16(4) of 
GCC(a). The Agreement will be executed after receipt of Performance Bank Guarantee in prescribed 
form (Annexure–III) OR as prescribed in the tender document from the contractor. 

 

22.0 MEANING OFTERMS 
22.1 IntheseRegulationsforTendersandContractsvarioustermsshallhavethemeaningasdefinedinthe 

IndianRailwaysStandardGeneralConditionsofContract.Wordsimportingthesingularnumbershall also 
include the plurals and vice-a-versa where the context requires. 
 

These Regulations for Tenders and Contracts shall be read in conjunction with the Indian Railways 
Standard of General Contract which are referred to herein and shall be subject to modification 
additions or supersession by special conditions of contract and/or Technical specifications if any, to 
the Tender Forms. 

 

22.2 A contractor should furnish particulars regarding:- 
a) His knowledge from actual personal investigation of the actual site condition and resources of the 

zones in which he offers to work. 
b) His ability to supervise the work personally or by competent and duly authorized agents. 
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23.0  Should a Tenderer find discrepancies, or omissions in the drawings or any of the Tender forms or 
should he be in doubt as to their meaning, he should at once notify (with in 10 days of start of 
tender  sale) to the authority inviting tenders, who may send a written intimation to all 
Tenderers. It should be understood that every endeavor  has been made to avoid any error which can 
materially affect the basis of the tender and the successful tenderer shall take upon himself and provide 
for the risk of any error which may subsequently be discovered and shall make no subsequent claim 
on account thereof. 

24.0 The tenderer shall be required to keep the offer open till such date as might be specified in the tender. 
It shall be understood that the tender documents have been sold/issued to the Tenderer and the 
Tendererispermittedtotenderinconsiderationofthestipulationonhispart,that after submitting his tender, 
he will not resile from his offer or modify the terms and conditions thereof in a manner not acceptable 
to the CONCOR. Should the Tenderer fail to observe or comply with the said stipulations, the earnest 
money amount shall be liable to be forfeited by CONTAINER CORPORATION OF INDIALTD. 

 

25.0 The CONCOR will not be bound by any power of attorney granted by the tenderer or by change in 
thecompositionofthefirmandsubsequenttotheexecutionofthecontract.Itmay,however,recognize such 
power of attorney and changes after obtaining proper legal advice, the cost of which, will be 
chargeable to the Contractor. 

 

26.0 The tenderer, whose tender is accepted, shall be required to appear at the office of CONCOR in person, 
or through adulyauthorizedrepresentative,toexecutethecontractdocuments/agreement within seven 
days of notice from CONCOR that the contract agreement is ready. Failure to do so shall constitute a 
breach of agreement affected by the acceptance of the tender, in such cases, CONCOR may determine 
that such tenderer has abandoned the contract and thereupon his tender and acceptance thereof shall be 
treated as cancelled and CONCOR shall be entitled to forfeited the full amount of earnest money and 
other dues payable to the contractor under this contract. The failed contractor shall be debarred from 
participating in the re-tender for that work 

 

27.0  If a tenderer expires after the submission of his tender or after the acceptance of his tender the 
CONCOR shall deem such tender as canceled. If a partner of a firm expires after the submission of 
theirtenderoraftertheacceptanceoftheirtender,theCONCORshalldeemsuchtenderascancelled, unless 
the firm retains its character. However, in such cases, the amount of earnest money will be refunded 
to the legal heir on production of successor certificate. 

 

28.0 In the event of any Tenderer whose tender is accepted shall refuse to execute the contract documents, 
the CONCOR may determine that such Tenderer has abandoned the contract and there upon his tender 
and the acceptance thereof shall be null and void and the CONTAINER CORPORATION OF 
INDIA LTD. shall be entitled to forfeit the full earnest money &other dues as liquidated damages for 
such default. 

 

29.0  Delayed Tender/ Late tender/Post tender/ Shall not be opened and will be summarily rejected in case 
of physical mode. However, this condition is not applicable in E-Tendering system. 

 

30.0 InE-Tendering,Bidsinphysicalformintenderbox/bypostshallnotbeaccepted. 
 

31.0 Submission of tender and credential documents through E-Tender website 
www.tenderwizard.com/CCILis sole risk &responsibility of the bidder. Any claim on this 
account will not been tertained. Hence,  bidder should ensure that tender along with all requisite 
credential papers should be submitted / uploaded on the e-tender website on or before tender 
submission date and time. 

 
32.0  If the overall rate, quoted by two or more qualified successful bidders, is the lowest and same, 

then the successful bidder will be selected on the basis of lottery in presence of concerned 

http://www.tenderwizard.com/CCIL
http://www.tenderwizard.com/CCIL
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bidders. The Tender Evaluation Committee will conduct the lottery. 
 

33.0  Employment/ Partnership etc. of Retired CONCOR Employees: 
 (a) Should a tenderer: 

 
i) be a retired Engineer of the gazette rank or any other gazette officer working before 

his retirement, whether in the executive or administrative capacity or whether holding 
a pensionable post or not, in the Engineering or any other department of CONCOR 
owned and administered by the President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc 
have as one of its partners a retired Engineer of the gazette rank or any other gazette 
officer working before his retirement, OR 

iii) beinganincorporatedcompanyhaveanysuchretiredEngineerofthegazettedrankoranyot
her gazetted officer working before his retirement as one of its directors 

1. AND 
in case where such Engineer or officer had not retired from government service at 
least 1 year prior to the date of submission of the tender 

THEN 
The tenderer will give full information as to the date of retirement of such Engineer 
or gazetted officer from the said service and as to whether permission for taking such 
contract, or if the Contractor be a partnership firm or an incorporated company, to 
become a partner or director as the case may be, has been obtained by the tenderer or 
the Engineer or officer, as the case may be from the President of India or any officer, 
duly authorized by him in this behalf, shall be clearly stated in writing at the time of 
submitting the tender. 

 
b) In case, upon successful award of contract, should a tenderer depute for execution of 

the works under or to deal matters related with this contract, any retired Engineer of 
gazette rank or retired gazetted officer working before his retirement in the Engineering 
or any other department of any of the CONCOR owned and administered by the 
President of India for the time being, and now in his employment, then the tenderer 
will ensure that retired Engineer or retired gazette officer had retired from government 
service atleast1yearpriortothedateofhisemployment with tenderer and in case he had 
retired from service within a year then he possesses the requisite permission from the 
President of India or any officer, duly authorized by him in this behalf, to get associated 
with the tenderer. 

 
34.0 Should at end ereror  Contractor being an individual, have member(s) of his family or in the 

case of partnership firm/ company / joint venture (JV) / registered society / registered trust etc. 
one or more of his partner(s)/ shareholder(s) or member(s) of the family of partner(s)/ 
shareholder(s) having share of more than 1% in the tendering entity employed in gazette 
capacity in the Engineering or any other department of the CONCOR, then the tenderer at the 
time of submission of tender, will inform the authority inviting tenders the details of such 
persons. 
Note:- If information as required as per 32. (a), (b), 33.0 above has not been furnished, 
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contract is liable to be dealt in accordance with provision of clause 62 of Standard 
General Condition of contract 

35.0 Performa to be filled and signed by the Tenderer and scanned & uploaded along with the 
tender is given below. Portions not applicable may be deleted 

i) The undersigned: - 
a) is a retired officer holding prior to retirement a post in CONCOR/Govt. of India/State 

Government. 
b) is a partnership firm having as one of its partners person as aforesaid. 
c) is an incorporated company having, retired officer/Engineer/Manager as stated above. 
d) Has no such retired Engineer or retired manager, associated with it as stated above. 

ii) If falling under any of the above categories (a) to (c), particulars of the officer may be 
furnished here under: - 

a) Post held before retirement  
b) Date of retirement  
c) If not retired at least two years prior to date of submission of tender, state whether 

permission for taking such employment has been obtained from the officer duly 
authorized in this behalf  

iii) If the Tenderer or in case of a firm or Company, any of the shareholders has a relative or 
relatives employed in managerial capacity in the CONCOR, particulars of such relative in 
the CONCOR may be furnished here under-   

 
 

1. NAME 
2. DESIGNATION 
3. RELATIONSHIP  

 

PLACE: 

DATED: SIGNATURE OFTENDERER 
 
 
 
 
 
 
 
 
 
 

 
36.0 Power of Attorney 

 
36.1 Notwithstanding anything contained in the clause above, the tenderer shall execute the Power 

of Attorney in prescribed format as mentioned in Annexure-VIII (a) and Annexure VIII (b) 
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and shall conform to the following:- 

36.2 A company, while executing Power of Attorney must make conformity with the board 
resolution and the charter documents giving the power to issue the said Power of Attorney 
including further sub delegation of the same by the said POA holder only. 

 
36.3 “Unless notified in writing to the Tendering Authority, the Authority shall recognize only 

that POA holder for the purposes of tender submission and matters related thereto whose 
notice and necessary POA document was submitted to the Authority at the time of tender 
submission”. 

 
36.4 While for a partnership firm either all the partners of the partnership firm shall execute and 

confirmthePowerofAttorneyifexecutedorthereshallexistaPowerofAttorneyinfavour 
ofthePartnersexecutingthePowerofAttorneyforthedelegationofpoweronbehalfofthe 
Tenderer. 

 
36.5 The Power of Attorney being executed by the Tenderer herein shall be executed in favour 

ofonlyitsPartnerorDirectororSalariedemployee.AndincasethePOAisbeingexecuted by the 
Tenderer in favour of its salaried employee, the said employee should have worked 
foratleastmorethan1yearcontinuouslywiththeTendererandtheTenderershouldfurnish the 
following. 

36.5.1 Name 
36.5.2 Designation 
36.5.3 Mobile/Contact no. 
36.5.4 employment letter /agreement issued by the firm 
36.5.5 Identity card with number ,issued by the firm 
36.5.6 Information about the wages paid i.e (Salary slips) 
36.5.7 Form-16 
36.5.8 PAN card 
36.5.9 PF Number 
36.5.10 Power of Attorney as per Annexure VIII(a)VIII(b) 

36.6 CONCOR will not be bound by the Power of Attorney furnished by the Tenderer and 
acceptance of the same shall be at the sole discretion of the CONCOR. 

 
36.7 There can validly exist only a single Power of Attorney at any given time. The Power of 

Attorney executed and accepted by CONCOR shall stand revoked on issuance of any new 
Power of Attorney issued within the rules herein, with regard to this particular Project. 



Signature of Tenderer                                               Page | 37                                  Signature of Accepting authority  
 

36.8 During the subsistence of contract if the Power of Attorney holder is found to be creating 
mischief or involved in any illegal or unlawful activity, CONCOR will at its sole discretion 
reject the Power of Attorney of such person submitted by the Tenderer and the Tenderer 
would be required to issue a fresh Power of Attorney within the rules herein in favour or 
authorized person, stated above, within a period of 10 days of being so notified. 
 

37.0 Participation of Joint Venture (JV) in Works Tender:- This Clause shall be applicable 
for works tenders wherein tender documents provide for the same. 

37.1 Separate identity/name shall be given to the Joint Venture. 

37.2 Number of members in a JV shall not be more than three, if the work involves only one 
department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, 
if the work involves more than one Department. One of the members of the JV shall be its 
Lead Member who shall have a majority (at least 51%)share of interest inthe JV. The other 
members shall have a share of not less than 20% each incase of JV with upto three members 
and not less than 10% each in case of JV with more than three members. In case of JV with 
foreign member(s), the Lead Member has to be an Indian firm/company with a minimum 
share of51%. 

37.3 A member of JV shall not be permitted to participate either in individual capacity or as a 
member of another JV in the same tender. 

37.4 The tender form shall be purchased and submitted only in the name of the JV and not in the 
name of any constituent member. 

37.5 Normally Earnest Money Deposit (EMD) shall be submitted only in the name of the JV Firm 
and not in the name of constituent member. However, in exceptional cases, Bid security 
declaration in the name of Any Member can be accepted subject to submission of specific 
request letter from Members stating the reasons for not submitting Bid security 
declaration in the name of JV Firm and giving written confirmation from all JV members 
to the effect that Bid security declaration submitted by one Member may be deemed as 
Bid security declaration submitted by JV Firm. 

37.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members ona 
stamp paper, shall be submitted by the JV along with the tender. The complete details of the 
members of the JV, their share and responsibility in the JV etc. particularly with reference 
to financial, technical and other obligations shall be furnished in the MoU.(The MoU format 
is as per Annexure-VII)). 

37.7 Once the tender is submitted, the MoU shall not be modified / altered / terminated during 
the validity of the tender. In case the tenderer fails to observe /comply with this stipulation, 
the Competent Authority can take decision on ‘debarring the bidder from the submission of 
bids. 

37.8 Approval for change of constitution of JV shall be at the sole discretion of the CONCOR. 
The constitution of the JV shall not be allowed to be modified after submission of the tender 
bid by the JV, except when modification becomes inevitable due to succession laws etc., 
provided further that there is no change in qualification not minimum eligibility criteria by 
JV after change of composition. However, the Lead Member shall continue to be the Lead 
Member of the JV. Failure to observe this requirement would render the offer invalid. 

37.9 Similarly, after the contract is awarded, the constitution of JV shall not be allowed to be 
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altered during the currency of contract except when modification become inevitable due to 
succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to 
observe this stipulation shall be deemed to be breach of contract with all consequential penal 
action as per contract conditions. 

37.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV 
as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee 
for Mobilization Advance, Machinery Advance etc. shall be accepted only in the name of 
the JV and no splitting of guarantees amongst the members of the JV shall be permitted. 

37.11 On issue of LOA (Letter of Acceptance), the MOU/ JV agreement between members of the 
JV to whom the work has been awarded, with the same shareholding pattern as was declared 
in the MOU/JV Agreement submitted along with the tender, shall be got 
registeredbeforetheRegistraroftheCompaniesunder'TheCompaniesAct-2013'(incase of 
Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 
1932' (in case of Partnership Firm) or under 'The LLP Act 2008' (in case of LLP). A separate 
PAN shall be obtained for this entity. The documents pertaining to this entity including its 
PAN shall be furnished to the CONCOR before signing the contract agreement for the work. 
In case the tenderer fails to observe/comply with this stipulation within 60 days of issue of 
LOA, contract is liable to be terminated. In case contract is terminated CONCOR shall be 
entitled to forfeit the full amount of the Earnest Money Deposit and other dues payable to 
the Contractor under this contract. This Joint Venture Agreement shall have, inter-alia, 
following Clauses: 
37.11.1 Joint And Several Liability - Members of the JV to which the contract is awarded, 

shall be jointly and severally liable to the CONCOR for execution of the project in 
accordance with General and Special Conditions of Contract. The JV members 
shall also be liable jointly and severally for the loss, damages caused to the 
CONCOR during the course of execution of the contract or due to non-execution 
of the contractor part thereof. 

37.11.2 Duration of the Joint Venture Agreement - It shall be valid during the entire 
currency of the contract including the period of extension, if any and the 
maintenance period after the work is completed. 

37.11.3 Governing Laws - The Joint Venture Agreement shall in all respect be governed 
by and interpreted in accordance with Indian Laws. 

37.12 Authorized Member - Joint Venture members in the JV MoU shall authorize one of the 
members on behalf of the Joint Venture to deal with the tender, sign the agreement or enter 
into contract in respect of the said tender, to receive payment, to witness joint 
measurementofworkdone,tosignmeasurementbooksandsimilarsuchactioninRespectofthe
 said tender/contract. All notices/correspondences with respect to the contract would be sent only to 
this authorized member of the JV. 

37.13 No member of the Joint Venture shall have the right to assign or transfer the interest right 
or liability in the contract without the written consent of the other members and that of 
CONCOR in respect of the said tender/contract. 

37.14 Documents to be enclosed by the JV along with the tender: 
37.14.1 In case one or more of the members of the JV is/ are partnership firm(s), 

following documents shall be submitted: 
a) A copy of the Partnership Deed, 
b) A copy of consent of all the partners or individual authorized by partnership 
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firm, to enter into the Joint Venture Agreement on a stamp paper, 
c) A copy of Power of Attorney (duly registered as per prevailing law) in favour 

of the individual to sign the MOU/JV Agreement on behalf of the partnership 
firm and create liability against the firm. 

 
37.14.2 In case one or more members is/ are Proprietary Firm or HUF, the following 

documents shall been closed: 
A copy of notarized affidavit on Stamp Paper declaring that his/her Concern 
is a Proprietary Concern and he/she is sole proprietor of the Concern OR he/she 
is in position of "KARTA" of Hindu Undivided Family(HUF) and he/she has 
the authority, power and consent given by other partners to act on behalf of 
HUF. 

 
37.14.3 In case one or more members of the JV is/are companies, the following 

documents shall be submitted: 
a) A copy of resolutions of the Directors of the Company, permitting the 

company to enter into a JV agreement, 
b) A copy of Memorandum and Articles of Association of the Company. 
c) A copy of Authorization/copy of Power of Attorney issued by the 

Company (backed by the resolution of Board of Directors) in favour of the 
individual to sign the tender, sign MOU/JV Agreement on behalf of the 
company and create liability against the company. 

 
37.14.4 All the Members of JV shall certify that they are not blacklisted or debarred 

by Railways or any other Ministry / Department / PSU (Public Sector 
Undertaking) of the Govt. of India/State Govt. from participation in 
tenders/contract on the date of opening of bids either in their individual 
capacity or as a member of the JV in which they were/are members. 

37.14.5 All other documents in terms of explanatory notes in clause 2.0 of Tender letter 
 
37.15 Credentials & Qualifying Criteria: Technical, financial eligibility of the JV shall be adjudged 

based on satisfactory fulfillment of the following criteria: 
 

37.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 
a) For Works without composite components: The technical eligibility for the work, 

shallbesatisfiedbyeitherthe‘JVinitsownname&style’or‘anymemberhavingmin 26% 
share’. Each other member of JV shall have technical capacity of minimum 10% of the 
cost of work i.e., each JV member must have satisfactorily completed during the last 07 
(seven) years, ending last day of month previous to the one in which tender is invited, 
one similar single work for a minimum of 10% of advertised value of the tender. 

 
b) For works with composite components 

i. The technical eligibility for each component of work, shall be satisfied by either 
the ‘JV in its own name & style’ or ‘any member of JV having min 26% share’. 
Each other member of JV shall have technical capacity of minimum 10% of the 
cost of any component of work i.e., each JV member must have satisfactorily 
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completed during the last 07 (seven) years, ending last day of month previous 
to the one in which tender is invited, one similar single work for a minimum of 
10% of cost of any component of work. 

.OR 
ii. The technical eligibility for major component of work, shall be satisfied by 

either the 
‘JVinitsownname&style’or‘anymemberofJVhavingmin26%share’andtechnica
l eligibility for other components of work, shall be satisfied by either the ‘JV 
in its own name & style ’or‘ any  member of the JV’. Each other member of JV 
shall have technical capacity of minimum 10% of the cost of any component 
of work. i.e., each JV member must have satisfactorily completed during the 
last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, one similar single work for a minimum of 10% of cost of any 
component of work.. 

 
Note for Clause 37.15.1: 
 

a) The Major component of the work for this purpose shall be the component of 
work having highest value. In cases where value of two or more component of 
work is same, any one work can be classified as Major component of work. 

b) ValueofacompletedworkdonebyaMemberinanearlierJVshallbereckonedonly to 
the extent of the concerned member's share in that JV for the purpose of 
satisfying his/her compliance to the above mentioned technical eligibility 
criteria in the tender under consideration. 

 
37.15.2 Financial Eligibility Criteria The JV shall satisfy the requirement of “Financial 

Eligibility” mentioned in NIT. The “financial capacity” of the lead partner of JV shall 
not be less than 51% of the financial eligibility criteria mentioned in NIT. 

 
The arithmetic sum of individual “financial capacity” of all the members shall be 
taken as JV’s “financial capacity” to satisfy this requirement. 

 
Note:  Contractual payment received by a Member in an earlier JV shall be reckoned only to 

the extent of the concerned member’s share in that JV for the purpose of satisfying 
compliance of the above mentioned financial eligibility criteria in the tender under 
consideration. 

38.0 Participation of Partnership Firms in works tenders: 
 

38.1 The Partnership Firms participating in the tender should  be legally valid under the 
provisions of the Indian Partnership Act 

38.2 The partnership firm should have been in existence or should have been formed prior 
tosubmissionoftender.Partnershipfirmshouldhaveeitherbeenregisteredwiththe 
Registrar or the partnership deed should have been notarized prior to date of tender 
opening as per the Indian Partnership Act. 
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38.3 Separate identity / name should be given to the partnership firm. The partnership firm 
should have PAN / TAN number in its own name and PAN / TAN number in the name 
of any of the constituent partners shall not be considered. The valid constituents of the 
firm shall be called partners. 

38.4 Once the tender has been submitted, the constitution of the firm shall not normally be 
allowed to be modified / altered / terminated during the validity of the tender as well as 
the currency of the contract except when modification becomes inevitable due to 
succession laws etc., in which case prior permission should be taken from CONCOR and 
in any case the minimum eligibility criteria should not get vitiated. The re- constitution 
of firm in such cases should be followed by a notary certified Supplementary Deed. The 
approval for change of constitution of the firm, in any case, shall be at the sole discretion 
of CONCOR and the tenderer shall have no claims what- so-ever. Any change in the 
constitution of Partnership firm after opening of tender shall be with the consent of all 
partners and with the signatures of all partners as that in the Partnership Deed. Failure to 
observe this requirement shall render the offer invalid and full EMD shall be forfeited. 

 
If any Partner/s withdraws from the firm after opening of the tender and before the award 

of the contract, the offer shall be rejected and EMD of the tenderer will be forfeited. If 
any new partner joins the firm after opening of tender but prior to award of contract, his / 
her credentials shall not qualify for consideration towards eligibility criteria either 
individually or in proportion to his share in the previous firm. In case the tenderer fails to 
inform CONCOR beforehand about any such changes /modification in the constitution 
which is inevitable due to succession laws etc. and the contract is awarded to such firm, 
then it will be considered a breach of the contract conditions liable for determination of 
the contract under Clause 62 of General Conditions of Contract. 

38.5 A partner of the firm shall not be permitted to participate either in his individual 
capacity or as a partner of any other firm in the same tender. 

38.6 Thetenderformshallbesubmittedonlyinthenameofpartnershipfirm.TheEMDshall be 
deposited by partnership firm through e-payment gateway or as mentioned intender 
document.TheEMDsubmittedinthenameofanyindividualpartnerorinthename 
of authorized partner (s) shall not be considered. 

38.7 One or more of the partners of the firm or any other person (s) shall be designated as the 
authorized person (s) on behalf of the firm, who will be authorized by all the partners to 
act on behalf of the firm through a “Power of Attorney”, specially authorizing him / them 
to submit & sign the tender, sign the agreement, receive payment, witness measurements, 
sign measurement books, make correspondences, compromise/ settle / relinquish any 
claim (s)preferred by the firm, sign“ No Claim 
Certificate”, refer all or any dispute to arbitration and to take similar such action in 

 respect of the said tender /contract. Such “Power of Attorney” shall be not arized/ 
registered and submitted along with the tender. 

38.8 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 
only in the name of the partnership firm and no splitting of guarantees among 
the partners shall be acceptable. 

38.9 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall 
be executed in the name of the firm only and not in the name of any individual partner. 
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38.10 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
undertakings shall be furnished by all the partners through a notarized affidavit, before 
signing of contract agreement. 

a) Joint and several liabilities: The partners of the firm to which the Letter of Acceptance (LOA) 
is issued, shall be jointly and severally liable to the CONCOR for execution of the contract 
in accordance with General and Special Conditions of the Contract. The partners shall also 
be liable jointly and severally for the loss, damages caused to the CONCOR during the course 
of execution of the contract or due to non-execution of the 
contract or part thereof. 

b) Duration of the partnership deed and partnership firm agreement: The partnership 
deed/partnership firm agreement shall normally not be modified/altered/ terminated during 
the currency of contract and the maintenance period after the work is completed as 
contemplated in the conditions of the contract. Any change carried out by partners in the 
constitution of the firm without permission of CONCOR, shall constitute a breach of 
The contract, liable for determination of the contract under Clause 62 of the General 
Conditions of Contract. 

c) Governing laws: The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws. 

d) No partner of the firm shall have the right to assign or transfer the interest right or liability 
in the contract without the written consent of the other partner/s and that of the CONCOR. 

38.11 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership 
firm. The following documents shall be submitted by the partnership firm, with the tender: 

a) A notarized copy of partnership deed. 
b) A notarized or registered copy of Power of Attorney in favour of the individual to tender 

for the work, sign the agreement etc. and create liability against the firm. 
c) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred 

by Railways or any other Ministry / Department of the Govt. of India from 
participationintenders/contractsasonthedateofopeningofbids,eitherintheir individual capacity 
or in any firm in which they were / are partners. Concealment / wrong information in regard 
to above shall make the contract liable for determination 
under Clause 62 of the General Conditions of Contract. 

d) All other documents in terms of explanatory notes in clause 2(ix)(b) Note(v) of Tender Letter. 
38.12 Evaluation of eligibility of a partnership firm: Technical and financial eligibility of the 

firm shall be adjudged based on satisfactory fulfillment of the eligibility criteria laid down 
in clause 2.0 of Tender Letter: 

 

(Signature) 
(Designation) 

Container Corporation of India Limited 
 

Signature of  Tenderer(s)   
Date 
 
 
 
39.0  Documents to be Submitted Along with Tender: 
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i. Thetenderershallclearlyspecifywhetherthetenderissubmittedonhisown(ProprietaryFirm) or 
on behalf of a Partnership Firm / Company / Joint Venture (JV) /Registered Society / 
RegisteredTrust/HUFetc.Thetenderer(s)shallenclosetheattestedcopiesoftheconstitution of 
their concern, and copy of PAN Card along with their tender. Tender Documents in such 
cases are to be signed by such persons as may be legally competent to sign them on behalf 
of the firm, company, association, trust or society, as the case maybe. 

ii. Following documents shall be submitted by the tenderer: 
a) Sole Proprietorship Firm: 

i. An undertaking that he is not blacklisted or debarred by Railways or any other 
Ministry / Department of Govt. of India from participation in tender on the date of 
opening of bids, either in individual capacity or as a member of the partnership firm 
or JV in which he was / is a partner/member. Concealment / wrong information in 
regard to above shall make the contract liable for determination under Clause 62 of 
the General Conditions of Contract. 

ii. All other documents in terms of explanatory notes in clause 2(ix) of Tender Letter. 
 

b) HUF: 
i. AcopyofnotarizedaffidavitonStampPaperdeclaringthathewhoissubmittingthetendero

n behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and 
he has the authority, power and consent given by other members to act on behalf of 
HUF. 

ii. An undertaking that the HUF is not blacklisted or debarred by Railways or any 
otherMinistry/DepartmentofGovt.ofIndiafromparticipationintenderonthedateofopen
ingofbids,either in individual capacity or as a member of the partnership firm or JV 
in which HUF was / is a partner/member. Concealment /wrong information in regard 
to above shall make the contract liable for determination under Clause 62 of the 
General Conditions of Contract. 

iii. All other documents in terms of explanatory notes in clause 2(ix) of Tender Letter. 
 

c) Partnership Firm: 
a. The tenderer shall submit documents as mentioned in clause 37 of Instruction to Tenderers. 

d) Joint Venture (JV): The tenderer shall submit documents as mentioned in Clause 36 of 
Instruction to Tenderers. 
 

e) Company registered under Companies Act 2013: 
a. The copies of MOA (Memorandum of Association) / AOA (Articles of Association) 

of the company 
b. A copy of Certificate of Incorporation 
c. A copy of Authorization/Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual to sign the tender on 
behalf of the company and create liability against the company. 

d. An undertaking that the Company is not blacklisted or debarred by Railways or any 
other Ministry / Department of Govt. of India from participation in tender on the date 
of opening of bids, either in individual capacity or as a member of the partnership 
firm or JV in which the Company was/ is a partner/ member. Concealment/ wrong 
information in regard to above shall make the contract liable for determination under 
Clause 62 of the General Conditions of Contract. 

e. All other documents in terms of explanatory notes in clause 2(ix)(b)(iv) of Tender 
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Letter. 
f) LLP (Limited Liability Partnership): If the tender is submitted on behalf of a LLP 

registered under LLP Act-2008, the tenderer shall submit along with the tender: 
i. A copy of LLP Agreement 

ii. A copy of Certificate of Incorporation 
iii. A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against 
the LLP. 

iv. An undertaking that the LLP is not blacklisted or debarred by Railways or any 
other Ministry / Department of Govt. of India from participation in tender on 
the date of opening of bids, either in individual capacity or as a member of JV 
in which the LLP was/ is a member. Concealment/ wrong information in 
regard to above shall make the contract liable for determination under Clause 
62 of the General Conditions of Contract. 

v. All other documents in terms of explanatory notes in clause 2(ix)(b)(iv) of 
Tender Letter. 

 
g) Registered Society & Registered Trust: The tenderer shall submit: 

a. A copy of the Certificate of Registration 
b. A copy of Deed of Formation 
c. AcopyofPowerofAttorneyinfavouroftheindividualtosignthetenderdocumentsandcrea

te liability against the Society/Trust. 
d. All other documents in terms of explanatory notes in clause 2(ix)(b)(iv) of Tender 

Letter. 
iii. If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a 

Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the 
tender shall be treated as having been submitted by the individual who has signed the tender. 

iv. After opening of the tender, any document pertaining to the constitution of Sole Proprietorship 
Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF 
etc. shall be neither asked nor considered, if submitted. Further, no suomoto cognizance of any 
document available in public domain (i.e., on internet etc.) or in CONCOR’s record/office files 
etc. will be taken for consideration of the tender, if no such mention is available in tender offer 
submitted. 

v. A tender from JV / Partnership firm etc. shall be considered only where permissible as per the 
tender conditions. 

vi. The CONCOR will not be bound by any change in the composition of the firm made subsequent 
to the submission of tender. CONCOR may, however, recognize such power of attorney and 
changes after obtaining proper legal advice, the cost of which will be chargeable to the 
Contractor. 

 
40 The tenderer whether sole proprietor / a company or a partnership firm / joint venture (JV) / 

registered society / registered trust / HUF etc if they want to act through agent or individual 
partner(s), should submit along with the tender, a copy of power of attorney duly stamped and 
authenticated by a Notary Public or by Magistrate in favour of the specific person whether 
he/theybepartner(s)ofthefirmoranyotherpersonspecificallyauthorizinghim/themtosubmit the 
tender, sign the agreement, receive money, co-ordinate measurements through contractor’s 
authorized engineer, witness measurements, sign measurement books, compromise, settle, 
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relinquish any claim(s) preferred by the firm and sign "No Claim Certificate" and refer all or 
anydisputestoarbitration.Theabovepowerofattorneyshallbesubmittedevenifsuchspecific person 
is authorized for above purposes through partnership deed / Memorandum of 
Understanding/ArticleofAssociationorsuchotherdocument,failingwhichtenderisliableto be 
rejected. 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-I 
               LETTER OF SUBMISSION OF TENDER 
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From _________________ 

 
 

 
 

To : 
M/s Container Corporation of India Limited, 
NSIC New MDBP Building, 3rd Floor, 
Okhla  Industrial  Estate (Opposite NSIC Okhla  Metro Station), NewDelhi-110020. 

 
Name of Work: Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months 

 
Dear Sir, 

 

Having examined the Tender Documents consisting of general conditions of contract, special 
conditions of contract, notice/letter inviting tenders, instructions to tenderers, Drawings, Time 
Schedule, Schedule of Quantities and all other documents and papers, as detailed in the tender 
documents, and having understood the provisions of the requirements of CONCOR, relative to the 
work tendered for in connection with Projects, and having conducted a thorough study of the job, 
site(s) involved, the site conditions, soil conditions, the climatic conditions, labour, power, water, 
materialandequipmentavailabilityoflandforrightofwayandtemporaryofficeandaccommodation 
quarters and all other factors and facilities and things whatsoever necessary or relative to the 
formulation of the tender and the performance of work. 

 
I/Weherebysubmitourtenderofferforperformanceofproposedworkinaccordancewiththeterms 
andconditionsandwithinthetimementionedintheTenderDocumentsattherate(s)quotedbyme/us in the 
accompanying Schedule(s) of Quantities included within the Tender Documents. 

 
It has been explained to me/us that the time stipulated for job(s) and completion of work(s) in all 
respectandindifferentstagesmentionedintheInstructionstoTenderersandsignedandacceptedby 
me/usistheessenceofthecontract.I/Weagreethatincaseofmy/ourfailuretostrictlyobservethat time of 
completion of jobs or any of them and to the final completion work in all respects according to the 
schedule. I/We shall pay penalty to the CONCOR as per provision of tender document. 
I/We further agree to sign an Agreement/Bond to abide by the General Conditions and Special 

Conditions of Contract with all correction slips upto date and amendments, corrigendum annexed, 
additionalconditions,specifications,notice/letterinvitingtenderandinstructionstothetenderersand to 
carry out all works and according to the specifications for materials and works of the CPWD/ 
Railway/ MORTH/ Specialconditions.Inthecaseofacceptanceoftender,I/Webindmyself/ourselves to 
execute the contract documents within 21 / 60 days from the date of issue of LOA without penalty 
/ with penalty respectively as per Clause 16(4) / (a) of GCC, after notice that the contract has been 
awarded to me/us and to commence the work within 15 days after date of issue of LOA failing which 
I/We shall have no objection to be debarred to participate in all kind of tenders issued by CONCOR 
for a period of 12 (Twelve)months. 
 
I/We also undertake to carry out the work in accordance with the said plan specifications and tender 
documents as stated in the above Para and to bind and provide such of the materials (other than those 
to be supplied by the CONCOR),and to do all such things which in the opinion of the Engineer may 
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be necessary for, or incidental to the construction, completion and maintenance there of and to 
complete the whole of the said works in all respects, and hand them over to you or your representative 
with in the period specified; and to maintain the same for the period and in the manner provided in 
the conditions of contracts. 

 
I/We have annexed all the documents with Tender No. CON/EP/A-III/Eoff-58965/Track AMC  ICD-SNF 
& DCT - NPLL/ 2022-23 and all the documents listed under  Section-1  including tender documents duly 
signed. 

 
I/We hereby undertake that the statements made herein and the information given in the annexure 
referred to above are true in all respects and that in the event of any such statement or information 
being found to be incorrect in any above particulars, the same may be construed to be a 
misrepresentation, entitling CONCOR to avoid any resultant contract. 

 
I/We confirm having deposited earnest money of Rs. 1,27,000/- (Rupee One  Lakh Twenty Seven Thousand    
Only) in the prescribed form 

 

SIGNATURE (S) OF THE TENDERER WITHSTAMP 
 
 

Name &Designation of authorized person (s) 
Signing the tender on behalf of the tenderer(s) 

(Power of attorney to be also enclosed) 
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AGREEMENT FOR WORKS 

AgreementNo.  
ANNEXURE- II 

THIS AGREEMENT made this day of Two thousand and between 
CONTAINER CORPORATION OF INDIA LIMITED, (CONCOR) Govt. of India Undertaking and a 
Company registered under Indian Companies Act, 1956 having its registered office at C-3, Mathura Road, 
Opposite Apollo Hospital, New Delhi 110076 (which expression shall mean and include its successor or 
successors in office and assigns) representing through Chairman &Managing Director, CONCOR Ltd., 
hereinafter called "The Company" on the one part and M/s.
 
hereinafter called the "Contractor" (which expression shall mean and include their heirs, executors and 
administrators and assigns) on the other part. 

WHEREAS the Company being desirous of having provided and executed certain works mentioned, 
enumeratedorreferredtointhespecifications,conditionsofcontract,scheduleofquantitiesofworksdrawings and 
other documents consisting of the "Tender" and acceptance thereof, copy hereto annexed, all of which are 
deemed to form part of this contract and are included in the terms CONTRACT whenever herein used. 

AND WHERE AS the Company accepted the tender of contractor (Name of Contractor) for the 
Execution of (name of work) as per below mentioned correspondence letters:- 

1. Tender No:-  
2. Tender opened on  
3. Contractor letter No;  
4. This office letter No.  

Company Detailed Letter of Acceptance no. as accepted by Contractor 
 (Name of Contractor) for the provision and the execution of the said work at the accepted 
rates, terms &conditions. The total contract amount works out for this work is Rs. (Rupees ). 

NOW THIS AGREEMENT WITNESSETH & IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS : 
1. In consideration of the payments to be made to the contractor for the work to be executed by him, the 

contractor does hereby covenant with the Company the contractor shall and will duly  provide, execute, and 
complete the said work within  months from the 
15thday after date of issue of detailed letter of acceptance i.e., by as provided in the tender 
document and shall maintain the same at his own cost for a period of12 (Twelve) months thereafter, 
perform all other acts to be implied there from or may be reasonably necessary for the completion of the 
said works and in the manner and subject to the terms and conditions or stipulation mentioned in the 
contract. 

2. Timeistheessenceofthecontract.Extensionoftimeduetodelayonthepartofcontractor,i.e..incasethe contractor 
fails to complete the work within the stipulated period, including extended period, if granted ,contractor will 
be liable to pay liquidated damages and not by way of penalty, as per Clause 17-B of GCC. 

3. In consideration of the due provision, execution, and completion of the said works, the Company does 
hereby, agree with the contractor that the Company will pay to the contractor the respective amount for the 
workactuallydonebyhimorthe"ScheduleofRate"ascontainedintheappendedscheduleandsuchother sums as 
may become payable to the Contractor under the provisions of the contract, such payments to be made at 
such time and in such manner as provided for in this agreement. 

4. Performance Guarantee and Security deposit on acceptance of tender: 
a) Contractor has submitted irrevocable Performance Bank Guarantee amounting to Rs._____

 (Rupees ) vide bank guarantee No. dated
 issued by (Name of the bank) valid till . 
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b) The Security Deposit shall be 5% of the contract value. Security Deposit may be deposited by the 
Contractor before release of first on account bill in cash or Term Deposit Receipt issued from Scheduled 
Bank, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is recovered.  
Provided also that in case of defaulting Contractor, CONCOR may retain any amount due for payment 
to the Contractor on the pending "on account bills" so that the amounts so retained (including amount 
guaranteed through Performance Guarantee) may not exceed 8% of the total value of the contract. 

Further, in case of contracts having value equal to or more than ₹ 50 Crore   (Rs. Fifty crore) the Security 
Deposit may be deposited as Bank Guarantee Bond also, issued by a scheduled bank after 
executionofcontractdocuments,butbeforepaymentof1ston account bill. Provided further that the validity 
of Bank Guarantee Bond shall be extended from time to time, depending upon extension of contract 
granted in terms of Clause 17 of the Standard General Conditions of Contract. 

Further,incaseSecurityDeposithasbeensubmittedasTermDepositReceipt/BankGuaranteeBond in full 
amount, the Earnest Money deposited by the Contractor with his tender will be returned by CONCOR. 

Note: After the work is physically completed as certified by competent authority, Security Deposit 
recovered from the running bills of a Contractor can be returned to him, if he so desires, in lieu of Term 
Deposit Receipt/irrevocable Bank Guarantee for equivalent amount from Scheduled Bank, to be 
submitted by him. 

The security deposit unless forfeited in whole or in part according to the terms and conditions will be refunded 
on receipt of a certificate from the Engineer to the effect that the work is completed satisfactorily and 
maintained in all respects for the period specified in the contract. Performance 
Guarantee(PG)shallbereturnedtothecontractorafterthephysicalcompletionoftheworkascertified 
bytheCompetentAuthority.TheCompetentAuthorityshallnormallybetheauthoritywhoiscompetent to sign 
the contract. The certificate, inter alia, should mention that the work has been completed in all respects and 
that all the contractual obligations have been fulfilled by the contractors and that there is no due from the 
contractor to CONCOR against the contract concerned. Before releasing the SD, an unconditional and 
unequivocal no claim certificate is required to be submitted by contractor. 

No interest will accrue on the Security Deposit under any circumstances. 
5. Price Variation Clause (PVC) is not applicable in this contract. 
6. In consideration of the due provision, execution and completion of the said works the contractor does 

herebyagreetopaytheCompanythesumasmaybeduetotheCompanyfortheservice,ifanyrendered by the 
Company to the contractor and such other sum or sums as may become payable to the company towards loss, 
damage to the Company's equipment materials, plant and machinery liquidated damages, if any, as set forth 
in the said conditions of contract, such payment to be made at such time in such manner as is provided in the 
contract. 

SIGNED AND DELIVERED FOR AND ON BEHALF OF………….. 
IN THE PRESENCE OF 

WITNESS : 

1.  
 

2.  
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF CONCOR. 
IN THE PRESENCE OF 

 
WITNESS : 
1.  
2._________________________ 
 
2 
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ANNEXURE –III 
 

A PROFORMA OF BANK GUARANTEE 
 

(ON NON-JUDICIAL PAPER OR APPROPRIATE VALUE) 
 

To 
 

Container Corporation of India Limited, 
CONCOR,  NSIC, MDBP Building 
 3rd Floor, Okhla Industrial Estate,                       
New Delhi-110020 

 
Dear Sir (s) 

 
In consideration of the Container Corporation of India Limited (hereinafter called "the CONCOR") having 
agreed to exempt M/s _____________________________________________ hereinafter called the said 
Contractor(s)" from the demand, under the terms and conditions of an acceptance letter No. 
________________________________________ made between the Chairman & Managing Director, 
CONCOR, New Delhi and M/s _____________________________________ for Civil / Electrical / Fire 
fighting / air-conditioning  works for 
______________________________________________________________________(hereinafter 
called  "the  said  agreement"),  of  security  deposit  for  the  due  fulfillment by the said Contractor(s), 
we do hereby undertake to pay to the CONCOR an amount not exceeding 
`__________________________________________________________ only) we 
_______________________________________________ (hereinafter referred to as the bank) at the 
request of M/s _______(Name of Contractor)__________ of the terms and conditions contained in the 
said Agreement, on production of a Bank Guarantee for ` _______________ only against any loss or 
damage caused to or suffered or would be caused to or suffered by the CONCOR by reason of any breach 
by the said Contractor(s) of any of the terms and conditions contained in the said agreement. 
 

2. We,  ____(Bank Name)_______ do  hereby undertake to pay the amounts due and payable under this 
guarantee without any demur, merely on a demand from the CONCOR stating that the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the CONCOR by reason or 
breach by the said contractor(s) of any of the terms and conditions contained in the said agreement or by 
reason of the contractor(s) failure to perform the said agreement. Any such demand made on the bank shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our 
liability under this guarantee shall be restricted to an amount not exceeding Rs. 
_________________________________ only.) 
 

3. We, ___(Bank Name)_____ undertake to pay to the CONCOR any money so demanded notwithstanding 
any dispute or dispute raised by the contractor(s)/supplier(s) in any suit or proceeding pending before any 
court or Tribunal relating thereto our liability under this being absolute and unequivocal. 
 
The payment so made by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor(s)/supplier(s) shall have no claim against us for making such payment 

 
4. We (Bank Name) further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said agreement and that it shall  
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continue to be enforceable till all the dues of the CONCOR under or by virtue of the said agreement have 
been fully paid and its claims satisfied or discharged or till the Chairman cum Managing Director 
CONCOR, New Delhi office/ Department) certified that the terms and conditions of the said agreement 
have been fully and properly carried out by the said contractor(s) and accordingly discharges this 
guarantee is made on us in writing on or before the  we shall be discharged from all liability under this 
guarantee thereafter 
 

 
5. We (Bank Name), further agree with the CONCOR that the CONCOR shall have the fullest liberty 

without our consent and without affecting in any manner our obligations here under to vary any of the 
terms and conditions of the said agreement or to extend time of performance by the said contractor from 
time to time any of the said contractor(s) and to forbear or enforce any of the terms and conditions relating 
to the said agreement and we shall not be relieved from our liability by reason of any such variation, or 
extension being granted to the said contractor(s) or for any forbearance, act or omission on the part of 
CONCOR or any indulgence by the CONCOR to the said contractor(s) or any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s)/Supplier(s). 
 
7. We, (Bank Name) lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the CONCOR in writing. 
 
Notwithstanding anything contained herein above our liability under this guarantee shall :- 
 

a) be limited to a sum or Rs.  only.) 
b) Stand completely discharged and all your rights under this guarantee shall stand extinguished if no claim 

or demand made upon us in writing on or before  
c) Guarantee will be operative when accompanied with advice (SFMS) issued from the advising bank 

 
 
 

For (Bank Seal & Sign) 
 
 

Bank Guarantee No.  
 
 

Date  
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ANNEXURE –IV 
FORM OF INDENTURE FOR SECURED ADVANCES 

 
(For use in cases in which the contract is for finished work and the contractor has entered into an agreement/ 
or the execution of ascertain specified quantity of work in a given time, on non-judicial stamp paper of 
appropriate value, in the name of the contractor). 

THIS INDENTUREMADE this day of 2022, BETWEEN 
 (herein after called the “contractor” which expression shall where the 
context so admits or implies be deemed to include his heirs, executors, administrators and assigns) of the 
one part and Container Corporation of India (CONCOR), A Government of India undertaking having its 
registered office at C-3, Mathura Road, Opposite Apollo Hospital, New Delhi 110076 hereinafter called the 
“company” on the other part. 

WHEREAS by an agreement No. dated (hereinafter called the said agreement) the 
contractor has agreed to construct   . 

AND WHEREAS the contractor has applied to the “Company” that he be allowed advances on the security 
of materials absolutely belonging to him and brought by him to the site of works, the subject of the said 
agreement, for use in the construction of such of the works as he has undertaken to execute 
atratesfixedforthefinishedwork(inclusiveofthecostofmaterialandlabourandothercharges)AND WHEREAS 
the company has agreed to advance to the contractor the sum of` (Rupees 
 only)ontheaforesaidsecurityandhasreservedtohimselftheoptionofmakinganyfurther advance or 
advances on security of aforesaid quantities and other particulars of the materials on the security of which 
the advance or advances are made being detailed in running account bill for the said works signed from time 
to time by the contractor. 

NOWTHISINDENTUREWITNESSETHthatinpursuanceofthesaidagreementandinconsideration of the sum 
of Rs. (Rupees only) on or before the execution of the sepresents 
paid to contractor by the “Company” (the receipt whereof the contractor do hereby acknowledge) and 
ofsuchfurtheradvances(ifany)asmaybemadetohimasaforesaidthecontractordoherebycovenant and agree with 
the company and declare as follows:- 

1. That the said sum of Rs. (Rupees only) paid to the contractor as aforesaid and all 
or any further sum or sums advanced as aforesaid shall be employed by the contractor in or 
towards expediting the execution of the said works and for no other purpose whatsoever. 

2. That the materials detailed in the said running account bill which have been offered to and 
acceptedbythecompanyassecurityareabsolutelythecontractor’sownpropertyandfreefrom 
encumbrances of any kind and the contractor will not make any application for or receive a 
further advance on the security of materials which are not absolutely his own property and 
free from encumbrances of any kind and the contractor indemnifies the company against all 
claims to any materials in respect of which an advance has been made to him as aforesaid. 

3. That the materials detailed in the said running account bill and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the contractor solely in the execution 
of the works in accordance with the directions of the Engineer-in-charge of the works 
authorized by the company and in terms of the said agreement 
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4. Thatthecontractorshallmakeathisowncostallnecessaryadequatearrangementfortheproper 
watch, safe custody and protection against all risks of the said materials and that until 
used in construction as aforesaid, the said materials shall remain at the site of the said 
works in the contractor’s custody and on his own responsibility and shall at all times be 
open to inspection by any officer authorised by the company. In the event of the said 
materials or any part thereof being stolen, destroyed or damaged the contractor will 
forthwith replace the same with other materials of like quality or repair and make good 
the same as required by the Officer authorised by the company. 

5. That the said materials shall not on any account be removed from the site of the said 
works except with the written permission of the officer authorised by the company. 

6. That the advances shall be repayable in full when or before the contractor receives 
payment from the company of the price payable to him for the said works, under the 
terms and the provisions of the said agreement, provided that if any intermediate 
payments are made to the contractor on account of the work done, on the occasion of 
each such payment the company will be at liberty to make a recovery from the 
contractor’s bill for such payment deducting there from the value of the said materials 
then actually used in the construction and in respect of which such recovery was not 
made previously, the value for the purpose being determined in respect of each 
description of materials at the rates at which the amounts of the advances made under 
these presents were calculated. 

7. That if the contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or of 
these presents the total amount of the advance or advances that may still be owing to the 
company shall immediately on the happening of such default be repayable by the 
contractor to the company together with interest thereon at fifteen per cent per annum 
from the date or respective dates of such advance or advances to the date of repayment 
and with all costs, charges, damages and expenses incurred by the company in or for the 
recovery thereof or the enforcement of this security or otherwise by reason of the default 
of the contractor and the contractor hereby covenants and agrees with the company to 
repay and pay the same respectively to him accordingly. 

8. That the contractor hereby charges all the said materials with the repayment to the 
“company” of the said sum of Rs. (Rupees only) and any further sum 
or sums advanced as aforesaid and all costs, charges, damages and expenses payable 
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that 
notwithstanding anything in the said agreement and without prejudice to the powers 
contained therein, if any, whenever the covenant for payment and repayment hereinafter 
contained shall become enforceable and the money owing shall not be paid in 
accordance therewith the company may at any time thereafter adopt all or any of the 
following courses as he may deem best:- 
a) Seize and utilise the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf 
containedinthesaidagreementdebitingthecontractorwiththeactualcostofeffecting 
such completion and the amount due in respect of advances under these presents and 
crediting the contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates hereby provided. If the balance 
is against the contractor he is to pay the same to the company on demand. 
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b) Remove and sell by public auction the seized materials or any part thereof and out 
of the money arising from the sale retain all the sumsa fore said repayable or payable 
to the company under presents and pay over the surplus (if any) to the contractor. 

c) Deduct all or any part of the money owing out of the security deposits or any sum 
due to the contractor under the said agreement. 

9. Thatexceptintheeventofsuchdefaultonthepartofthecontractorasaforesaidinterestonthe 
said advance shall not be payable. 

10. Thatintheeventofanyconflictbetweentheprovisionsofthesepresentsandthesaidagreement, 
theprovisionsofthesepresentsshallprevailandintheeventofanydisputeordifferencearising 
over construction or effect of these presents the settlement of which has not been 
hereinbefore expressly provided for the same shall be referred to the company whose 
decision shall be final and the provisions of the Indian Arbitration Act, 1996 for the time 
being in force shall apply to any such reference. 

 

IN WITNESS WHEREOF the said contractor and the company have hereunto set their 
respective hands the day and year first above written. 

 

 
 
 

 

In the presence of witness: 

1. Signature 
 Contractor  

2. Name  

3. Address   

Signed by and delivered for and on behalf of CONCOR 

 
In the presence of witness 

1. Signature  

2. Name  

3. Address  

Signed, sealed and delivered by 
 
 
 
 
 
 
 

Signature with official Seal 
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ANNEXURE V 
FORM FOR ADVANCE MOBILISATION 

(BANK GUARANTEE) 
(On non-judicial stamp paper of appropriate value) 

To 
The Group General Manager/ 
Engg.  CONCOR, NSIC, MDBP 
Buiding,  3rdFloor,  Okhla  Industrial Estate. 
New Delhi-110020 

 
Name of the work: Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months 
 

1. In accordance with the provisions of the conditions of contract for release of Mobilization 
Advance carrying simple interest @18% interest per annum on the above mentioned contract, 
M/s (contractor) shall deposit with Container Corporation of India Ltd, having Registered 
office, C-3, Mathura Road, Opposite Apollo Hospital, New Delhi 110076, a bank guarantee 
to guarantee his proper and faithful performance under the relevant clause(s) of the contract 
for an amount of (Amount of Guarantee)Rs. . 

2. We, (the bank) , as instructed by the Contractor, agree unconditionally and 
irrevocably to guarantee as primary obligator and not as surety merely, the payment to 
CONCOR/New Delhi on his first demand without whatsoever right of objection on our part 
and without his first claim to the contractor, the amount not exceeding Rs.__ (Rupees
 only)in the event that the obligation expressed in the clauses of the above mentioned contract 
have not been fulfilled by the contractor giving the right of the claims to the CONCOR for 
recovery of the whole or part of the mobilization advance from the contractor under the 
contract. 

3. We do hereby undertake to pay the amounts due and payable under this guarantee without 
any demur, merely on a demand from the CONCOR stating that the amount claimed is due 
by way of loss or damage caused to or would be caused to or suffered by the CONCOR by 
reasons of breach by the said contractor/s of any of the terms or conditions contained in the 
said Agreement or by reasons of the contractor/s failure to perform the said Agreement. Any 
such demand made on the bank shall be conclusive as regards the amount due and payable 
by the Bank under his guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs.  . 

4. We, undertake to pay to the CONCOR any money so demanded notwithstanding any dispute 
or disputes raised by the contractor(s) in any suit or proceeding pending before any court or 
tribunal relating there to, our liability under this present being absolute and unequivocal. 
The payment so made by us under this bond shall be valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

5. We, further agree that the 
guarantee therein contained shall remain in full force and effect during the period that would 
be taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of the CONCOR under or by virtue of the said Agreement have 
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been fully paid and its claims satisfied or discharged or till CONCOR certifies that the terms 
and conditions of the said Agreement have been fully properly carried out 
bythesaidcontractor(s)andaccordinglydischargesthatguarantee.Unlessademandorclaimunder 
this guarantee is made on us, in writing or before the we shall be discharged 
from the liability under this guarantee thereafter. 

6. We, further agree with the CONCOR that the CONCOR shall have the fullest liberty without 
our consent and without affecting in any manner our obligations hereunder to vary any of the 
terms and conditions of the said Agreement or to extend time of performance by the said 
contractor(s) from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the CONCOR against the said contractor(s) and to forbear or enforce 
any of the terms and conditions relating to the said Agreement and we shall not be relieved 
from our liability by reasons of any such variation, or extension being granted to the said 
contractor(s) or for any forbearance, act or commission on the part of the CONCOR any 
indulgence by the CONCOR to the said contractor(s) or any such matter or thing what so 
ever which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 
This guarantee will not be discharged due to change in the constitution of Bank of the 
contractor(s). 
We,______ lastly undertake not to revoke this guarantee during its currency except with 

 the previous consent of the CONCOR in writing. 
Notwithstanding anything contained therein above, our liability under this guarantee shall : 

a) be limited to a sum of Rs. (Rupees ) 
b) stand completely discharged and all your rights under this guarantee shall stand 

extinguished if no claim or demand is made upon us in writing on or before . 
We further agree that no change or addition or other modification of the terms of the contractor of 
works to be performed there under or of any of the Contract documents which may be made between 
CONCOR and the contractor shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
This guarantee shall remain valid and in full effect from the date of advance payments under the 
contract until CONCOR has received full repayment of the same amount from the contractor. 
 

Yours truly,  

 

Signature and Seal 

Name of the Bank/Financial Institution 
Address 
Date: 
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ANNEXURE VI 
 

INDEMNITY BOND 

Name of the work (On non-judicial stamp paper of appropriate value) 

Know all men by these presents that I/we  Name 

of Contractor with address  

Do here by execute Indemnity Bond on day of 2022 in favour of (I) 
Container Corporation of India Ltd., having Registered office, C-3, Mathura Road, Opposite Apollo 
Hospital, New Delhi 110076and 

 
(II) …………………………appointed as the Engineers for the Project Management for and on behalf of 
CONCOR for the work of ................................................................................................................... vide Tender 
No. …………………………………………………. 

 
THIS DEED WITNESSETH AS FOLLOWS: 
I/We (Name of contractor) here by do indemnify and save harm less CONCOR& 
…………………..having their registered office at C-3, Mathura Road, Opposite Apollo Hospital, New 
Delhi 110076 and ........................................................................... respectively from: 

1. Any third party claims, civil or criminal complaints/liabilities, site mishaps and other 
accidents or disputes and/or damages occurring or arising out of any mishaps at the site due 
to faulty work, negligence, faulty construction and/or by violation of any law, rules and 
regulations in force, for the time being while executing/executed civil works by me/us. 

2. Any damage, loss or expenses due to or resulting from any negligence or breach of duty on 
the part of me/us or any sub contractor, if any, servants or agents. 

3. Any claims by an employee of Mine/ours or of sub-contractor(s) if any, under the Workman 
Compensation Act and Employers’ Liability act, 1939 or any other law, rules and regulations 
in force for the time being and any acts replacing and/or amending the same or any of the 
same as may be in 
forceatthetimeandunderanylawinrespectofinjuriestopersonsorpropertyarisingoutofandinthe 
course of execution of the contract, work and/or arising out of and in the course of 
employment of any workman/employee. 

4. Any Act or omission of mine/ours or sub-contractors if any. Our/their servants or agent 
which may involve any loss, damage, liability, civil or criminal action. 

 
IN WITNESS WHEREOF THE…………………………………………………… 

 
HAS SET HIS/THEIR HANDS ON THISDAYOF ............................................. 2022. 

 
SIGNED AND DELIVERED BYTHE 

 
AFORESAID…………………………. 

 
IN THE PRESENCE OF WITNESS 

 
1. …………………………………….. 
2. …………………………………….. 
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ANNEXURE—VII 
 

FORMAT FOR JOINT VENTURE MEMORANDUM OF UNDERSTANDING/ AGREEMENT. 
(Applicable to Contracts of value more than Rs. 10.00  crores only) 

 

(On Non – Judicial Stamp paper of appropriate value notarized/ registered as per Law) 
 

THIS JOINT VENTURE MEMORANDUM OF UNDERSTANDING (MOU) AGREEMENT 
EXECUTEDAT……………………………..on this…………day of………..2022  between M/s 
…………………………………………………… Registered office at ................................. as the first party 
M/s………………………Registered office at………….as the second party M/s……………………… 
Registered office at ................ as the Third party (The expression and words of the first and second and third 
party shall mean and include their heirs successors, assigns, nominees execution, administrators and legal 
representatives respectively.) 

 
WHEREASallthepartiesareengagedmainlyinthebusinessofexecutionofCivilEngineeringandGeneral 
Contracts for various Government Departments and organizations. 

 
WHEREASthepartieshereinabovementionedaredesirousofenteringintoaJointVentureforcarryingon 
Engineering and/or contract works in connection with ........................................................... and other works 
mentioned in Tender Notice No………………….dated ...................... of Container Corporation of Indiaor 
any other work or works, as mutually decided between the parties to this Joint Venture. 

WHEREAS all the parties are desirous of recording the terms and conditions of this Joint Venture to avoid 
future disputes. 

 
NOW THIS MOU / AGREEMENT WITHNESSTH AS UNDER: 

 
1. That in and under this Joint Venture agreement the work will be done jointly by the First party and 

Second party in the name and style of M/s …………………… 
..………………(Joint Venture of M/s …………………………….…….. M/s………. 
………………………….and M/s ......................................................... ) 

2. That all the parties shall be legally liable, severally and or jointly responsible for the 
satisfactory/successful execution/completion of the work in all respects and in accordance with terms 
and conditions of the contract. 

3. That the role of each constituent of the said Joint Venture in details shall be as 
under: 

The first party shall be responsible for………………………………. 
The second party shall be responsible for…………………………… 
The third party shall be responsible for……………………………… 

4. The share of profit and loss of each constituent of the said Joint Venture shall be as under : 
First Party % 
Second Party % 
Third Party % 

5. That all the parties of this Joint Venture shall depute their experienced staff as committed 
commensurate with their role and responsibility and as required for the successful completion of the 
works in close consultation with each other. 
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6. That the investment required for the works under this Joint Venture shall be brought in by the parties 
as agreed to between them from time to time. 

7. That all the Bank Guarantee shall be furnished jointly by the parties in the name of Joint Venture firm. 

8. That the party number .................................................................................... to this Joint Venture shall 
betheprime(lead)contractorandwillberesponsiblefortimelycompletionofworkandtoco-ordinate with 
the CONTAINER CORPORATION OF INDIA LTD. to receive payments and also to make all 
correspondence on behalf of this Joint Venture. The decision of lead partner shall be binding on the 
Joint Venture. 

9. That all the above noted parties  i.e ........................................................ not to make any change in the 
agreement without prior written consent of the CONTAINER CORPORATION OF INDIA LTD. 

 NOW, the parties have joined hands to form this Joint Venture on this ……….. 
Day of ………………… two thousand ………..with reference to and in confirmation of their 
discussions and understanding brought on record on ……… 

 INWITNESSTHEREOF,all/boththeabovenamedpartieshavesettheirrespectivehandson 
……….the day ………..and year ....................First above mentioned in the presence of the following 
witness: 

  
Signature of first party Signature of 2nd   party /parties 

 
 

WITNESSES: 

 1. First party. 

 2. Second party 
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Annexure-VIII (a) 
 

Power of Attorney 
 

ON NON JUDICIAL STAMP PAPER OF ADEQUATE VALUE AS PER THE 
JURISDICTION 

Know all men by these presents I/We, ........................., son/daughter/wife of 
Mr......................................., aged ................... years, citizen of ...................... , presently residing at 
................................, Managing Director/ Chief Executive Officer/Partner of 
M/s................................................[name of contractor], a company/Firm incorporated in India 
under the Partnership Act/ CompaniesAct,1956/ Companies Act, 2013 and having its registered 
office at ...........................................(hereinafter called “the principal) by virtue of the resolution 
passed at the Meeting of the Board of Directors of the Company held on ..................................... or 
deed/ resolution of the Firm dated or the Power of Attorney dated ............... granted to me pursuant 
to the resolution passed at the meeting of Board of Directors of company held on ....................... or 
deed/ resolution of the Firm dated............. ,delegated to me/ us certain powers to action behalf of 
the company/firm for various purposes. As per the said delegation, I/We have been authorized to 
appoint and substitute any person or persons to exercise all or any of certain powers delegated to 
me/us by the Company/Firm and/or to grant Powers of Attorney to the officers and employees of 
the Company/Firm to perform various acts, deeds and things required to be done by the 
Company/Firm. 

Whereas Container Corporation of India Ltd. (“CONCOR”), has invited proposals from interested 
parties for the work of .............................................................. at .............................................. 
(Project/ works). 

Whereas, (name of the contractor), the Principal is interested in bidding for the 
Project/works in accordance with the terms and conditions of the tender document, bearing 
No..............................................,dated ....................... and other connected documents in respect of 
the  Project/works, and 

Whereas, it is necessary for the Principal to delegate to one of the employee / partner(s) / director 
with all necessary power and authority to do for and on behalf of the (name of 
the contractor), all acts, deeds and things as may be necessary, including but not limited to 
representing the contractor, signing of tender documents, bills, measurement books, drawings and 
Other related documents in connection with the  
Project/works and its execution. 

Bid for the 

NOW THESE PRESENTS WITNESSETH that I/we do hereby designate, nominate, constitute 
appoint and irrevocably authorize Mr./ Ms. ....................., son/daughter/wife of 
Mr................................, aged ...................... years, citizen of ......................... , presently residing at 
......................., ...................[specify designation] and whose signatures are given below, as true 
andlawfulAttorneyofthePrincipal(hereinafterreferredtoasthe“Attorney”),tohaveandexercise in the 
name and on behalf of the Principal the powers and authorities herein after mentioned: 

1. To execute all required documents and conduct all business for and on behalf of the Principal 
during the Bidding process of the Project/works and, in the event Principal is awarded the contract, 
during the execution of the Project/works; and 
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2. To do on behalf of the Principal, all or any of such acts, deeds or things as are necessary or required 
or incidental to the selection of the Principal and signing and submission of its Bid/ tender for the 
Project/works, including but not limited to signing and submission of all applications, bids and 
other documents and writings, participate in bidders’ and other conferences, respond to queries, 
submit information/documents, sign and execute contracts and undertakings consequent to 
acceptance of the Bid of the Principal and generally to represent the Principal in all its dealings 
with CONCOR, and/ or any other Government 
Agencyorcourt/judicialauthorityoranyperson,inallmattersinconnectionwithorrelating to or arising 
out of the Contractor’s bid for the Project/works and/ or upon award thereof till the agreement for 
the Project/works is entered into with CONCOR and thereafter till the completion of the 
project/works and expiry of the contract agreement. 

AND We/I hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 
conferred by this Power of Attorney and that all acts, deeds and things done by said Attorney in 
exercise of the powers hereby conferred shall always be deemed to have been done by me/us 
This Power of Attorney shall stand revoked on issuance of a new Power of Attorney issued with 
regard to this Project/works or if earlier revoked by me or the Company/Firm. 
Given under the hand of the within named ................................[ name of individual ] on this 
.....................day of ..................... [month][year]. 
[Signature of Managing Director/ Director/Partner(s)/Other authorized person] 
[Name of Company/Firm] 

 
[date] 
[place] 

 
I accept 

 
[Signature of Attorney] 
[date] 
[place] 

 
Witnesses: 
1. 
2. 
Notes: 

A. The mode of execution of the Power of Attorney shall be in accordance with the charter 
documents of the executants(s) and when it is so required, the same shall be under common seal 
affixed in accordance with the required procedure. 

 
B. Also, wherever required, the Tenderer shall submit for verification the extract of the charter 

documents and documents such as aboard or share holders’ resolution/ power of attorney in 
favour of the person executing this Power of Attorney for the delegation of power here under on 
behalf of the Tenderer. 
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Annexure-VIII (b) 
Power of Attorney 

 

ON NON JUDICIAL STAMP PAPER OF ADEQUATE VALUE AS PER THE 
JURISDICTION 

 
Know all men by these presents I.........................,son/daughter/wife of  Mr ................................................. ,aged 
...................years, citizen of.....................,presently residing at................................and Proprietor of 
M/s.................................... and having its office at ...........................................(hereinafter called “the Principal) 
do hereby execute this Power of Attorney on the date mentioned herein below. 

 
Whereas  Container Corporation of India Ltd. (“CONCOR”), has invited proposals from interested parties for 
the work of..............................................................at ............................................................. (Project/works). 

 
Whereas, (name of the contractor), the Principal is interested in bidding for the 
Project/works in accordance with the terms and conditions of the tender document, bearing 
No.............................................., dated ……………. and other connected documents in respect of the 
Project/works, and 

 
Whereas, it is necessary for the Principal to delegate to one of the employee with all necessary power and authority 
to do for and on behalf of the (name of the contractor),all acts, deeds and things as 
may be necessary, including but not limited to representing the contractor, signing of tender documents, 
bills,measurementbooks,drawingsandotherrelateddocumentsinconnectionwiththe 
  Bid for the Project/works and its execution. 

 
NOW THESE PRESENTS WITNESSETH that I do hereby designate, nominate, constitute appoint and 
irrevocably authorize Mr./Ms......................,son/daughter/wife of Mr................................,aged 
......................years, citizen of........................,presently residing at......................., .................................... [specify 
designation] and whose signatures are given below, as true and lawful Attorney of the Principal(hereinafter 
referred to as the “Attorney”), to have and exercise in the name and on behalf of the Principal the powers and 
authorities hereinafter mentioned: 

 
1. ToexecuteallrequireddocumentsandconductallbusinessforandonbehalfofthePrincipalduring the 

Bidding process of the Project/works and, in the event Principal is awarded the contract, during 
the execution of the Project/works; and 

 
2. TodoonbehalfofthePrincipal,alloranyofsuchacts,deedsorthingsasarenecessaryorrequired or 

incidental to the selection of the Principal and signing and submission of its Bid/tender for the 
Project/works,includingbutnotlimitedtosigningandsubmissionofallapplications,bidsandother 
documents and writings, participate in bidders’ and other conferences, respond to queries, submit 
information/documents, sign and execute contracts and undertakings consequent to acceptance 
of the Bid of the Principal and generally to represent the Principal in all its dealings with 
CONCOR, and/ or any other Government Agency or court/judicial authority or any person, in 
all matters in connection with or relating to or arising out of the Contractor’s bid for the 
Project/works and/ or upon award thereof till the agreement for the Project/works is entered into 
with CONCOR and thereafter till the completion of the project/works and expiry of the contract 
agreement. 

 
AND I hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done 
orcausedtobedonebyoursaidAttorneypursuanttoandinexerciseofthepowersconferredbythisPower of Attorney and 
that all acts, deeds and things done by said Attorney in exercise of the powers hereby conferred shall always be 
deemed to have been done by me/us 
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This Power of Attorney shall stand revoked on issuance of a new Power of Attorney issued with regard to 
this Project/works or if earlier revoked by me. 

 
Given under the hand of the within named ................................[ name of individual ] on this ..................... 
day of ................... [month][year]. 

 
[Signature of Proprietor] 
[Name of Concern] 

 
[date] 
[place] 

 
1. accept 

 
[Signature of Attorney] 
[date] 
[place] 

 
Witnesses: 
1. 
2. 
Notes: 

• The mode of execution of the Power of Attorney shall be in accordance with the charter documents 
of the executants(s) and when it is so required, the same shall be under common seal affixed in 
accordance with the required procedure. 

• Also, wherever required, the Tenderer shall submit for verification the extract of the charter 
documents and documents such as a board or shareholders’ resolution/ power of attorney in favour 
of the person executing this Power of Attorney for the delegation of power hereunder on behalf of 
the Tenderer. 
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LETTER OF ACCEPTANCEPROFORMA 

ANNEXURE-IX 
 
 

No. Dated: _ 
 

To 
 

M/s  
 

LETTER OF ACCEPTANCE 
 

Subject : 
Reference: 

 
 

Dear Sir, 
 

1. CONCOR is pleased to issue you this Letter of Acceptance (LOA) for‘---------------------------at your quoted 
amount. 

2. The total contract value of this work is Rs.----------(Rupees only). 
3. The work shall be completed in all respects within--- ( ) months from the 15th day, after the date of 

issue of Letter of Acceptance. 
4. You are requested to submit CPM/ PERT/MS Project monitoring chart within seven days of 

issuance of the letter indicating clearly the manner in which all activities will be carried out 
to ensure completion of work by the schedule date 

5. The work shall be executed as per conditions laid down in the tender document. 
6. Performance Guarantee and Security deposit on acceptance of tender: 

a) You are requested to submit a Performance Guarantee(PG) in the form of an irrevocable Bank Guarantee 
(BG) OR as prescribed in tender document, amounting to 3% of the contract value, equivalent  to Rs.-------
-------(Rupees -------------------------------------------------------------- ). Copy of format for Performance 
Guarantee (PG) will be as per Annexure-III. 

b) The Performance Guarantee (PG) will be submitted by the successful bidder, after the Letter of Acceptance 
(LOA) has been issued, but before signing of the contract agreement. The Performance Bank Guarantee 
(PBG) shall be initially valid upto the stipulated date of completion plus 60 days beyond that as per 
Clause 16 (4) of GCC. 

c) You have to submit a performance guarantee (PG) as per 16 (4) of GCC @ 3 % of contract value within 21 
(Twenty one) days from the date of issue of letter of acceptance (LOA). Extension of time for submission 
of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA may be given by the 
Authority who is competent to sign the Contract agreement. However, a penal interest of 12% per annum 
shall be charged for the delay beyond 21 (Twenty one) days, i.e, from 22nd day after the date of issue of 
LOA. In case the contractor fails to submit the requisite PG even after 60 days from the date of issue of 
LOA. Further, if the 60th day happens to be a declared holiday in the concerned office of the CONCOR , 
submission of PG can be accepted on the next working day. In all other cases, if the Contractor fails to 
submit the requisite PG even after 60 days from the date of issue of LOA, the contract shall be terminated 
duly forfeiting EMD and other dues, if any payable against that contract. The failed contractor shall be 
debarred from participating in re- tender for that work.. 

d) The Earnest Money deposited by the Contractor with his tender will be retained by CONCOR as part of 
security for the due and faithful fulfillment of the contract by the Contractor. The Security Deposit shall be 
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5% of the contract value. Security Deposit may be deposited by the Contractor before release of first on 
account bill in cash or Term Deposit Receipt issued from Scheduled Bank, or may be recovered at the rate 
of 6% of the bill amount till the full Security Deposit is recovered. Provided also that in case of defaulting 
Contractor, CONCOR may retain any amount due for payment to the Contractor on the pending "on account 
bills" so that the amounts so retained (including amount guaranteed through Performance Guarantee) may 
not exceed 8% of the total value of the contract. 
 
Further, in case of contracts having value equal to or more than ₹ 50 crore (Rs. Fifty crore) the Security 
Deposit may be deposited as Bank Guarantee Bond also, issued by a scheduled bank after execution of 
contract documents, but before payment of 1st on account bill. Provided further that the validity of Bank 
Guarantee Bond shall be extended from time to time, depending upon extension of contract granted in terms 
of Clause 17 of the Standard General Conditions of Contract. 
 
Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank Guarantee Bond in full 
amount, the Earnest Money deposited by the Contractor with his tender will be returned by CONCOR. 
 
Note: After the work is physically completed as certified by competent authority, Security Deposit 
recovered from the running bills of a Contractor can be returned to him, if he so desires, in lieu of Term 
Deposit Receipt/irrevocable Bank Guarantee for equivalent amount from Scheduled Bank, to be submitted 
by him. 

7.) As per special conditions of contract Clause No.33.1&33.2 of the contract, you may obtain Contractor’s 
All Risk Policy and Workmen compensation policy from an Insurance Agency approved by Insurance 
Regulatory and Development Authority (IRDA) in the joint name of Container Corporation of India 
Ltd. And Contractor (the name of the former being placed first in the policy) for the full amount of the 
contract and submit to this office within 30 days from the date of signing of the contract or commencement 
of execution of work, whichever is earlier, or unless otherwise instructed by the CONCOR. 

 
8.) No escalation on account of any increase in price index, in the price of materials, imposition of Goods & 

Services tax (GST) or other tax, etc, or imposition of levies, etc, will be payable and no price escalation 
shall be applicable even during the extended period for completing the works. 

9.) As per Clause 1.4 of Special Conditions of Contract (SCC) & Clause 19(4) of GCC, before commencement 
of work, the contractor shall take levels and record them in prescribed record book before initially setting 
out the works and permanent bench mark will be established in consultation with Site Engineer / Employer’s 
representative. The levels shall be got verified from the Engineer / CONCOR’s representative. 
 

10.) You shall be required to execute an contract agreement with CONCOR in prescribed Performa within seven 
days of notice from CONCOR that the contract agreement is ready. 

11.) (a) As per Clause No. 17.1 of Special Conditions of Contract (SCC), the contractor should get themselves 
registered with Assistant Labour Commissioner (Central) concerned and produce the license to CONCOR 
before signing of the agreement. 
 
(b) The contractor shall provide a Display Board at site indicating full details of the project, contractor’s 
address, awarded value of work, date of start, original date of completion and labour license number at a 
prominent place. 
 

12.) As per Clause no. 36 of Special Conditions of Contract (SCC), the contractor shall obtain separate code / 
identification number for contractor’s deposit of PF & ESIC dues, if applicable with concerned authority 
directly. The contractor shall also submit proof of deposit of PF & ESIC amount, by way of PF & ESIC 
Challans, for release of payment against running bills. 
 

13.) The contractor shall establish field laboratory for testing of material at site as per Clause 8.1 of Special 
Conditions of Contract (SCC). 
 

14.) The contractor shall ensure that all safety precautions are followed strictly as per Clause no.3.1 to 3.3 of 
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Special Conditions of Contract and the Appendix “A” attached to Special Condition of Contract. 
 

15.) Time is the essence of the contract. Extension of Time (EOT), due to delay on the part of the contractor, i.e. 
in case the contractor fails to complete the work within the stipulated period, including extended period, if 
granted, contractor will be liable to pay liquidated damages and not by way of penalty, as per Clause 17-B 
of General Conditions Contract (GCC). 
 

16.) You are also informed that tender has been finalized on the basis of papers / certificates / information 
furnished by you. If these are found to be false or forged or incorrect at any time, after the award of the 
contract, it will lead to termination of the contract, along with forfeiture of SD and Performance Bank 
Guarantee besides any other action provided in the contract. 
 

17.) You are requested to report and contact our Project Management Consultant (PMC) ---------------------------
------for further instructions, as they have been appointed as PMC for this project by CONCOR. 
 

18.) This letter of acceptance is being issued to you in triplicate. You are requested to return two copies, duly 
signed by you or an authorized representative, as a token of your unconditional acceptance of the same. 
 

19.) All the terms and conditions of tender document will be applicable. 
 
Thanking You 

 
For and On behalf of CONCOR 

 
(Name & Designation) 

Received and Accepted on behalf of 
(Signature of Contractor with stamp), 
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SECTION – III 
(INTEGRITY PACT) 
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Section-III 
 

INTEGRITY PACT 

Container Corporation of India Ltd. (CONCOR) herewith referred to as “The Principal: 
……………………………………………. hereinafter referred to as “The Bidder/Contractor”. 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s for ‘- 
-------------------------------------------------------------------------------------------------------------------------------- 
---------------------------------------’’ The Principal values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness / transparency in its relations with its Bidder(s) 
and / or contractor (s). 

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), who will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 

Section 1 – Commitments of the Principal 
 

a. The Principal commits itself to take all measures necessary to prevent corruption and to observe the 
following principles. 

 
1. No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a contract, demand, take a promise for or accept, for self or 
third person, any material or immaterial benefit which the person is not legally entitled to. 

2. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The 
Principal will in particular, before and during the tender process, provide to all Bidder(s) the 
same information and will not provide to any Bidder(s) confidential / additional information 
through which the Bidder(s) could obtain an advantage in relation to the tender process or the 
contract execution. 

3. The Principal will exclude from the process all known prejudiced persons. 
 

b. If the Principal obtains information on the conduct of any of its employees which is a criminal offence 
under the IPC/PC Act, or if the rebeasubstantive suspicion in this regard, the Principal will inform 
the Chief Vigilance Officer and in addition can initiate disciplinary actions. 

 
Section 2 – Commitments of the Bidder(s) / contractor(s) 

 

(I) The Bidder(s) / Contractor(s) commit himself to take all measures necessary to prevent corruption. 
He commits himself to observe the following principles during his participation in the tender process 
and during the contract execution. 

 
a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise 

or give to any of the Principal’s employees involved in the tender process or the 
executionofthecontractortoanythirdpersonanymaterialorotherbenefitwhichhe/sheisnot legally 
entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the tender 
process or during the execution of the contract. 

b) The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement 
or under standing, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartelization in the bidding process. 
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c) The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PC Act; further 
the Bidder(s) / Contractor(s) will not use improperly, for purposes of competition or personal 
gain, or pass on to others, any information or document provided by the Principal as part of the 
business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s) of foreignorig  in shall disclose the name and address of the Agents/ 
representatives in India, if any. Similarly the Bidder(s) / Contractor(s)of Indian Nationality shall 
furnish the name and address of the foreign principles, if any. Further details as mentioned in 
the “Guidelines on Indian Agents of Foreign Supplier” shall be disclosed by the Bidder(s) / 
Contractor(s). Further, as mentioned in the Guidelines all the payments made to the Indian 
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents 
of Foreign Supplier” is annexed and marked as Annexure-10. 

e) The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and all payments he 
has made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 
1. The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 
 

(II) Section 3 – Disqualification from tender process and exclusion from future contracts 
 

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 
throughaviolationofSection2,aboveorinanyotherformsuchastoputhisreliabilityorcredibility in 
question, the Principal is entitled to disqualify the Bidder(s) / Contractor(s) from the tender process 
or take action as per the procedure mentioned in the “Guidelines on Banning or business dealings”. 
Copy of the “Guidelines on Banning of business dealings” is annexed and marked as Annexure-B”. 

 

(III) Section 4 – Compensation for Damages 
a. If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to 

Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money 
Deposit  

 
b. IfthePrincipalhasterminatedthecontractaccordingtoSection3,orifthePrincipalisentitled to terminate 

the contract according to Section 3, the Principal shall be entitled to demand and recover from the 
Contractor liquidated damages of the contract value or the amount equivalent to Performance Bank 
Guarantee. 

IV Section-5- Previous transgression 

1. The bidder declares that no previous transgressions occurred in the last three years with any other 
CompanyinanycountryconformingtotheanticorruptionapproachorwithanyotherPublicSector 
Enterprises in India that could justify his exclusion from the tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
processoractioncanbetakenaspertheprocedurementionedin“GuidelinesonBanningofbusiness 
dealings”. 

Section 6- Equal treatment of all Bidders/Contractors/Subcontractor 

a) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity pact, and so submit it to the Principal before contract signing. 

b) The Principal will enter into agreements with identical conditions as this one with all bidders, 
contractors and subcontracts. 
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c) The Principal will disqualify from the tender process all bidders who do not sign this pact or violate 
its provisions. 

Section 7 – Criminal charges against violating Bidder(s)/Contractor(s)/Subcontractor(s) 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee 
or a representative or an associate of a Bidder, Contractor or Sub contract which constitutes corruption, or 
if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer. 
 
Section 8 – Independent External Monitor/Monitors 

 

1. The Principal appoints competent and credible Independent External Monitor for this Pact. The task of 
the Monitor is to review independently and objectively, whether and to what extent the parties comply 
with the obligations under this agreement. 

2. The Monitor is not subject to instruction by the representatives of the parties and performs his functions 
neutrally and independently. He reports to the Chairman cum Managing Director, CONCOR. 

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to all 
Project documentation of the Principal including that provided by the Contractor. The contractor will 
also grant the Monitor, upto his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is applicable to Subcontractors. The 
Monitor is under contractual obligation to treat the information and documents of the 
Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

4. The Principal will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations between 
the Principal and the Contractor. The parties offer to the Monitor the option to participate in such 
meetings. 

5. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so inform the 
Management of the Principal and request the Management to discontinue or take corrective action, or to 
take other relevant action. The monitor can in this regard submit non- binding recommendations. Beyond 
this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 

6. The monitor will submit a written report to the Chairman cum Managing Director, CONCOR 
within8to10weeksfromthedateofreferenceorintimationtohimbythePrincipaland,should the occasion 
arise, submit proposals for correcting problematic ituations. 

7. Monitor shall be entitled to compensation on the same terms as being extended to/provided to 
independent Directors on the CONCOR Board. 

8. If the Monitor has reported to the Chairman cum Managing Director, CONCOR, a substantiated 
suspicion of an offence under relevant IPC/PC Act, and the Chairman cum Managing Director CONCOR 
has not within the reasonable time taken visible action to proceed against such offence or reported it to 
the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 
Vigilance Commissioner. 

9. The word “Monitor” would include both singular and plural. 
 

Section 9 – Pact Duration 

This Pact being when both parties have legally signed. It expires for the Contractor 12 months after the last 
payment under the contract, and for all other Bidders 6 months after the contract has been awarded. 

 
If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/determined by Chairman cum Managing 
Director, CONCOR. 
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Section 10 – Other provisions 
1. This agreement is subject to Indian law. Place of performance and jurisdiction is to the 

Registered Office of the Principal, i.e. New Delhi. 
2.  Changes and supplements as well as termination notice need to be made in writing. 

Side agreements have not been made. 
3. If the Contractor is a partnership or a consortium, this agreement must be signed by all 

Partners or consortium members. 
4. Should one or several provisions of this agreement turn out to be invalid, the remainder of 

this 
agreementremainsvalid.Inthiscase,thepartieswillstrivetocometoanAgreementtotheiroriginal 
intentions. 

Note:- The name of current Independent External Monitors are Sh. Kashinath Behera , IAS(Retd.) and 
Sh. Sarbesh Kumar Das, Former Director(Commercial), NMDC Ltd. 

 
 
 

(For & On behalf of the Principal) (For & On behalf of Bidder/Contractor) 

Office Seal  Office Seal 

Place  
Date 

 

Witness 1: 
Name & Address 

 

 
 

Witness 2: 
Name &Address   
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SECTION – IV 
 

(SPECIAL CONDITIONS OF CONTRACT) 
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SECTION-IV 
 

SPECIAL CONDITIONS OF CONTRACT 
 
 

PREAMBLE 
 

• Engineers to Container Corporation of India Limited (CONCOR) for the above work will be notified 
later. 

 
• The special conditions of contract shall be read in conjunction with General Conditions of Contract 

and amendments/corrections thereto. Where the provisions of special conditions of contract are at 
variance with above mentioned documents, these special conditions of contract shall prevail. 

 
• Any special condition stated by the tenderer(s) in the covering letter submitted along with the tender 

shall be deemed as part of Contract to such extent only as have been explicitly been accepted by 
CONCOR. 

 
 
 

Group General Manager (Engg.)  
Area-III Phone No.: 011- 41222500 
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SPECIAL CONDITIONS OF CONTRACT 
 

1.0 Scope of work: “ Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months” 
 
1.1 The contractor will be required to execute the work in stretches/areas which are made available to him and may 

or may not be in continuous stretches. Decision of Engineer shall be final in this regard and binding on the 
contractor. Contractor shall have no claim, if the stretches/areas are not available for the construction/repair at 
the same time, whenever extension of time is granted on valid reason. 

 

1.2     The contractor will engage an experienced Graduate Engineer / Diploma Holder  site engineers of 
concerned discipline on the project, who should have the full knowledge of work and is capable of getting 
executed the work and removing defects as pointed out by the engineer-in-charge. At least one site engineer 
shall be deployed for the works of value upto Rs.5 Crore and two site engineers of the works more than Rs.5 
Crore.  A recovery of  Rs.25,000/- per month per site engineer will be made, if contractor fails to deploy the 
site engineers. 

 

1.3 The contractor shall procure all construction materials well in advance so that there is sufficient time for testing 
of the materials and clearance of the same before incorporation in the works. In case untested material is used 
by the contractor and later on the same is found not meeting to specification requirement, then, the executed 
work with said material shall be dismantled and re-executed at the cost of contractor.   

 

1.4 Before commencement of work, the contractor shall take levels and record them in prescribed record book. The 
levels taken shall be got verified from Engineer/Engineer’s representative in compliance to Clause 19 (4) of 
GCC.  

 
 

2.0 PERIOD OF COMPLETION 
 

The work is required to be completed within time schedule from the date of issue of acceptance letter is given 
below: - 
 

Total period of completion: 24 months from the 15th day after date of issue of L.O.A.       
 

2.1 The contractor shall stick to the final completion date and will be liable to action for any delay due to contractor 
as mentioned in clause no.17 (B) of General Conditions of Contract for stage as well as overall completion of 
the work. 

 

2.2       In case of termination of contract,  BG& Security with the department against the said contract will be forfeited 
as per Clause 16(2)(ii)&16(4)(f).   

 

2.3         In case contractor fails to furnish consent / acceptance of extension of  time (EOT) for completion of work with 
LD or any other conditions in response to EOT granted as per Clause 17B of GCC and communicated as per 
Annexure-VII, but continues to execute the work, in such circumstances, EOT, as communicated, will be 
deemed to have been accepted by the contractor in totality.  

 

3.0 SAFETY PRECAUTIONS 
 

3.1 For work close to railway line, road, telephone line, power line (both underground and overhead) and structures, 
all precautions will be taken for ensuring that during the execution of the work, no damage is caused to the 
installation structures and also no obstruction is caused to the movement of trains. 

 

3.2 The contractor will also ensure that no damage is done to the electrical cables, drainage system, water supply 
and any other services and/or structures. 

3.3 Safety rules and safe working methods as per Appendix “A”. 
 
 

4.1    Delay or Deferments 
 

4.2 Simultaneously with the progress of this work, works on installation/erection of the various parts and plants of 
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the other works will continue. The progress of works will have to be synchronized with such other works.   

4.3 Where the Contractor has to work along with other agencies in and around the area allotted for his works, he 
shall execute all his works in complete coordination and cooperation with all such agencies so that at no time 
either his work or the works of other agencies is stopped or delayed. In case of any dispute in this regard the 
decision of CONCOR or their representative will be final and binding on the Contractor. No claim for idle 
labour, plant and machinery under any circumstances will be entertained by   the CONCOR. 

 

4.4  During the execution of this work, this Container Depot will be operational. Contractor has to execute all works 
in complete coordination and cooperation with all activities confined to the area within the scope of this work, 
so as not to affect the operation of container depot under any circumstances. In case of any dispute in this 
regard, the decision of CONCOR or their representative will be final and binding on the contractor. Contractor 
shall also note the work shall progress as per the phased development, if any. 

 

5.0      Service Roads 
 

Contractor will provide service road/roads for movement of materials as per direction of Engineer- in charge. 
Contractor will also maintain these service roads in safe and fit conditions at his own cost. He will, however, 
have no authority to prevent use of such roads by CONCOR and other bonafide contractors working at site. 
CONCOR will, however, have the authority to disallow any movement on the road which in their opinion is 
not in the interest of work. If the contractor fails to provide service road to the satisfaction of the Engineers, it 
will be provided by the Engineer at contractor’s cost. 

 

6.0 Measurements for Works/Record Measurements 
 

6.1 The contractor shall ensure that measurements for all work which may be partially or wholly hidden in the 
course of construction are duly recorded in the Measurement book before that portion of work becomes 
inaccessible for measurement. 

 

6.2 For works running/on account payments can be made on the basis of detailed measurements recorded in the 
measurement books for the actual work executed.  The bills will be submitted by the contractor on the approved 
format  (attached ), and  the date of submission of the bills will be considered as the date, the contractor signs the 
accepted bill which is to be forwarded by the Engineer-in-Charge concerned for arranging payment. Whenever, 
there is likelihood of delay in recording detailed measurements for making running payment, the Engineer in-
charge in his sole discretion can make interim advance payment, without detailed measurements for works done 
at 75% of the total assessed value.  The advance value so allowed will be adjusted in the subsequent running bill 
by taking detailed measurement thereof. 

 

6.3 For electrical work, payment, in the form of running account bills, will be made as follows:- 
a) 75% of the cost equipment or 70% of quoted rate or due amount as per contract (lowest of all) against 

supply of material at site in good condition accompanied by relevant test certificates and documents 
after deducting towards any recovery as per contract. 

b) 80% of the quoted rate or due amount (lowest of all) as per contract against satisfactory installation of 
equipment at site after deduction towards any recovery as per contract and the payments already made. 

c) 100% of quoted rate or due amount (lowest of all) as per contract upon successful testing and 
commissioning of installation after deducting towards any recovery as per contract and the payments 
already made. 

 

6.4 Payment to be made by CONCOR 
The contractor will submit running account bills of value,  not less than 5% value of the contract amount  
towards the work done (excluding secured advance, if any) approved and passed by Engineer-in-charge whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against the 
contractor. Bills of lesser value can also be accepted in exceptional cases after obtaining due approval  of 
Tender Accepting Authority (TAA). 
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In case of AMC works/contract , the contractor will submit the bills after completion of the works mentioned in 
the work order and passed by engineer-in-charge whose certificate of such approval and passing of the sum so 
payable shall be final and conclusive. If the work order cost is more than 5% of awarded value, contractor can 
submit running account bills of value, not less than 5% value of the contract amount towards the work done 
(excluding secured advance, if any) approved and passed by engineer-in-charge. Bills of lesser value can also be 
accepted  in  exceptional cases after obtaining due approval of Tender Accepting Authority (TAA) 

 

6.5 For payment of Running Account Bills, the mandatory documents, like copy of paid challans of PF / ESI, Royalty, 
paid bills of water, electricity, copy of CAR & WC Policy, copy of labour license, etc, shall be required at the 
time of Ist RA bill & final bill.  For intermediate RA bills, above documents if  of not available due to reasons 
stated by contractor with undertaking to comply, may be relaxed by Engineer- in-charge. However contractor must 
comply the statutory and other provisions Contractor shall indemnify the CONCOR against all losses / damages 
due to non-compliance of above provisions at intermediate stage of any.  

 

7.0    Procurement Storage, and Payment of Cement, Steel and bitumen, etc, 
 

7.1 Ordinary Portland cement, steel, bitumen & structural steel required for the work will be procured by the contractor 
from approved suppliers. The Ordinary Portland cement should confirm to grade 43 (as per IS:8112) and /or 53 grade 
(as per IS:12269), reinforcement steel should conform to IS-1786 & IS-432, structural steel conforming to IS-808 
and bitumen should conform to I.S. code 702 and 703.  

 

7.2 The storage of cement should be done as per IS-4082-1977 (recommendation on stacking and storage of construction 
materials at site). Sheds for storage of cement will also be provided by contractor.  All such sheds/store, after 
completion of work shall be removed by contractor at his own cost and site shall be cleared. 

 

7.3 Each bag of cement must weigh 50 kg, subject to variation as per BIS code.  
 

7.4 Proper daily record of cement, steel and bitumen consumption shall be maintained at site by Engineer-in-charge. The 
register shall be duly signed by both the Engineer-incharge and the Contractor. In case concrete is being obtained 
from RMC plant, then, the  record of cement of the same shall be kept based on the computerized receipt of mix 
proportion of each lot.  

 

7.5 “Return of Empty Cement Bags:- 
 Cement issued to the contractor or procured by the contractor will be in gunny bags/paper bags/polythene bags. The 

empty gunny bags / polythene bags shall be the property of the contractor. 
 

7.6 Payment for steel reinforcement shall be made on the basis of standard weight of the bars used as per approved 
drawings. in case weight of bars is more than or less than the standard weight but within the tolerance limit as 
specified in BIS, the payment will be restricted to lesser weight in case of steel having less weight than the specified 
and standard weight, in case steel having more weight than the specified.  

 

7.7 For Railway/CPWD Schedule of rate as given in Bill of Quantity the payment for steel will be based on quantities 
of the materials consumed for the works actually executed, as calculated from drawings and specifications, in terms 
of the respective Schedule of Rates.   For  other  than schedule items,  rates quoted by tenderer  shall be complete 
item rate, i.e. include cost of  all materials  including  cement,  steel, bitumen, etc,   

7.8 No claim whatsoever shall be entertained by CONCOR on account of delay in non availability of these materials 
in the market. 

 

7.9      Cement, Steel and Bitumen shall be kept under double lock system in godown fixed with door. The key of one lock 
shall remain with the representative of the Engineers at site of work and that of the other with the contractor or his 
authorized agent. 

 

7.10  Clodding of cement and rusting of steel should be avoided to the maximum extent possible. For such clodding of 
cement and/or rusting of steel which may render the same unusable, the contractor shall be responsible to make good 
such quantities the loss at his own cost. 

 

8.0 TESTING OF MATERIALS 



Signature of Tenderer                                               Page | 77                                  Signature of Accepting authority  
 

 

8.1 Contractor will be required to establish a field laboratory.  The setting of field laboratory for the works of value more 
than Rs.1 crore is a mandatory requirement.  Contractor shall be responsible for setting up laboratory facilities, 
equipments and arranging technical manpower at their cost, as directed by the PMC/Engineer-in-charge for 
conducting site/field test. All the equipments shall be BIS approved makes and will be got checked/ calibrated 
regularly.  All equipments of the laboratory shall be kept in good working conditions.  If contractor fails to provide 
field laboratory within one month of commencement of work, shall attract a penalty of Rs. 25,000 per month 
recoverable from the running bills.  In all routine tests, which can be normally done in the field laboratory/in situ, 
testing charges will be borne by the contractor. In case of failure on the part of contractor to conduct filed laboratory 
test satisfactorily, the tests shall be carried out in the reputed/approved outside laboratory and the Payment of testing 
charges of such tests will be borne by the contractor. In case of AMC Contract, Field Laboratory is not required.  

 

8.2 The contractor has to produce a Manufacture  test certificate (MTC) from  manufacturer to the Engineer- Incharge 
for the cement, steel, bitumen etc, for every consignment procured, failing which no consignment of cement, steel 
and bitumen will be accepted by the Engineer- Incharge. 

 

8.3 The testing and acceptance of criteria for cement and steel and any other materials supplied by the contractor should 
be as per BIS codes/Technical Specification or as decided by the Engineer- Incharge as per the stipulated testing 
frequency.   

 

8.4 Sample of material for testing will be supplied free of cost by the contractor, including its transportation to the 
approved test houses/laboratory, as directed by the Engineer-In- Incharge or inspecting officials.   

 

8.5  For outside testing, test of materials and stipulated samples shall be carried out by one of the following laboratories/ 
tests houses (1) IIT (2) NIT (3) National Test Houses (4) National Council of Cement & Building Material (5) Govt. 
Engg. College/National Accreditation Board Approved Lab (NABL), as per decision of the Project Incharge.  The 
testing charges shall be borne by the contractor. 

 

8.6 All Routine tests on various materials shall be carried out as per the mandatory tests lists.  Testing of material shall 
be carried out as per mandatory test list of tender document at the cost of the contractor. Wherever if same is not 
specified then it will be carried out as per CPWD/ MORTH/ RAILWAY/ BIS as per decision of engineering incharge 
which will be final and binding.  

 

8.7 In addition to the tests required under above clauses thereof, the engineer or his representative may order tests to be 
carried out by an independent person appointed by him at such place or in such laboratory as he may determine in 
accordance with the appropriate clauses of relevant standard specifications and the cost of such tests shall be borne 
by the contractor. 

 

8.8 Testing record shall be maintained as per standard testing Performa enclosed in contract document for proper testing 
and their record. 

 

9.0    Plant & Machinery Required for the Works 
 

9.1 It will be the responsibility of the Contractor to arrange all plant & machinery, trucks, vibratory, Road roller, etc, 
required by him for execution of works. 

 

9.2 The contractor will also arrange for getting permission (for their use) if required from local or other concerned 
authorities for use as well as for their transportation to site. 

 

9.3 All expenditure incurred in this connection will be borne by the Contractor. 
 

9.4  No plant or machinery will be issued on hire by the CONCOR. 
 

10.0 Arrangement of Water for execution of works 
 

10.1 The contractor will have to make his own arrangements for obtaining water to be used for execution of the works. 
 

10.2 CONCOR may supply water if available, for execution of work as per provision of Clause 31 (2) of GCC. 
 

10.3 CONCOR may permit to contractor to install bore well at site at his own cost for execution of work.  In this case 
contractor will ensure compliance of statutory requirements of the regulatory authority.  After completion of the 
work, borewell with pump and its fittings in working conditions shall be handed over to CONCOR free of cost. 

 

10.4 All temporary or pucca bunds or diversion of water courses, nallahs, etc, shall be done by contractor's at his own cost 
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and after obtaining permission of concerned local authorities, and the same shall be removed after completion of the 
works and area restored to original state.  

11.0      Arrangements for Electric connection, Lighting & other purpose 
 

11.1  If for reasons of urgency the work has to be executed at night, contractor shall make his own arrangement for 
illuminating the site. Nothing extra will be paid for doing works at night. 

 

11.2   Contractor will have to make his own arrangements for arranging electricity if the same is required for illumination 
purposes or for running of any plant or machinery and nothing extra will be paid for the same. 

 

11.3 CONCOR may supply electric power if available, in terms of Clause 31 (4) (b) of GCC. 
 

12.0 Definitions & Interpretations etc, relevant to items of Schedule of Rates and Specifications. 
 

12.1 In the Indian Railway Standard Specifications, wherever there is any reference to Engineer, Dy. Chief Engineer, 
Divisional Engineer, Assistant Engineer,  it shall means the Engineer- Incharge / Consultant appointed by CONCOR 
for the work. 

 

12.2  Wherever there is a reference to I.S. Code/specifications or any other code, it shall refer to latest code with correction 
slips as in vogue on the date of tendering. 

 

12.3     Item rate means the rate to be quoted against the specific item of the schedule of items provided in the tender 
document. 

 

13.0 Maintenance after Completion 
 

13.1 All works executed under this agreement shall be maintained by the contractor at his own cost for a period of 6 (Six) 
months from the actual date of completion as per agreement. 

 

14.0 Miscellaneous 
 

14.1  Customary standards/local traditions will not be the criteria for the standards. All works shall be up to the CPWD / 
Railway standards and as ordered by Engineer incharge and where any doubt may exist the specifications as given 
in the BIS specifications should be followed. 

 

14.2 CONCOR may provide space for setting up construction plants, T & P, site office, laboratory, storage of material, 
labour, etc, free of cost if the surplus land is available with prior permission from the Engineer Incharge during the 
construction period of the project. 

 

14.3 No areas outside work site/ depot will be made available to the contractor for storage of construction materials and 
construction of site office etc, and if required, contractor will make his own arrangement for the same by personal 
negotiation with the owners at his own cost. 

 

15.0 Recovery of Royalty in case of materials quarried from CONCOR’s Railways Land.                                                                                                                                                                
 

15.1   Without the sanction of the CONCOR, no material of any kind such as sand, stone or moorum whether required for 
the performance of this Agreement or not, shall be quarried and/or collected from land belonging to or held by the 
CONCOR. 

 

15.2   As and when the Contractor quarries and/ or collects material from CONCOR land for the purpose of supply of 
materials and/or of work under an Agreement based on special rates obtained for various items of work or supplies 
contractor shall be liable to pay applicable royalty to concerned authority at the rate prescribed by the State 
Government Authorities and in enforce during the period of contract.  

 

16.0  Handling of Materials 
 

16.1 No lead is payable on water for works done under any section of DSR/ Railway Schedule of Rates or for the work 
done under any non scheduled item Rate. 

 

16.2 No extra payment can be claimed for carrying materials in extreme conditions of climate and weather and all 
precautions taken to protect materials by suitable coverings to prevent damage due to sun, rain and wind while 
carrying by carts or trucks. 

 

16.3 It is the Contractor's responsibility to see that all CONCOR materials entrusted to him are  carried  safely and 
expeditiously to the site of the work. 
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16.4 If CONCOR materials are lost, stolen or damaged while in  transit or under custody of the contractor, the cost of the 
same @ twice of the prevailing market rate will be recovered from the Contractor's dues and Contractor will have no 
claim whatsoever on this account. 

 
16.5 During execution of work, if CONCOR materials, tools & plants (i.e., cables and pipelines etc, are damaged then 

same will be set right by contractor at his cost within a reasonable time as decided by the site engineer.  In case 
contractor fail to rectify the damages caused during construction/ under their custody, the cost of the damaged 
material shall be recovered from the contractor @twice of prevailing market from the contractor dues/ bills and 
contractor will not have any claim whatsoever on this account. 

 

17.0   Adherence to labour law and regulations 
 

17.1 The Contractors, who are working in the establishments through Contract Labour and/or 
 employing  labour themselves directly should get themselves registered with the Assistant Labour Commissioner 

concerned as required under Contract Labour (Regulation and Abolition) Act 1971 and obtain a license from the 
Assistant Labour Commissioner concerned and produce the same to  Engineer – incharge, in compliance to above 
and General Condition of Contract. 

 

17.2      Employment of labour from scarcity area 

If the Government declares a state of scarcity of famine to exist in any village situated within 15 km  of the work, 
piece worker/contractor shall employ upon such parts of the works as unskilled labour any person found suitable and 
certified to him by the Engineer-in-charge or by any person to whom the Engineer-in-charge may have delegated in 
writing, to be in need to relief and shall be bound to pay to such person wages not below the minimum which 
Government may have fixed in this behalf. Any dispute which may arise in connection with the implementation of 
this clause shall be decided by the CONCOR whose decision shall be final and binding on the piece worker/ 
contractor. 
 

18.0 Provision of extra/additional items 
 

If the altered/additional work required to be executed as per CONCOR’s requirements, for which there are no 
established rates in Schedule of Rates, the same shall be payable as per provisions stated hereunder: - 

 

a) As far as possible the rates for such items shall be derived from agreed schedule of rates on pro-rata basis. 
 

b) If direct working out is not possible, the contractor shall be paid on the basis as under: - 
 

 (i)  Material, labour either or both:  Reasonable cost of materials plus reasonable cost of labour inclusive of tools, plants 
and machinery and plus 15% of so derived cost, to cover contractor profit, supervision, overheads, establishments, 
etc. 

 

 (ii)  Engineer's decision regarding reasonable labour cost and reasonable material consumption/and cost  shall be final 
and binding on contractor. 

 

c)  The rates can also be derived based on the LAR rate of similar items  of same area or nearby area.  
 

19.0 Escalation (Price Escalation Clause/ PVC) 
 

19.1 No Escalation on account of any increase in price index in the price of materials, imposition of Goods and Service 
Taxor other tax etc. or imposition of levies etc. will be payable. 

19.2 No price escalation shall be applicable even during the extended period for completing the works. 
 

20.0  Completion Drawings 
 

20.1 Completion drawings of all the completed works for showing the layout of the area with dimensions, slopes and 
details of building, reinforcements used, pavement, drain, cable trenches, machine foundations, etc, shall be prepared 
by the contractor at his own cost if required. 

 

20.2 Contractor will supply three copies of completion drawings along with soft copy in CD / Pen-drive with the final 
bill.  In case contractor does not submit the completion drawing within 15 days of information that the final bill is 
ready, an amount of  Rs.1 lakh shall be deducted from the final bill. 

 

21.0 SECURED ADVANCE 
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The contractor on signing an Indenture bond together with the indemnity bond in the form to be specified by the 
Engineer-in-charge shall be entitled to be paid during the progress of the execution of the work upto 75% of the 
assessed value of any materials which are in the opinion of the Engineer-in-charge non-perishable, non-fragile 
and non-combustible and are in accordance with the contract and which have been brought on the sight in 
connection with the work and are adequately stored and/or protected against damage by weather or other causes 
and the contractor makes and provides an insurance cover against theft and fire of those materials through an 
approved insurance company on the name of CONCOR and also safe guards against losses due to any delay in 
execution of work or to the shortage or misuse of materials. The materials on account of which an advance has 
been paid under this clause are to be incorporated in the work. The amount of such advance shall be recovered / 
deducted from the payments made for works done as the materials are used or payment made under any clause of 
this contract. Secured advance shall be given only after the commencement of the work. However, the Engineer 
may accept/reject the request for “Secured Advance” for which contractor shall have no right or appeal further. 
The amount of Secured Advance to be given to the contractor shall be decided on merit by the Engineer. However, 
the decision of the Engineer in this regard will be final. No Secured Advance shall be given for perishable and 
high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

 

22.0 MOBILISATION ADVANCE  
 

On a written request from the contractor supported by a bank guarantee, an amount upto 10% of the value of 
contract is payable to the contractor as mobilization advance in two stages as under:- 
 

STAGE I:  5% of the contract value against an irrevocable bank guarantee, equivalent to 110% value of mobilization 
advance from any Nationalized Bank of India or State Bank of India or Scheduled private bank in a form acceptable 
to the CONCOR, immediately after signing the contract documents. 
STAGE II: 5% of the contract value against an irrevocable bank guarantee equivalent to 110% value of mobilization 
advance from any Nationalized  Bank of India or State Bank of India  or Scheduled private bank  in a form acceptable 
to the CONCOR, on mobilization at site of establishment, setting up site office and field laboratory, etc, and actual 
commencement of work. 

 

This advance will bear an interest of 18% per annum.  This amount will be recovered in installments starting from 
second “on account payment bill” and will be fully recovered (a) 85% of value of construction is paid for (b) and 
if the period of construction is extended beyond original period of construction, the advance will be fully recovered 
by the end of original period of construction, which ever period is earlier.  In case original Date of Completion has 
expired but mobilization advance has not been adjusted /recovered in that situation BG submitted against 
mobilization advance shall be encashed.   

23.0 Storage of inflammable articles: - 
No inflammable materials, such as petroleum, oil, etc, within the meaning of the Indian Petroleum Act and Indian 
Explosives Act shall be stored at site or adjacent land until the approval of the CONCOR and necessary license under 
the Act has been obtained by the contractor. All due precautions as required under the Acts shall be taken by the 
contractor. 

 

24.0 Night Work: - 
If the CONCOR is however satisfied that the work is not likely to be completed in time except by resorting to night 
work, by special order, the contractor would be required to carry out the work even at night, without conferring any 
right on the contractor for claiming for extra payment for introducing night working. The decision of the Engineer 
in this regard will be final and binding on the contractor. 

 

25.0 Notice to Public Bodies: - 
The contractor shall give to the Municipality, Police and other authorities, all notices that may be required by the law 
and obtain all requisite licenses for temporary obstructions, enclosures and pay all fees, taxes and charges, which 
may be livable on account of his own operations in executing the contract. He should make good any damage to 
adjoining premises whether public or private and provide and maintain any light, etc, required at night and no extra 
payment will be made on this account. 

 

26.0 Plea of custom: - 
The plea of ‘Custom’ prevailing will not on any account be permitted as an excuse for infringement or any of the 
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conditions of contract or specifications. 
  
27.0 Care of Staff: - 

No guarantee will be provided by CONCOR for accommodation of the contractor or any of his staff employed on 
the work. The contractor may be allowed to erect labour camps for housing the labour at or near the site of work on 
available CONCOR's land. The contractor shall at his own cost make all necessary and adequate arrangements for 
importation, feeding and preservation of the hygiene of his staff. The contractor shall permit inspection at all times 
of all sanitary arrangements made by him by the Engineer or his assistant or the medical staff of the CONCOR. If 
the contractor fails to make adequate medical and sanitary arrangements, these will be provided by the CONCOR 
and the cost thereof will be recovered from the contractor. 
 

28.0 First aid: - 
The contractor shall maintain in a readily accessible place first aid appliance including an adequate supply of 
sterilized dressing and sterilized cotton wool. The appliances shall be placed under the charge of responsible person 
who shall be readily available during working hours. 
 

29.0 Damage  from Accidents or floods or Tides: - 
The contractor shall take all precautions against damages from accidents, floods or tide. No compensation will be 
allowed to the contractor for his tools, plants, materials, machines and other equipment lost or damaged by any cause 
whatsoever. The contractor shall be liable to make good the damages to any structure or part of structure, plant or 
material of every description belonging to the CONCOR administration, lost or damaged by any cause during the 
course of contractor's work. 
 

The CONCOR will not be liable to pay to the contractor any charges for rectification or repairs to any damages, 
which may have occurred from any cause whatsoever, to any part of the new structures during construction. No 
claims in this regard will be arbitrable. 

 
 

30.0 Trespass: - 
The contractor shall at all times be responsible for any damages or trespass committed by his agents and workmen 
in carrying out the work, unless such trespass is authorized by the Engineer at site.  

 

31.0 Variation in Quantities and Vitiation: - 
 

31.1 In case of variation in quantities, the vitiation statement will be prepared. In case, there is vitiation, then the vitiated 
amount shall be recovered from the contractor’s bill/security deposit. 

 

32.0 Use of CONCOR Materials secured with Government Assistance: - 
 

32.1 Where any raw materials for the execution of the contract are procured with the assistance of Govt. either by issue 
from Government, stocks or purchases under arrangements made or permit(s) or licence (s) issued by the 
Government, the contractor shall hold the materials as trustee for the Government and use such materials 
economically and solely for the purpose of contract against which they are issued and not dispose off them without 
permission of the Government and return if required by the Government all surplus or unserviceable materials that 
may be left by him after completion of the contract or at its termination for any reason whatsoever on his being paid 
such price as Government may fix with the due regard to the condition of the materials. The freight charges for the 
return of the material according to the direction of the purchaser shall be borne by the contractor, in the event of 
contract being cancelled for any default on his part, the decision of Government shall be final and conclusive. 

 

32.2 In the event of a breach of the aforesaid conditions, the contractor shall in addition to throwing himself open to action 
for contravention of terms of the licence  (s) if the permit(s) and/or for original breach of trust be liable to account to 
Government for all moneys, advantages or profits resulting or which in the usual course would have resulted to him 
by reason of such breach. 

 

33.0 Insurance for Works persons and property: - 
33.1 Insurance for Works: - 

The contractor at the scheduled date of start of work or before 15th day after date of issue of LOA,  without limiting 
his obligations and responsibilities, shall insure the works at his own cost and keep them insured until the virtual 
completion of the contract against all acts of God including Fire, Theft, riots, War, Floods, etc, with a Insurance 
Agency approved by Insurance Regulatory and Development Authority (IRDA)  in the joint names of the employer 
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and Contractor (the name of the former being placed first in the policy) for the full amount of the originally awarded 
contract value irrespective of revised / modified contract value later on.  Such policy shall cover the property of the 
CONCOR and fees for assessing the claim and in connection with his services generally therein and shall not cover 
any property of the Contractor or of any sub contractor.   

The Contractor shall deposit the policy and receipt for the premiums with the CONCOR within 30 days  from the 
date of signing the contract or commencement of execution of work, whichever is earlier, or unless otherwise 
instructed by the CONCOR. In default of the Contractor insuring as provided above, the CONCOR on his behalf 
may so insure and may deduct the premiums paid from any moneys due or which may become due to the Contractor. 
The Contractor shall, as soon as any claim under the policy is settled or the works reinstated by the Insurance Office 
should elect to do so, proceed with all due diligence with the completion of the works in the same manner as though 
the misfortune/accident had not occurred and in all respects under the same conditions of contract. The Contractor 
in case of rebuilding or reinstatement after accident shall be entitled to such extension of time for completion as the 
CONCOR deems fit. 

 

33.2 Insurance in respect of damages to persons and property: - 
 

i) The Contractor shall be responsible for all injury to persons, animals or things and for all structural and decorative 
damage to property which may arise from the operation or neglect of himself or of any approved sub contractor's or 
Employees, whether such injuries or damage arise from carelessness, accident or any other cause whatsoever in any 
way connected with the carrying out of this contract. The clause shall be held to include any damage to buildings, 
whether immediately adjacent or otherwise and damage to road, streets footpaths, bridges and works forming the 
subject of this contract by frost or other inclemency of the weather. The Contractor shall indemnify the CONCOR and 
hold him harmless in respect of all and any expenses arising from any such injury or damage to persons or property as 
aforesaid and in respect of any claims made in respect of injury or damage under any Acts of government or otherwise 
and also in respect of any award of compensation of damage consequent upon such claims. 
 

ii) The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up the whole of the 
contract works complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damage 
to the property of third parties. 

 

iii) The Contractor shall indemnify the CONCOR against all claims which may be made against the CONCOR by the 
member of the public or other third party in respect of works in consequence thereof and shall at his own expense 
arrange to effect and maintain, until the virtual completion of the contract, an Insurance Policy with Insurance 
Agency approved by IRDA in the joint names of the CONCOR and Contractor against such risks and deposit 
such policy or policies with the CONCOR from time to time during the currency of this contract. The contractor 
shall similarly indemnify the CONCOR against all claims which may be made upon the CONCOR whether under the 
Workman's Compensation Act or any other statuette in force during the currency of this contract or at common law in 
respect of any employee of the Contractor  or any sub contractor and shall at his own expense effect and maintain with 
an approved office a policy of insurance in the joint names of the CONCOR and the Contractor against such risks and 
deposit such policy or policies with the CONCOR from time to time during the currency of the Contract. The Con-
tractor shall be responsible for anything which may be excluded from the Insurance policies above referred to and also 
for all other damage to any property arising out of an incidental to the negligent or defective carrying out of this 
contract. He shall also indemnify the CONCOR in respect of any costs, charges or expenses arising out of any claim 
re-proceedings and also in respect of any award of or compensation of damages arising there from 

iv) The Employer shall be at liberty and is empowered to deduct the amount of any damage, compensation costs, charges 
and expenses arising or accruing from or in respect of any such claim or damage of any sum or sums due to or 
become due to the Contractor including the Security Deposit. 

v) If the Contractor fails to comply with the terms of these conditions, the Employer may insure the works and may 
deduct the amount of the premiums paid from any moneys that may be or become payable to the Contractor or may 
at the option, do not release running payment to the Contractor until the Contractor shall have complied with the 
terms of this condition. 

 
 
 

33.3ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY  
 CONCOR. 
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Contractor shall also carry and maintain any other insurance which he may be required under law or regulation from 
time to time. He shall also carry and maintain any other insurance which may be required by CONCOR. 

 
34.0    CLAIMS 
34.1  The provision of Clause 63 & 64 of General Conditions of contract will be applicable only for settlement of claims 

or disputes between the parties for value less than or equal to 20% of the value of the contract and when claim or 
disputes are of value more than 20% of the value of the contract, provision of clause 63 & 64 and other relevant 
clauses of the General Conditions of contract will not be applicable and arbitration will not be remedy for settlement 
of such disputes. 

 

34.2 The contractor shall not be entitled to ask for reference to Arbitrator before the completion of the work assigned to 
him under this contract. The contractor shall seek reference to arbitration to settle the disputes only once within the 
ambit of condition mentioned above. 

 
 

34.3 The contractor shall not be entitled to make any claim whatsoever against the CONCOR under or by virtue of or 
arising out of this contract, nor shall the CONCOR entertain or consider any such claim if made by the contractor, 
after he shall sign a "NO CLAIM CERTIFICATE" in favour of the CONCOR, in such a form as shall be required 
by the CONCOR, after the works are finally measured up. The contractor shall be debarred from disputing the 
correctness of the items covered by "NO Claim Certificate" or demanding a reference to Arbitration in respect 
thereof. 

34.4 The successful tenderer/s contractor/s shall put up their claims as per clause 43 of the General Conditions of contract 
during the progress of work and not after completion of the work. All such claims and disputes shall be settled 
promptly during the progress of the work. Apart from the decisions given at various levels the final authority for 
giving the decisions on claims and disputes put up by the contractor/s shall be the EXECUTIVE DIRECTOR (P&S)/ 
Group General Manager (Engg.)/  CONCOR only and the decisions regarding measurements, method of 
measurements meaning and intent and interpretation of specifications of the contract given and made by the 
EXECUTIVE DIRECTOR (P&S)/ Group General Manager (Engg.)/CONCOR shall be final and binding on the 
contractor/s. Such decisions by the  EXECUTIVE DIRECTOR (P&S)/ Group General Manager (Engg.)/CONCOR 
shall be treated as "Excepted Matters" in terms of Condition No. 63 of the General conditions of the contract. These 
Special Conditions shall prevail over existing Clause 63 & 64 of the General Conditions of contract other than 
provisions relating to "Excepted Matters". 

34.5  In case of any dispute/Arbitration, the place/seat of Arbitration shall be at Delhi and the courts in Delhi shall have 
the exclusive jurisdiction. 

35.0 SITE OFFICE 
Contractor shall have to provide temporary site office with requisite furniture & appliances and godown for 
storing/stacking construction materials at their own cost for which no extra payment will be made. 

36.0 PF COMPLIANCE 
It will be responsibility of the contractor to obtain separate code/identification No. for contractor’s deposit of PF 
dues, if applicable with concerned authority directly. Copy of PF Registration / code no. alongwith copy of PF 
paid Challans shall be submitted along with Running Account or Final Bill. 

 
37.0 Recoveries/Withhold 
37.1 In case of any technical deficiencies, lapses on account of non compliance of PF/ESI, Insurance (CAR & WC 

Policies), labour license, or any other reasons not covered in any clause of tender documents etc., are noticed by the 
Engineer-in-charge/CONCOR Vigilance Deptt./CTE Organization, then a sum as recommended or decided by 
Project/Engineer-in-charge may be withheld, till rectification/remedy/compliance of the deficiencies.    

37.2 Recoveries,  if any, on account of uncovered period of insurance (CAR & WC Policies), defective work, losses to 
CONCOR or any other liability not fulfilled by contractor etc., shall be effected from the contractor’s bill/any other 
due (s) amount (i.e. Final Bill, Security Deposit & Performance Bank Guarantee, etc,). 

 
 

38.0 Payment of Wages act & Minimum Wages act:  
 

38.1Contractor is to abide by the provisions of Payment of Wages act & Minimum Wages act in terms of clause 54 & 55 of 
Indian Railways General Conditions of Contract. In order to ensure the same, an application has been developed and 
hosted on website: www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and 
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upload requisite details of labour and their payment in this portal. These details shall be available in public domain. 
The Registration updation of Portal shall be done as under:  

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with requisite 
details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor’s registration on the 
portal within 7 days of receipt of such request. 

(b) Contractor once approved by an Engineer, can create password with login ID (PAN No.) for subsequent use of 
portal for all LoAs issued in his favour. 

 
(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance (LoA). Contract 

Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of concerned engineer. 
Engineer shall update (if required) and approve the details of LoA filled by contractor within 7 day of receipt of 
such request. 

(d) After approval of LoA by Engineer, Contractor shall fill the salient details of contract labours engaged in the 
contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of engaged 
contractual labour and payments made thereof after each wage period.  

 
38.2     While processing payment of any, ‘On Account bill’ or ‘Final bill’ or release of ‘Advances’ or Performance 

Guarantee/Security deposit’, contractor shall submit a certificate to the Engineer or Engineer’s representatives that 
“I have uploaded the correct details of contract labours engaged in connection with this contract and payments made 
to them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’ till..............Month.............Year.” 

 
Appendix “A” 

SAFETY RULES: 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground or 

from solid construction except such short period work as can be done safely from ladders. When a ladder is used 
an extra labourer shall be engaged for holding the ladder and if the ladder is used for carrying materials as well, 
suitable and hand holds shall be provided on the ladder and the ladder shall be given an inclination not steeper 
than 1/4 (one horizontal to four vertical). 

2. Scaffolding or staging more than 3.5 meters above the ground or floor swung or suspended from an overhead 
supportorerectedwithstationarysupportshallhaveaguardrailproperlyattachedbolted,bracedandotherwise secured 
at least one meter high above the floor or platform of such scaffolding or staging and extending along the entire 
length thereof with only such opening as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it froms winging from the building or structure. 

3. Working platform gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and where the height of the platform or the gangway or the stairway is more than 3.5 meters above 
ground level or floor level, they should be closely boarded, should have adequate width and should be suitably 
fastened as described in the Para above. 

4. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall 
besecurelyfixed.Noportablesingleladdershallbeover10metersinlengthwhilethewidthbetweensiderails in swung 
ladder shall in no case be less than 300 mm. for ladder upto and including 3.5 meters in length. For longer 
ladders this width should be increased by at least 20 mm. for each additional meter of length. Uniform steps 
spacing shall not exceed 300 mm. Adequate precautions shall be taken to prevent danger from electrical 
equipment. No materials or any of the sides of work shall be so stacked or placed as to cause danger for 
inconvenience to any persons or the public. 
The contractors shall provide all necessary fencing and lights to protect the public from accident, and shall be 
bound to bear the expenses of defense of every suit action or other proceedings at law that may be brought by 
any persons for injury sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit action or proceedings to any such persons or which may with the consent 
of the contractor be paid to compromise any claim by any such person. 

5. Demolition before any demolition work is commenced and also during the process of the work:- 
a) All roads and open are as adjacent to the work site shall either be closed or suitably protected. 
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b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion of 
flooding. No floor, roof or other part of the building shall be so overloaded with debris of materials as to 
render it unsafe. 

6. All necessary personal safety equipment as considered adequate by the Engineer in charge should be 
kept available for the use of the persons employed on the site and maintained in a condition suitable 
for immediate use and the contractor should take adequate steps to ensure proper use of equipment by 
these concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortar shall be provided with 
protective goggles. 

b) Oftheseengagedinwhitewashingandmixingorattackingofcementbagsoranymaterials,whichis injurious 
to the eyes, shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder's protective eye sight lids. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
7. In case the contractors have to ply vehicles for the purpose connected with the contract adjacent to Railway 

track, the Railway administration will be at liberty to post an experienced staff as flag man for guidance 
of the movements of such vehicleesso as to prevent accidents and the contractors will bear wages including 
all, etc, of the staff posted as flag man, for the period of Contract for such periods during which such staff 
is posted for the purposes. The Railway Administration will be sole judge in the absolute  discretion,  of 
the fact that it is necessary to post any staff, that which of the staff will be suitable for the purpose, 
that what should be the wage and other allowance payable by the contractor for staff posted for the 
purpose. The Railway Administration will have a right without prejudice to other remedies to deduct 
the wages etc, of such staff from the bills of the contractor in respect of this 
contractoffromanymoneysorthecontractorwhatsoeveravailablewiththeRailwayAdministration. The 
contractor will be liable for any over payments under Workman Compensation Act on account of any 
injury sustained to Railway servant during that period. 

 
8. When the work is done near any place, where there is risk of drowning, all necessary equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
personsindangerandadequateprovisionshouldbemadeforpromptfirstaidtreatmentofallinjuries likely to 
be sustained during the course of the work. 

9. Useofhoistingmachinesandtackleincludingtheirattachmentanchorageandsupportsshallconform the 
following standards or conditions:- 

a)  
i) These shall be of good mechanical construction, ground materials and adequate strength and free 

from patent defect and shall be kept in good repair and in good working order. 
ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength and free from patent defects. 
b) Every Crane driver or hoisting appliances operator shall be properly qualified and no person under the 

age of 21 years shall be in charge of any hoisting machine, including any scaffolding. 
c) In case of every hoisting machine and of every cabin ring, shackle, swivel and pulley block used in 

hoisting or as means of suspension safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with in the safe working load. 
In case of a hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machinery or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 

d) In case of departmental machine, the safe working load shall be notified by the Electrical Engineer in 
charge. As regards contractor's machine, the contractor shall notify safe working load of the machine 
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to the Engineer in charge whenever he brings any machinery to site of work, get it verified by the 
Electrical Engineer concerned. 

10. Motors,gearingtransmissionelectricwiringandofthedangerouspartofhoistingappliancesshould 
beprovidedwithefficientsafeguards,hoistingappliancesshouldbeprovidedwithsuchmeanswill as 
reduce to the minimum the risk of accidental descent of the load, adequate precautions should be 
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations, which are already energized, 
insulating mates, wearing apparel, such as gloves, sleeves and both as may be necessary should be 
provided.Theworkersshouldnotwearanyrings,watchesandcarrykeysorothermaterialswhich are 
good conductors of electricity. 

 
11. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold ladder or equipment shall be altered or removed while it is use. 
Adequate washing facilities should be provided at or near places ofwork. 

 
12. These safety provisions should be brought to the notice of all concerned display on a notice board 

at a prominent place at the work spot. The persons responsible for compliance of the safety code 
shall be named therein by the contractor. 

13. To ensure effective endorsement of the rules and Regulations relating to safety precautions, the 
arrangements made by the contractor shall be opened to inspection by Labour Officer/Engineer in 
charge of the Department of their representative. 

 
14. Notwithstandingtheaboveclausesfrom(1)to(13),thereisnothinginthesetoexemptthecontract from the 

operations of any other act or Rule in force in the Republic of India. 
 

15. The Contractor shall follow strict safety norms at all times during work in progress. In case of failure 
of the contractor to comply with the strict safety norms, a penalty of Rs 5000/-per instance shall be 
levied on the contractor. The decision of Engineer In charge shall be final and binding on the 
contractor. 
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SECTION - V 
 

ADDENDUM/CORRIGENDUM AND ERRATA TO INDIAN RAILWAYS 
STANDARD GENERAL CONDITIONS OF CONTRACT (JULY- 2020) 

 
Addendum/Corrigendum to Indian Railways Standard General Conditions of Contract 

(JULY- 2020) must be read together 
 

Sr.No. For Read 
1 Railway Container Corporation of India Ltd. (CONCOR) 

2 Division of the Railway CONCOR Regional Office 

3 Headquarters of concern 
Railway 

CONCOR Corporate Office 

4 Railway Board CONCOR Management 

5 General Manager Director (P&S)/CMD, CONCOR 

6 Chief Engineer Executive Director/Group General 
Manager(Engg.)/CONCOR 

7 Engineer In Charge Concerned Project In Charge of 
CONCOR 

8 Senior Administrative Grade 
officer/DRM 

Executive Director/Group General 
Manager, CONCOR 

9 Junior Administrative Grade officer Sr. GM/GM/DGM, CONCOR 

10 FA&CAO GM/Sr.GM/GGM(Accounts
 &
Finance), CONCOR 

11 Engineer/Engineers Representative CONCOR Engineers /PMC 
/Consultant Authorized 
Representative 

12 Railway Gazetted Officer Container Corporation of India 
(CONCOR)officers 

13 Schedule of Rates of Railway SOR/CPWD –Delhi Schedule of 
Rates 

14 Specifications CPWD/Rly./MORTH & as specified in 
tender document 
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          TO INDIAN RAILWAYS STANDARD GENERAL CONDITIONS OF 

CONTRACT (JULY- 2020) FOR CIVIL ENGINEERINGWORKS: 
SN Description 
Clause 1 (1)q Clause 1(1)q may be read as: 

‘Contractor’s authorized Engineer’ shall mean a Graduate Engineer / Diploma Holder site 
engineers of concerned discipline on the project, who should have the full knowledge of work 
and is capable of getting executed the work and removing 
defects as pointed out by the engineer-in-charge, duly approved by Engineer. 

Clause 7 
Para 1 

Clause (7) Para 1at line No. 3 & 4 words“ save as provided below”-Deleted 

Clause 7 Para-2 
and clause 7 (a) to 
7(k) 

Clause7Para-2and clause 7 (a) to7(k) 
“In case contractor in tendstosub contract ................................. any responsibility under 
the contract” –Deleted 

Clause (8), 
(9), (10) & (11) 

Clause (8), (9), (10) & (11) – Deleted 

Clause 12 Clause 12–“Agent” word in clause may be read as “Contractor authorized representative 
/Engineer” 

Clause 16(2)(i) Add “Para (d) after Para (c) of 16 (2) (i) : 
“(d) Security deposit shall be returned to the contractor after expiry of maintenance period (If 
applicable) and removal of all the defects arised/noted during the maintenance period. Before 
releasing the security deposit an unconditional and 
unequivocal No Claim Certificate is required from contractor”. 

Clause 16 (4) (b) Para (ii) of Clause 16 (4)(b) may be read as under: 
Irrevocable bank guarantee : The Performance Bank Guarantee could be either of State Bank 
of India or any of the Nationalized Bank/Schedule Commercial Banks. Bank Guarantee issued 
by any Co-operative Bank, Multi state Co-operative Bank or any Gramin Bank is not 
acceptable. 

 
Para (iv) of Clause 16 (4)(b) may be read as under: 
Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of 
Performance Guarantee could be either of the State Bank of India or of any of the Nationalized 
Banks/ Schedule Commercial Banks. 

 
Add following Note after clause 16(4)(b): 

 
Note:DepositReceipts,PayOrders,DemandDrafts,GuaranteeBondsetc.shouldbe in the name of 
“Container Corporation of India Ltd.”. Payable at New Delhi 

Clause 16 (4) (b) “5%” numerical value may be read “3%” 
Clause 16 (4) (c) Clause 16 (4) (c) 

Add at the end of Clause 16 (4) (c): 
“In case the work under investigation by CONCOR Vigilance / CVC/CBI or any 
Other Govt. investingating agency, contractor shall get  the validity of performance bank 
guarantee extended as per the requirement of department”. 

Clause 16 (4) (h) The tenderer, who has offered lower total cost -------------------------------------------- 
percentage of tender value - Deleted 

Clause 18 (1) Clause 18 (1) at line No. 8 the word 
“Government of India” may be read as “ CONCOR” 

Clause 19 (2) Clause19(2) at line No. 2, the word “receipt by him of” may be read as“ date of 
issue of LOA”. 
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Clause 19 (3) Clause19(3) at line No. 2, the word “date of receipt” may be read as “date of issue 
”. 

Clause 31 (3) Clause 31 (3) 
Water Supply by Railway Transport : In the event of the 
Railway……………..failure of the water supply –Deleted 

Clause 37 (i) Clause 37(i) 
Para2 of Clause 37 (i ) – “However, if rates of existing GST……. shall be 
reimbursed the amount so paid” :Deleted 
Para 3 of Clause 37 (i)- 
“Further, if rates of existing GST any other dues of Contractor with the 
Government of India  -Deleted 

Clause 39 (1) In line 3 of Clause 39 (1): 
“Schedule of Rates of Railway” may be read as Delhi Schedule of Rates(DSR) or 

Schedule of Rates of Railway (USSOR) as taken in the Bill 
of quantity. 

Clause 39 (1) Clause 39 (1) Para 2 sn (i), (ii) and (iii) may be read as under: 
1. Analysis of Delhi Schedule of Rates issued by CPWD (DSR). 
2. Market Analysis 
3. Analysis of Unified Schedule of Rates of India Railway(USSOR). 

Clause 42 (2) (vi) Clause 42 (2) (vi) 
“ SOR” shall be read as DSR or USSOR. 

Add Clause 42 
(4): 

Add Clause 42 (4): 
“The aspect of vitiation of tender with respect to variation in quantities should be 
checked and avoided. In case of vitiation of tender (in both case for increase as well 
as decrease of value of contract agreement) sanction of Tender Accepting Authority, 
shall be taken and the vitiated amount shall be recovered 
from contractor’s bill/Security Deposit/ Performance Guarantee”. 

Clause 46 A Price Variation Clause 46 A –Deleted 
Clause 51(1) Clause 51 (1) at line No. 11 between Clauses 8 and 18 - Add 17(B) 

  

Clause 54 Clause 54 Para 3 the word “Government of India ” may be read as “CONCOR” 
Clause 59(6) Clause 59(6) -Deleted 
Clause 63.1 Clause63.1 

At line no. 6 &7 of Clause 63.1 Add “17 (B)” between word Clause 8,18. 
Clause 62(1)(xv) Clause 62(1)(xv): 

 
The line “Clause 16 of Tender Form (Second Sheet) of Annexure I of Part I 
‘Regulations for Tenders and Contract” may be read as “Clause 32 of 
Instructions to Tenderers” 

Clause 64(1) 
(iii) (d): 

Clause 64(1) (iii) (d) is replaced and modified as under: 
Place of Arbitration: In case of any dispute/Arbitrations, the place / seat of 
Arbitration shall be at Delhi and the courts in Delhi shall have the exclusive 
jurisdiction. 
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INDIAN RAILWAYS STANDARD GENERAL 
CONDITIONS OF CONTRACT 
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Part II 

STANDARD GENERAL CONDITIONS OF CONTRACT 

FOR USE IN CONNECTION WITH WORKS CONTRACTS 

DEFINITIONS AND INTERPRETATION 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms 

shall have the meaning assigned hereunder except where the context otherwise requires: 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative 

Officers of the Railway or of the Successor Railway authorized to deal with any matters which 

these presents are concerned on his behalf. 

 

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and 

Control of the Railway and shall also include Addl. General Manager, the General Manager 

(Construction) and shall mean and include their successors, of the successor Railway. 

(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

Railway and shall also include Chief Engineer (Construction), Chief Signal & 

Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 

Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical Engineer 

and shall mean & include their successors, of the Successor Railway. 

(d)  "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the 

Railway and shall mean and include the Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional 

Signal & Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in 

executive charge of the works and shall include the superior officers of Open Line and 

Construction organisations on the Railway of the Engineering, Signal & Telecom, Electrical and 

Mechanical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior 

Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior 

Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical 

Engineer and shall mean & include the Engineers of the Successors Railway. 

(f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & 

Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical Engineer 

in direct charge of the works and shall include any Sr. Section/Junior Engineer of Civil 

Engineering/ Signal and Telecommunication Engineering/Mechanical Engineering/Electrical 

Engineering Departments appointed by the Railway and shall mean and include the Engineer's 

Representative of the Successor Railway. 
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(g) "Contractor" shall mean the Person/Firm/Co-operative Society or Company whether 

incorporated or not who enters into the contract with the Railway and shall include their 

executors, administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement of Work Order, the accepted Schedule 

of Rates or the Schedule or Rates of Railway modified by the tender percentage for items of 

works quantified, or not quantified, the Standard General Conditions of Contract, the Special 

Conditions of Contracts, if any; the Drawing, the Specifications, the Special Specifications, if 

any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 

Railway as specified by Railway under the authority of the Chief Engineer or as amplified, added 

to or superseded by Special Specifications, if any. 

(k) "Schedule of Rates of Railway" shall mean the Schedule of Rates issued under the 

authority of the Chief Engineer from time to time. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed 

to the contract and shall include any modifications of such drawings and further drawings as 

may be issued by the Engineer from time to time. 

(m) "Constructional Plant" shall mean all appliances or things of whatsoever nature required 

for the execution, completion or maintenance of the works or temporary works (as hereinafter 

defined) but does not include materials or other things intended to form or forming part of the 

permanent work. 

(n) "Temporary Works" shall mean all temporary works of every kind required for the 

execution completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the works 

are to be carried out and any other lands or places provided by the Railway for the purpose of 

the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date 

of completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having 

more than 3 years experience in the relevant field of construction work involved in the contract, 

duly approved by Engineer. 

(r)  Date of inviting tender shall be the date of publishing tender notice on IREPS website if 

tender is published on website or the date of publication in newspaper in case tender is not 

published on website.  
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1. (2) Singular and Plural: Words importing the singular number shall also include the plural 

and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these 

Standard General Conditions are solely for the purpose of facilitating reference and shall not be 

deemed to be part thereof or be taken into consideration in the interpretation or construction 

thereof the contract. 

 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract documents 

shall be signed in triplicate by the Railway and the Contractor. The contract documents are 

complementary and what is called for by anyone shall be as binding as if called for by all, the 

intention of the documents is to include all labour and materials, equipments and transportation 

necessary for proper execution of work. Materials or works not covered by or properly inferable 

from any heading or class of the specifications shall not be supplied by the Railway to the 

Contractors unless distinctly specified in the contract documents. Materials or works described 

in words which so applied have a well-known technical or trade meaning, shall be held to refer 

to such recognized standards. 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a 

Project authority or vice versa while contract is in subsistence, the contract shall be binding on 

the Contractor and the Successor Railway/Project in the same manner & take effect in all 

respects as if the Contractor and the Successor Railway/Project were parties thereto from the 

inception and the corresponding officer or the Competent Authority in the Successor 

Railway/Project will exercise the same powers and enjoy the same authority as conferred to the 

Predecessor Railway/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor Railway, 

the contract shall, notwithstanding any things contained herein contrary there to, be binding on 

the Contractor and the Successor Railway in the same manner and take effect in all respects as 

if the Contractor and the Successor Railway had been parties thereto from the date of this 

contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time 

being in force in the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye-laws of any local authority 

and of any water and lighting companies or undertakings, with whose system the work is 

proposed to be connected and shall before making any variation from the drawings or the 

specifications that may be necessitated by so confirming give to the Engineer notice specifying 

the variation proposed to be made and the reason for making the variation and shall not carry 
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out such variation until he has received instructions from the Engineer in respect thereof. The 

Contractor shall be bound to give all notices required by statute, regulations or bye-laws as 

aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

4. Communications to be in Writing: All notices, communications, reference and 

complaints made by the Railway or the Engineer or the Engineer's Representative or the 

Contractor inter-se concerning the works shall be in writing or e-mail on registered e-mail IDs 

and no notice, communication, reference or complaint not in writing or through e-mail, shall be 

recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the 

name, designation and address of his authorized agent and all complaints, notices, 

communications and references shall be deemed to have been duly given to the Contractor, if 

delivered to the Contractor or his authorized agent or left at or posted to the address so given 

and shall be deemed to have been so given in the case of posting on day on which they would 

have reached such address in the ordinary course of post or on the day on which they were so 

delivered or left. In the case of contract by partners, any change in the constitution of the firm 

shall be forthwith notified by the Contractor to the Engineer.  

6.   Occupation and Use of Land: No land belonging to or in the possession of the Railway 

shall be occupied by the Contractor without the permission of the Railway. The Contractor shall 

not use, or allow to be used the site for any purposes other than that of executing the works. 

Whenever non-railway bodies/persons are permitted to use railway premises with competent 

authority’s approval, conservancy charges as applicable from time to time may be levied. 

7.   Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any manner 

whatsoever without the special permission in writing of the Chief Engineer, save as provided 

below. Any breach of this condition shall entitle the Railway to rescind the contract under Clause 

62 of these Conditions and also render the Contractor liable for payment to the Railway in respect 

of any loss or damage arising or ensuing from such cancellation; provided always that execution 

of the details of the work by petty Contractor under the direct and personal supervision of the 

Contractor or his agent shall not be deemed to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing 

seeking permission of Chief Engineer for the same. While submitting the proposal to railway, 

Contractor shall ensure the following: 

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% 

of total contract value.  

 

(ii)The subcontractor shall have successfully completed at least  one work similar to 

work proposed for subcontract, costing not less than 35% value of work to be subletted, 

in last 5 years through a works contract directly given to him by a Govt. Department; or 

by a Public listed company having average annual turnover of Rs 500 crore and above 



 GCC July 2020 
 

Signature of Tenderer                                              97                        Signature of Accepting Authority  

 

in last 3 financial years excluding the current financial year,  listed on National Stock 

Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of 

submission of proposal by Contractor to Railway and  work experience certificate issued 

by a person authorised by the Public Listed Company to issue such certificates. 

 

In case contractor submits subcontractor’s work experience certificate issued by public 

listed company, the contractor shall also submit along with work experience certificate, 

the relevant copy of work order, bill of quantities, bill wise details of payment received 

duly certified by Chartered Accountant, TDS certificates for all payments received and 

copy of final/last bill paid by company in support of above work experience certificate. 

 

(iii)There is no banning of business with the sub-contractor in force over IR.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into 

by Contractor with subcontractor. No subcontractor shall be permitted without a formal 

agreement between Contractor and subcontractor. This agreement shall clearly define 

the scope of work to be carried out by subcontractor and the terms of payment in clear 

& unambiguous manner. 

 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal 

agreement legally enforceable in Court of Law with subcontractor and submit a copy of 

the same to the Engineer. 

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the 

intended date of commencement of subcontractor’s work. 

 

(e) Once having entered into above arrangement, Contractor shall discontinue such 

arrangement, if he intends to do so at his own or on the instructions of Railway, with 

prior intimation to Chief Engineer. 

 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 

 

(g) The Contractor shall endeavour to resolve all matters and payments amicably and 

speedily with the subcontractor. 

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, 

based on documents, is satisfied that subcontracted work has been carried out by 

subcontractor, shall issue work experience certificate to the subcontractor also for the 

portion of work subcontracted and successfully completed by the sub-contractor.  

 

(i) The responsibility of successful completion of work by subcontractor shall lie with 

Contractor. Subcontracting will in no way relieve the Contractor to execute the work as 

per terms of the Contract. 

 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not 

satisfactory, he may instruct the Contractor to remove the subcontractor from the work 

and Contractor has to comply with the above instructions with due promptness. 
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Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. 

No claim of Contractor whatsoever on this account shall be entertained by the Railway 

and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 

 

(k) The permitted subcontracting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the Railway and shall not relieve 

the Contractor of any responsibility under the Contract. 

 

8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing to 

difficulty in obtaining certain materials (including Tools & Plant) in the market, the Railway 

may have agreed without any liability therefore to endeavour to obtain or assist the Contractor 

in obtaining the required quantities of such materials as may be specified in the Tender. In the 

event of delay or failure in obtaining the required quantities of the aforesaid material, the 

Contractor shall not be deemed absolved of his own responsibility and shall keep in touch with 

the day to day position regarding their availability and accordingly adjust progress of works 

including employment of labour and the Railway shall not in any way be liable for the supply of 

materials or for the non-supply thereof for any reasons whatsoever nor for any loss or damage 

arising in consequence of such delay or non-supply.  

9. Railway Passes: No free railway passes shall be issued by the Railway to the Contractor 

or any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the 

conveyance of Contractor's materials, tools and plant by train which may be required for use in 

the works and the Contractor shall pay full freight charges at public tariff rates therefor. 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the ballast 

or material trains under such conditions as shall be specially prescribed, provided that the 

Contractor shall pay for the use thereof charges calculated at public tariff rates on the marked 

carrying capacity of each vehicle subject to specified minimum charge per day or part of day 

and provided further that the Contractor shall indemnify the Railway against any claims or 

damages arising out of the use or misuse thereof and against any liabilities under the Workmen's 

Compensation Act, 1923 or any statutory amendments thereto. 

12.  Representation on Works: The Contractor shall, when he is not personally present on 

the site of the works place, keep a responsible agent at the works during working hours who 

shall on receiving reasonable notice, present himself to the Engineer and orders given by the 

Engineer or the Engineer's representative to the agent shall be deemed to have the same force as 

if they had been given to the Contractor. Before absenting himself, the Contractor shall furnish 

the name and address of his agent for the purpose of this clause and failure on the part of the 

Contractor to comply with this provision at any time will entitle the Railway to rescind the 

contract under Clause 62 of these Conditions. 
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13.  Relics and Treasures: All gold, silver, oil, other minerals of any description, all 

precious stones, coins, treasures relics antiquities and other similar things which shall be found 

in or upon the site shall be the property of the Railway and the Contractor shall duly preserve 

the same to the satisfaction of the Railway and shall from time to time deliver the same to such 

person or persons as the Railway may appoint to receive the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock or other 

substances or materials which may be obtained from any excavation made for the purpose of the 

works or any building or produced upon the site at the time of delivery of the possession thereof 

but all the substances, materials, buildings and produce shall be the property of the Railway 

provided that the Contractor may, with the permission of the Engineer, use the same for the 

purpose of the works either free of cost or pay the cost of the same at such rates as may be 

determined by the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save harmless the 

Railway from and against all actions, suit, proceedings, losses, costs, damages, charges, claims 

and demands of every nature and description brought or recovered against the Railways by 

reason of any act or omission of the Contractor, his agents or employees, in the execution of the 

works or in his guarding of the same. All sums payable by way of compensation under any of 

these conditions shall be considered as reasonable compensation to be applied to the actual loss 

or damage sustained, and whether or not any damage shall have been sustained.  

16.(1) Security Deposit: The Earnest Money deposited by the Contractor with his tender will 

be retained by the Railways as part of security for the due and faithful fulfillment of the contract 

by the Contractor.  The Security Deposit shall be 5% of the contract value. Security Deposit may 

be deposited by the Contractor before release of first on account bill in cash or Term Deposit 

Receipt issued from Scheduled Bank, or may be recovered at the rate of 6% of the bill amount 

till the full Security Deposit is recovered.  Provided also that in case of defaulting Contractor, 

the Railway may retain any amount due for payment to the Contractor on the pending "on 

account bills" so that the amounts so retained (including amount guaranteed through 

Performance Guarantee) may not exceed 10% of the total value of the contract. 

Further,  in case of contracts having value equal to or more than  ₹ 50 crore (Rs Fifty crore)  the 

Security Deposit may be deposited as Bank Guarantee Bond also, issued by a scheduled bank 

after execution of contract documents, but before payment of 1st on account bill. Provided further 

that the validity of Bank Guarantee Bond shall be extended from time to time, depending upon 

extension of contract granted in terms of Clause 17 of the Standard General Conditions of 

Contract. 

Further, in case Security Deposit has been submitted as Term Deposit Receipt/Bank Guarantee 

Bond in full amount, the Earnest Money deposited by the Contractor with his tender will be 

returned by the Railways. 
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Note: After the work is physically completed as certified by competent authority, Security 

Deposit recovered from the running bills of a Contractor can be returned to him, if he so desires, 

in lieu of Term Deposit Receipt/irrevocable Bank Guarantee for equivalent amount from 

Scheduled Bank, to be submitted by him.  

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above 

shall be returned to the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51.(1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has 

No Claim on Contractor  and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in 

case applicable.  
 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 

clause 62 (1) of GCC, the Security Deposit already with railways under the contract shall be 

forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of GCC, 

the Security Deposit shall not be forfeited. 

16.(3) No interest shall be payable upon the Earnest Money and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited in terms of 

Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a)  The successful bidder shall have to submit a Performance Guarantee (PG) within 21 

(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of 

time for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date 

of issue of LOA may be given by the Authority who is competent to sign the contract 

agreement. However, a penal interest of 12% per annum shall be charged for the delay 

beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, if 

the 60th day happens to be a declared holiday in the concerned office of the Railway, 

submission of PG can be accepted on the next working day.  

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 

from the date of issue of LOA, the contract is liable to be terminated. In case contract is 

terminated railway shall be entitled to forfeit Earnest Money Deposit and other dues 

payable against that contract.  In case a tenderer has not submitted Earnest Money Deposit 

on the strength of their registration as a Startup recognized by Department of Industrial 

Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be 

informed to this effect.  
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The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following 

forms, amounting to 5% of the contract value: 

(i) A deposit of Cash; 

(ii)  Irrevocable Bank Guarantee; 

(iii) Government Securities including State Loan Bonds at 5% below the market value; 

(iv)  Deposit Receipts, Pay Orders, Demand Drafts and Guarantee Bonds. These forms of 

Performance Guarantee could be either of the State Bank of India or of any of the 

Nationalized Banks; 

(v) Guarantee Bonds executed or Deposits Receipts tendered by all Scheduled Banks; 

(vi) Deposit in the Post Office Saving Bank; 

(vii) Deposit in the National Savings Certificates; 

(viii)  Twelve years National Defence Certificates; 

(ix) Ten years Defence Deposits; 

(x) National Defence Bonds and 

(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is 

less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be 

accepted. 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. 

shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In 

case, the time for completion of work gets extended, the Contractor shall get the validity 

of P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor will not change for variation upto 25% 

(either increase or decrease). In case during the course of execution, value of the contract 

increases by more than 25% of the original contract value, an additional Performance 

Guarantee amounting to 5% (five percent) for the excess value over the original contract 

value shall be deposited by the Contractor. On the other hand, if the value of contract 

decreases by more than 25% of the original contract value, Performance Guarantee 

amounting to 5% (five percent) of the decrease in the contract value shall be returned to 

the Contractor. The PG amount in excess of required PG for decreased contract value, 

available with Railways, shall be returned to Contractor as per his request duly 

safeguarding the interest of railways 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the 

Contractor has completed the work in all respects satisfactorily.  

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 
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contract shall be encashed in addition to forfeiture of Security Deposit available with 

railway.  

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts 

to which the President of India is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed 

by the Contractor or determined under any of the Clauses/Conditions of the 

Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of the GCC 

 

(h) The tenderer who has offered lower total cost as compared to tender value by more than 

10 %, shall be required to submit additional Performance Guarantee of value equal to half 

the percentage of tender value by which offer is lower than 10%.  (e.g. in a tender costing 

Rs 100, if contract value is Rs 80, additional Performance Guarantee shall be [0.5x{(100-

80)-10}] percentage of tender value.) 

 

17.  Force Majeure Clause: If at any time, during the continuance of this contract, the 

performance in whole or in part by either party of any obligation under this contract shall be 

prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 

sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts or 

acts of God (hereinafter, referred to events) provided, notice of the happening of any such event 

is given by either party to the other within 30 days from the date of occurrence thereof, neither 

party shall by reason of such event, be entitled to terminate this contract nor shall either party 

have any claim for damages against the other in respect of such non-performance or delay in 

performance, and works under the contract shall be resumed as soon as practicable after such 

event has come to an end or ceased to exist, and the decision of the Engineer as to whether the 

works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER that 

if the performance in whole or in part of any obligation under this contract is prevented or 

delayed by reason of any such event for a period exceeding 120 days, either party may at its 

option terminate the contract by giving notice to the other party. 

17A Extension of Time in Contracts:  Subject to any requirement in the contract as to 

completion of any portion or portions of the works before completion of the whole, the 

Contractor shall fully and finally complete the whole of the works comprised in the contract 

(with such modifications as may be directed under conditions of this contract) by the date entered 

in the contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover that the Contractor 

shall be responsible for requesting such extension of the date as may be considered 

necessary as soon as the cause thereof shall arise and in any case not less than one month 

before the expiry of the date fixed for completion of the works.  

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, 
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the progress of work has any time been delayed by any act or neglect of Railway's 

employees or by other Contractor employed by the Railway under Sub-Clause (4) of 

Clause 20 of these Conditions or in executing the work not forming part of the contract but 

on which Contractor's performance necessarily depends or by reason of proceeding taken 

or threatened by or dispute with adjoining or to neighbouring owners or public authority 

arising otherwise through the Contractor's own default etc. or by the delay authorized by 

the Engineer pending arbitration or in consequences of the Contractor not having received 

in due time necessary instructions from the Railway for which he shall have specially 

applied in writing to the Engineer or his authorized representative then upon happening of 

any such event causing delay, the Contractor shall immediately give notice thereof in 

writing to the Engineer within 15 days of such happening, but shall nevertheless make 

constantly his best endeavours to bring down or make good the delay and shall do all that 

may be reasonably required of him to the satisfaction of the Engineer to proceed with the 

works. The Contractor may also indicate the period for which the work is likely to be 

delayed and shall be bound to ask for necessary extension of time. The Engineer on receipt 

of such request from the Contractor shall consider the same and shall grant such extension 

of time as in his opinion is reasonable having regard to the nature and period of delay and 

the type and quantum of work affected thereby. No other compensation shall be payable 

for works so carried forward to the extended period of time; the same rates, terms and 

conditions of contract being applicable as if such extended period of time was originally 

provided in the original contract itself. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway 

to hand over the Contractor possession of the lands necessary for the execution of the works 

or to give the necessary notice to commence the works or to provide the necessary drawings 

or instructions or any other delay caused by the Railway due to any other cause whatsoever, 

then such failure or delay shall in no way affect or vitiate the contract or alter the character 

thereof or entitle the Contractor to damages or compensation therefor, but in any such case, 

the Railway may grant such extension or extensions of the completion date as may be 

considered reasonable.  

 

17B  Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The 

time for the execution of the work or part of the works specified in the contract documents 

shall be deemed to be the essence of the contract and the works must be completed not later 

than the date(s) as specified in the contract. If the Contractor fails to complete the works 

within the time as specified in the contract for the reasons other than the reasons specified 

in Clause 17 and 17-A, the Railway may, if satisfied that the works can be completed by 

the Contractor within reasonable short time thereafter, allow the Contractor for further 

extension of time (Proforma at Annexure-VII) as the Engineer may decide. On such 

extension the Railway will be entitled without prejudice to any other right and remedy 

available on that behalf, to recover from the Contractor as agreed damages and not by way 

of penalty for each week or part of the week, a sum calculated at the following rates of the 

contract value of the works.  

 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract agreement 

issued. Provided also, that the total amount of liquidated damages under this condition shall not 
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exceed 5% of the contract value or of the total value of the item or groups of items of work for 

which a separate distinct completion period is specified in the contract. 

 

S.No. Duration of extension of time under Clause 17-

B 

Rate of Liquidated Damages 

 

(i) Up to  Twenty percent of original period of 

completion including period of extension of 

DOC granted under Section 17A(i) 

As decided by Engineer, 

between 0.01% to 0.10% of 

contract value for each week 

or part of the week  

(ii) Above Twenty percent but upto Thirty percent 

of original period of completion including 

period of extension of DOC granted under 

Section 17A(i) 

0.20% of contract value  for 

each week or part of the 

week  

(iii) Above Thirty percent but upto Forty percent of 

original period of completion including period 

of extension of DOC granted under Section 

17A(i) 

0.30% of contract value  for 

each week or part of the 

week  

(iv) Above Forty percent of original period of 

completion including period of extension of 

DOC granted under Section 17A(i) 

0.50% of contract value  for 

each week or part of the 

week  
 

 Provided further, that if the Railway is not satisfied that the works can be completed by 

the Contractor and in the event of failure on the part of the contractor to complete the work 

within further extension of time allowed as aforesaid, the Railway shall be entitled without 

prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s 

Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not 

actual damage is caused by such default. 

 

17C  Bonus for Early Completion of Work: In case of open tenders having value more than 

Rs 20 crore and original period of completion 12 months or more, when there is no reduction in 

original scope of work by more than 10%, and no extension granted on either railway or 

Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 

completion of work. The period of less than 30 days shall be ignored while working out bonus. 

The maximum bonus shall be limited to 3% of original contract value. The completion date shall 

be reckoned as the date of issuance of completion certificate by engineer. 

 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or 

offered by or on behalf of the Contractor or his partner or agent or servant or anyone on his 

behalf, to any officer or employee of the Railway or to any person on his behalf in relation to 

obtaining or execution of this or any other contract with the Railway shall, in addition to any 

criminal liability which he may incur, subject Contractor to the rescission of the contract and all 

other contracts with the Railway and to the payment of any loss or damage resulting from such 

decision and the Railway shall be entitled to deduct the amounts so payable from the 
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Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory 

dealings or transactions either directly or indirectly with any employee of the Railway and if he 

shall do so, the Railway shall be entitled forthwith to rescind the contract and all other contracts 

with the Railway. Any question or dispute as to the commission of any such offence or 

compensation payable to the Railway under this Clause shall be settled by the General Manager 

of the Railway, in such a manner as he shall consider fit & sufficient and his decision shall be 

final & conclusive. In the event of rescission of the contract under this Clause, the Contractor 

will not be paid any compensation whatsoever except payments for the work done upto the date 

of rescission. 

EXECUTION OF WORKS 

19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, by 

careful examination, satisfied himself as to the nature and location of the work, the conformation 

of the ground, the character, quality and quantity of the materials to be encountered, the character 

of equipment and facilities needed preliminary to and during the progress of the works, the 

general and local conditions, the labour conditions prevailing therein and all other matters which 

can in any way affect the works under the contract.  

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the Engineer and shall proceed 

with the same with due expedition and without delay 

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work shall 

as soon as possible but not later than 30 days after the date of receipt of the acceptance letter in 

respect of contracts with initial completion period of two years or less or not later than 90 days 

for other contracts have to submit the detailed programme of work indicating the time schedule 

of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details 

of organisation (in terms of labour and supervisors), plant and machinery that he intends to 

utilize (from time to time) for execution of the work within stipulated date of completion. The 

programme of work amended as necessary by discussions with the Engineer, shall be treated as 

the agreed programme of the work for the purpose of this contract and the Contractor shall 

endeavor to fulfill this programme of work. The progress of work will be watched accordingly 

and the liquidated damages will be with reference to the overall completion date. Nothing stated 

herein shall preclude the Contractor in achieving earlier completion of item or whole of the 

works than indicated in the programme. 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out of 

all works in relation to original points, lines and levels of reference at his cost. The Contractor 

shall execute the work true to alignment, grade, levels and dimensions as shown in the drawing 

and as directed by the Engineer's representative and check these at frequent intervals. The 



 GCC July 2020 
 

Signature of Tenderer                                              106                        Signature of Accepting Authority  

 

Contractor shall provide all facilities like labour and instruments and shall co-operate with the 

Engineer's representative for checking of all alignment, grades, levels and dimensions. If, at any 

time, during the progress of the works any error appear or arise in any part of the work, the 

Contractor, on being required so to do by the Engineer's representative shall, at his own cost 

rectify such errors, to the satisfaction of the Engineer's representative.  

Such checking shall not absolve the Contractor of his own responsibility of maintaining 

accuracy in the work. The Contractor shall carefully protect and preserve all bench marks, sight 

rails, pegs and other things used in setting out the work. 

 

20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the order in which 

the several parts of the works shall be executed and the Contractor shall execute without delay 

all orders given by the Engineer from time to time; but the Contractor shall not be relieved 

thereby from responsibility for the due performance of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorised, except under instructions 

from the Engineer. The Contractor shall be responsible to obtain such instructions in each and 

every case in writing from the Engineer. 

20.(3)  Extra Works: Should works over and above those included in the contract require to 

be executed at the site, the Contractor shall have no right to be entrusted with the execution of 

such works which may be carried out by another Contractor or Contractors or by other means 

at the option of the Railway. 

20.(4)   Separate Contracts in Connection with Works: The Railway shall have the right to 

let other contracts in connection with the works. The Contractor shall afford other Contractors 

reasonable opportunity for the storage of their materials and the execution of their works and 

shall properly connect and coordinate his work with theirs. If any part of the Contractor’s work 

depends upon proper execution or result upon the work of another Contractor(s), the Contractor 

shall inspect and promptly report to the Engineer any defects in such works that render it 

unsuitable for such proper execution and results. The Contractor's failure so-to inspect and report 

shall constitute an acceptance of the other Contractor's work as fit and proper for the reception 

of his work, except as to defects which may develop in the other Contractor's work after the 

execution of his work. 

21.  Instruction of Engineer's Representative: Any instructions or approval given by the 

Engineer's representative to Contractor in connection with the works shall bind the Contractor 

as though it had been given by the Engineer provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and to 

order the removal or breaking up thereof. 
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(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

representative, he shall be entitled to refer the matter to the Engineer who shall there upon 

confirm or vary such decision. 

22.(1)  Adherence to Specifications and Drawings: The whole of the works shall be executed 

in perfect conformity with the specifications and drawings of the contract. If Contractor 

performs any works in a manner contrary to the specifications or drawings or any of them and 

without such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom 

and shall be responsible for all loss to the Railway. 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of 

Drawings and Specifications at the site, in good order, and such contract documents as may be 

necessary, available to the Engineer or the Engineer's Representative. 

22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and 

copies thereof furnished by the Railway to the Contractor are deemed to be the property of the 

Railway. They shall not be used on other works and with the exception of the signed contract 

set, shall be returned by the Contractor to the Railway on completion of the work or termination 

of the Contract. 

22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish with 

reasonable promptness, after receipt by him of the Contractor's request, additional instructions 

by means of drawings or otherwise, necessary for the proper execution of the works or any part 

thereof. All such drawings and instructions shall be consistent with the Contract Documents and 

reasonably inferable there from. 

 

22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to the 

meaning and intent of any portion of the Specifications and Drawings or as to execution or 

quality of any work or material, or as to the measurements of the works the decision of the 

Engineer thereon shall be final subject to the appeal (within 7 days of such decision being 

intimated to the Contractor) to the Chief Engineer who shall have the power to correct any errors, 

omissions, or discrepancies in aforementioned items and whose decision in the matter in dispute 

or doubt shall be final and conclusive. 

 

23.  Working during Night: The Contractor shall not carry out any work between sun-set 

and sun-rise without the previous permission of the Engineer. However, if the Engineer is 

satisfied that the work is not likely to be completed in time except by resorting to night work, 

he may order the same without confirming any right on the Contractor for claiming any extra 

payment for the same.  

 

24.  Damage to Railway Property or Private Life and Property: The Contractor shall be 

responsible for all risk to the work and for trespass and shall make good at his own expense all 

loss or damage whether to the works themselves or to any other property of the Railway or the 
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lives, persons or property of others from whatsoever cause in connection with the works until 

they are taken over by the Railway, although all reasonable and proper precautions may have 

been taken by the Contractor. In case the Railway shall be called upon to make good any costs, 

loss or damages, or to pay any compensation, including that payable under the provisions of the 

Workmen's Compensation Act or any statutory amendments thereof to any person or persons 

sustaining damages as aforesaid by reason of any act, or any negligence or omissions on the part 

of the Contractor; the amount of any costs or charges including costs and charges in connection 

with legal proceedings, which the Railway may incur in reference thereto, shall be charged to 

the Contractor. The Railway shall have the power and right to pay or to defend or compromise 

any claim of threatened legal proceedings or in anticipation of legal proceedings being instituted 

consequent on the action or default of the Contractor, to take such steps as may be considered 

necessary or desirable to ward off or mitigate the effect of such proceedings, charging to 

Contractor, as aforesaid; any sum or sums of money which may be paid and any expenses 

whether for reinstatement or otherwise which may be incurred and the propriety of any such 

payment, defence or compromise, and the incurring of any such expenses shall not be called in 

question by the Contractor. 

 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide 

himself with sheds, storehouses and yards in such situations and in such numbers as in the 

opinion of the Engineer is requisite for carrying on the works and the Contractor shall keep at 

each such sheds, storehouses and yards a sufficient quantity of materials and plant in stock as 

not to delay the carrying out of the works with due expedition and the Engineer and the 

Engineer's representative shall have free access to the said sheds, store houses and yards at any 

time for the purpose of inspecting the stock of materials or plant so kept in hand, and any 

materials or plant which the Engineer may object to shall not be brought upon or used in the 

works, but shall be forthwith removed from the sheds, storehouses or yards by the Contractor. 

The Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking 

vats or any other equipments necessary for the execution of the works.  

 

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute their work in 

sound & proper manner and shall employ only such supervisors, workmen & labourers in or 

about the execution of any of these works as are careful and skilled in the various trades.  

26.2 The Contractor shall at once remove from the works any agents, permitted sub-

contractor, supervisor, workman or labourer who shall be objected to by the Engineer and if and 

whenever required by the Engineer, he shall submit a correct return showing the names of all 

staff and workmen employed by him.  

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing 

on the works a sufficient number of staff and workmen as is necessary for proper completion of 

the works within the time prescribed, the Contractor shall forthwith on receiving intimation to 
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this effect deploy the additional number of staff and labour as specified by the Engineer within 

seven days  of being so required and failure on the part of the Contractor to comply with such 

instructions will entitle the Railway to rescind the contract under Clause 62 of these conditions.  

 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s), as prescribed in the tender documents.  

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall 

be liable to pay liquidated damages at the rates, as prescribed in the tender documents.   

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various 

activities contained in the works contract shall be specified in the tender documents as ‘Special 

Condition of Contract’.  

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials 

specified and provided in the contract or that may be necessary to be done in order to form and 

complete any part thereof shall be executed in the best and most substantial workman like 

manner with materials of the best and most approved quality of their respective kinds, agreeable 

to the particulars contained in or implied by the specifications and as referred to in and 

represented by the drawings or in such other additional particulars, instructions and drawings 

given during the carrying on of the works and to the entire satisfaction of the Engineer according 

to the instructions and directions which the Contractors may from time to time receive from the 

Engineer. The materials may be subjected to tests by means of such machines, instruments and 

appliances as the Engineer may direct and wholly at the expense of the Contractor. 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 

Representative shall be entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which in 

his opinion are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on 

account payments therefor, of any work which in respect of materials or workmanship is not in 

his opinion in accordance with the specifications and in case of default on the part of the 

Contractor in carrying out such order, the Railway shall be entitled to rescind the contract under 

Clause 62 of these conditions.  

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by 

Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in the 

Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. 
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Contractor shall implement these provisions at worksites, for which no extra payment will be 

payable. 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 

Representative every facility for entering in and upon every portion of the work at all hours for 

the purpose of inspection or otherwise and shall provide all labour, materials, planks, ladders, 

pumps, appliances and things of every kind required for the purpose and the Engineer and the 

Engineer's Representative shall at all times have free access to every part of the works and to all 

places at which materials for the works are stored or being prepared.  

29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to 

the Engineer or the Engineer's Representative whenever any work or materials are intended to 

be covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach of 

measurements in order that the work may be inspected or that correct dimensions may be taken 

before being so covered, placed beyond the reach of measurement in default whereof, the same 

shall at the option of the Engineer or the Engineer's Representative be uncovered and measured 

at the Contractor's expense or no allowance shall be made for such work or materials.  

30.  Temporary Works: All temporary works necessary for the proper execution of the 

works shall be provided and maintained by the Contractor and subject to the consent of the 

Engineer shall be removed by him at his expenses when they are no longer required and in such 

manner as the Engineer shall direct. In the event of failure on the part of the Contractor to remove 

the temporary works, the Engineer will cause them to be removed and cost as increased by 

supervision and other incidental charges shall be recovered from the Contractor. If temporary 

huts are provided by the Contractor on the Railway land for labour engaged by him for the 

execution of works, the Contractor shall arrange for handing over vacant possession of the said 

land after the work is completed; if the Contractor's labour refuse to vacate, and have to be 

evicted by the Railway, necessary expenses incurred by the Railway in connection therewith 

shall be borne by the Contractor.  

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the 

Contractor shall be responsible for the arrangements to obtain supply of water necessary for the 

works.  

31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  part 

or whole of the quantity of the water required for the execution of works from the Railway's 

existing water supply system at or near the site of works on specified terms and conditions and 

at such charges as shall be determined by the Railway and payable by the Contractor, provided 

that the Contractor shall arrange, at his own expense, to effect the connections and lay additional 

pipelines and accessories on the site and that the Contractor shall not be entitled to any 

compensation for interruption of failure of the water supply. 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply of 

water to the Contractor at or near the site of works by travelling water tanks or other means, the 
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freight and other charges incurred thereby, including demurrage charges that may be levied, shall 

be paid by the Contractor in addition to the charges referred to in Sub-Clause (2) of the Clause 

provided that the Contractor shall not be entitled to any compensation for interruption or failure 

of the water supply. 

31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 

provided in the contract, the Contractor shall be responsible for arrangements to obtain supply 

of Electric Power for the works. 

(b) Electric Supply from the Railway System:  The Railway may supply to the Contractor part 

or whole of the electric power wherever available and possible, required for execution of works 

from the Railway's existing electric supply systems at or near the site of works on specified terms 

and conditions and such charges as shall be determined by the Railway and payable by the 

Contractor provided the cost of arranging necessary connections to the Railway's Electric Supply 

systems and laying of underground/overhead conductor, circuit protection, electric power 

meters, transmission structure, shall be borne by the Contractor and that the Contractor shall not 

be entitled to any compensation for interruption or failure of the Electric supply system. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor 

upon the site or on the land occupied by the Contractor in connection with the works and 

intended to be used for the execution thereof shall immediately be deemed to be the property of 

the Railway. Such of them as during the progress of the works are rejected by the Engineer under 

Clause 25 of these conditions or are declared by him not to be needed for the execution of the 

works or such as on the grant of the certificate of completion remain unused shall immediately 

on such rejection, declaration or grant cease to be deemed the property of the Railway and the 

Contractor may then (but not before) remove them from the site or the said land. This clause 

shall not in any way diminish the liability of the Contractor nor shall the Railway be in any way 

answerable for any loss or damage which may happen to or in respect of any such materials or 

plant either by the same being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether of a like description 

or not belonging to the Railway and committed to his charge for the purpose of the works and 

shall be responsible for all damage or loss caused by him, his agents, permitted sub-contractor, 

or his workmen or others while they are in his charge. The Contractors shall sign accountable 

receipts for tools, plants and materials made over to him by the Engineer and on completion of 

the works shall hand over the unused balance of the same to the Engineer in good order and 

repair, fair wear and tear excepted, and shall be responsible for any failure to account for the 

same or any damage done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete 

mixers, compressors and portable engines for use during execution of the works on such terms 

as may be specified in the special conditions or in a separate agreement for Hire of Plant. 
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34.(1)  Precaution During Progress of Works: During the execution of works, unless 

otherwise specified, the Contractor shall at his own cost provide the materials for and execute 

all shoring, timbering and strutting works as is necessary for the stability and safety of all 

structures, excavations and works and shall ensure that no  damage, injury or loss is caused or 

likely to be caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the permission 

of the Engineer. All compensations claimed for any unauthorized closure, cutting through, 

alteration, diversion or obstruction to such roads or water courses by the Contractor or his agent 

or his staff shall be recoverable from the Contractor’s bills/Security Deposit or any other dues 

of Contractor with the Government of India.  

34.(3)  Provision of Access to Premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision for the passage of traffic, for securing safe access 

to all premises approached from such street or thoroughfare and for any drainage, water supply 

or means of lighting which may be interrupted by reasons of the execution of the works and shall 

react and maintain at his own cost barriers, lights and other safeguards as prescribed by the 

Engineer, for the regulation of the traffic, and provide watchmen necessary to prevent accidents. 

The works shall in such cases be executed night and day, if so ordered by the Engineer and with 

such vigour so that the traffic way be impeded for as short a time as possible. 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure 

the safety of the public whether on public or railway property and shall post such look out men 

as may, in the opinion of the Engineer, be required to comply with regulations appertaining to 

the work. Contractor shall ensure placement of barricading / partitions at the place of work to 

ensure safety of habitants of adjacent area, failing which Engineer may advise stoppage of work 

as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works 

i.e. name of work, approximate cost, expected date of completion, name and address of the 

Contractor and address of Engineer on a proper steel Board of size not less than    1m x 1m. 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor 

without the permission of the Engineer and then also only in the manner and to the extent to 

which such permission is given. Where explosives are required for the works, they shall be stored 

in a special magazine to be provided by and at the cost of the Contractor in accordance with the 

Explosive Rules. The Contractor shall obtain the necessary license for the storage and the use of 

explosives.  All operations in which or for which explosives are employed shall be at the sole 

risk and responsibility of the Contractor and the Contractor shall indemnify the Railway in 

respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as the 
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Engineer may consider necessary and shall during such suspension properly protect and secure 

the work so far as is necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions 

or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof. 

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works, but in the event of any suspension ordered by the Engineer 

for reasons other than aforementioned and when each such period of suspension exceeds 14 

days, the Contractor shall be entitled to such extension of time for completion of the works as 

the Engineer may consider proper having regard to the period or periods of such suspensions 

and to such compensations as the Engineer may consider reasonable in respect of salaries or 

wages paid by the Contractor to his employees during the periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a time, the 

Contractor may serve a written notice on the Engineer requiring permission within 15 days from 

the receipt thereof to proceed with the works or that part thereof in regard to which progress is 

suspended and if such permission is not granted within that time the Contractor by further written 

notice so served may, but is not bound to, elect to treat the suspension where it affects part only 

of the works as an omission of such part or where it affects the whole of the works, as an 

abandonment of the contract by the Railway. 

37.  Rates for Items of Works:  

(i) The rates, entered in the accepted Schedule of Rates of the Contract are intended to provide 

for works duly and properly completed in accordance with the General and Special (if any) 

Conditions of the Contract and the Specifications and drawings together with such enlargements, 

extensions, diminutions, reductions, alterations or additions as may be ordered in terms of Clause 

42 of these conditions and without prejudice to the generality thereof and shall be deemed to 

include and cover superintendence and labour, supply, including full freight of materials, stores, 

patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, machinery, 

barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required on the works, 

except such tools, plant or materials as may be specified in the contract to be supplied to the 

Contractor by the Railway, the erection, maintenance and removal of all temporary works and 

buildings, all watching, lighting, bailing, pumping and draining, all prevention of or 

compensation for trespass, all barriers and arrangements for the safety of the public or of 

employees during the execution of works, all sanitary and medical arrangements for labour 

camps as may be prescribed by the Railway, the setting of all work and of the construction, 

repair and upkeep of all centre lines, bench marks and level pegs thereon, site clearance, all fees 
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duties, royalties, rent and compensation to owners for surface damage or taxes and impositions 

payable to local authorities in respect of land, structures and all material supplied for the work 

or other duties or expenses for which the Contractor may become liable or may be put to under 

any provision of law for the purpose of or in connection with the execution of the contract and 

all such other incidental charges or contingencies as may have been specially provided for in the 

Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any 

new tax /cess on Works Contract is imposed by Statute after the date of opening of tender but 

within the original date of completion/date of completion extended under clause 17 & 17A and 

the Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the 

amount so paid. 

 Further, if rates of existing GST or cess on GST for Works Contract  is decreased or 

any tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 

tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security Deposit 

or any other dues of Contractor with the Government of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the 

scale in force for the time being on the Railway and incurred by the Contractor failing to load or 

unload any goods or materials within the time allowed by the Railway for loading as also 

wharfage charges, of materials not removed in time, as also charges due on consignments booked 

by or to him shall be paid by the Contractor, failing which such charges shall be debited to the 

Contractor's account in the hands of the Railway and shall be deducted from any sums which 

may become due to him in terms of the contracts. 

39.(1) Rates for Extra Items of Works:  Any item of work carried out by the Contractor on 

the instructions of the Engineer which is not included in the accepted Schedules of Rates shall 

be executed at the rates set forth in the "Schedule of Rates of Railway" modified by the tender 

percentage, and for such items not contained in the latter, at the rate agreed upon between the 

Engineer and the Contractor before the execution of such items of work and the Contractors shall 

be bound to notify the Engineer at least seven days before the necessity arises for the execution 

of such items of works that the accepted Schedule of Rates does not include rate or rates for the 

extra work involved. The rates payable for such items shall be decided at the meeting to be held 

between the Engineer and Contractor, in as short a period as possible after the need for the special 

item has come to the notice. In case the Contractor fails to attend the meeting after being notified 

to do so or in the event of no settlement being arrived at, the Railway shall be entitled to execute 

the extra works by other means and the Contractor shall have no claim for loss or damage that 

may result from such procedure.  

The assessment of rates for extra items shall be arrived at based on the prevailing rates and by 

taking guidance from the following documents in order of priority:  

(i) Analysis of Unified Schedule of Rates of Indian Railways 
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(ii) Analysis of Delhi Schedule of Rates issued by CPWD 

(iii) Market Analysis 

 

39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereuntofore-mentioned, then 

and in such a case the Contractor shall only be entitled to be paid in respect of the work carried 

out or expenditure incurred by him prior to the date of determination of the rates as aforesaid 

according to the rates as shall be fixed by the Engineer. However, if the Contractor is not satisfied 

with the decision of the Engineer in this respect, he may appeal to the Chief Engineer within 30 

days of getting the decision of the Engineer, supported by analysis of the rates claimed. The 

Chief Engineer's decision after hearing both the parties in the matter would be final and binding 

on the Contractor and the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed 

under the contract to the Railway complete in all respects to the satisfaction of the Engineer. The 

Engineer shall determine the date on which the work is considered to have been completed, in 

support of which his certificate shall be regarded as sufficient evidence for all purposes. The 

Engineer shall determine from time to time, the date on which any particular section of the work 

shall have been completed, and the Contractor shall be bound to observe any such determination 

of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall 

clear away and remove from the site all constructional plant, surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and works clean and in a workman 

like condition to the satisfaction of the Engineer. No final payment in settlement of the accounts 

for the works shall be paid, held to be due or shall be made to the, Contractor till, in addition to 

any other condition necessary for final payment, site clearance shall have been affected by him, 

and such clearance may be made by the Engineer at the expense of the Contractor in the event 

of his failure to comply with this provision within 7 days after receiving notice to that effect. 

Should it become necessary for the Engineer to have the site cleared at the expenses of the 

Contractor, the Railway shall not be held liable for any loss or damage to such of the Contractor's 

property as may be on the site and due to such removal there from which removal may be 

affected by means of public sales of such materials and property or in such a way as deemed fit 

and convenient to the Engineer. 

Clause 40A: At the final stage of completion and commissioning of work, in case the 

contractor’s failure is limited to only some of the works costing not more than 2% of the original 

contract value, and the Contractor request the engineer that such works may be offloaded from 

him and got executed through another agency and additional cost incurred, if any, should be 

recovered from his dues;  the Engineer on being convinced that the anticipated additional cost 

for such works will not be substantial and can be recovered from the dues of the contractor and 

that such offloading will help in completion and commissioning of work, may agree to such 
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offloading without any adverse repercussion on the performance guarantee and security deposit  

of the Contractor. However, the Engineer will not be under any compulsion to agree to such a 

request. Further, before issuing letter of acceptance to another agency for such work, the 

Contractor shall be informed of the rates at which the work will be got executed and the 

Contractor should give his consent to do so and certify that he would have no future claim on 

this account and that the extra expenditure so incurred, if any, by the Engineer in getting the 

offloaded work done, shall be recovered from subsequent Bills or any other dues of the 

Contractor. In case the Contractor fails to give such consent within three working days, the 

Engineer may treat the same as not acceptable to Contractor and proceed accordingly. In any 

case, Railway shall deduct 10% of cost of such work or Rs one lakh whichever is lower, from 

the Contractor’s dues as administrative charges for the process of finalizing new agency for such 

work irrespective of whether or not  such work is finally offloaded from Contractor or not. 

VARIATIONS IN EXTENT OF CONTRACT 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the 

contract required to be modified after the contract documents have been signed, the 

modifications shall be made in writing and signed by the Railway and the Contractor and no 

work shall proceed under such modifications until this has been done. Any verbal or written 

arrangement abandoning, modifying, extending, reducing or supplementing the contract or any 

of the terms thereof shall be deemed conditional and shall not be binding on the Railway unless 

and until the same is incorporated in a formal instrument and signed by the Railway and the 

Contractor, and till then the Railway shall have the right to repudiate such arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 

alterations in their design, character position, site, quantities, dimensions or in the method of 

their execution or in the combination and use of materials for the execution thereof or to order 

any additional work to be done or any works not to be done and the Contractor will not be 

entitled, to any compensation for any increase/reduction in the quantities of work but will be 

paid only for the actual amount of work done and for approved materials supplied against a 

specific order. 

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the quantity 

originally contracted, except in case of foundation work.  

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be 

entitled to any claim or any compensation whatsoever upto the limit of 25% variation in quantity 

of individual item of works. 
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(iii) In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, then same shall be executed at following rates 

(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 

concerned item, shall be paid at 98% of the rate awarded for that item in that particular 

tender; 

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular 

tender; 

(c) Variation in quantities of individual items beyond 150% will be avoided and would be 

permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the 

rate awarded for that item in that particular tender.    

 

(d) Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% 

prescribed for other items). A minor value item for this purpose is defined as an item 

whose original agreement value is less than 1 % of the total original agreement value.  

d.(i)      Quantities operated upto and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the  

rate awarded for that item in that particular tender; 

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity 

of the concerned  minor value item, shall be paid at 98% of the rate awarded for that item 

in that particular tender; 

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be 

avoided and would be permitted only in exceptional unavoidable circumstances and shall 

be paid at 96% of the rate awarded for that item in that particular tender. 

 

 (iv) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of 

earthwork and variation in the quantities of individual classifications of soil shall not be subject 

to this limit.  

(v)  In case of foundation work, no variation limit shall apply and the work shall be carried out 

by the Contractor on agreed rates irrespective of any variation. 

(vi) As far as SOR items are concerned, the limit of 25% would apply to the value of SOR 

schedule as a whole and not on individual SOR items. However, in case of NS items, the  limit 

of 25% would apply on the individual items irrespective of the manner of quoting the rate (single 

percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the 

validity of the contract; but shall be performed by the Contractor as provided therein and be 

subject to the same conditions, stipulations and obligations as if they had been originally and 

expressively included and provided for in the Specifications and Drawings and the amounts to 

be paid therefor shall be calculated in accordance with the accepted Schedule of Rates. Any extra 
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items/quantities of work falling outside the purview of the provisions of Sub-Clause (2) above 

shall be paid for at the rates determined under Clause-39 of these Conditions. 

 

CLAIMS 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 

Engineer once in every quarter commencing from the month following the month of issue of 

Letter of Acceptance, an account giving full and detailed particulars of all claims for any 

additional expenses to which the Contractor may consider himself entitled to and of all extra or 

additional works ordered by the Engineer which he has executed during the preceding month 

quarter and no claim for payment for such work will be considered which has not been included 

in such particulars. 

43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any 

claim whatsoever against the Railway under or by virtue of or arising out of this contract, nor 

shall the Railway entertain or consider any such claim, if made by the Contractor, after he shall 

have signed a "No Claim" Certificate in favour of the Railway in such form as shall be required 

by the Railway after the works are finally measured up. The Contactor shall be debarred from 

disputing the correctness of the items covered by "No Claim" Certificate or demanding a 

clearance to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Schedule Annexed to Contract: The quantities set out in the accepted 

Schedule of Rates with items of works quantified are the estimated quantities of the works and 

they shall not be taken as the actual and correct quantities of the work to be executed by the 

Contractor in fulfillment of his obligations under the contract. 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the 

rates in the accepted Schedule of Rates and for extra works at rates determined under Clause 39 

of these Conditions on the measurements taken by the Engineer or the Engineer's representative 

in accordance with the rules prescribed for the purpose by the Railway. The quantities for items 

the unit of which in the accepted Schedule of Rates is 100 or 1000 shall be calculated to the 

nearest whole number, any fraction below half being dropped and half and above being taken as 

one; for items the unit of which in the accepted Schedule of Rates is single, the quantities shall 

be calculated to two places of decimals. Such measurements will be taken of the work in progress 

from time to time and at such intervals as in the opinion of the Engineer shall be proper having 

regard to the progress of works. The date and time on which ‘on account’ or ‘final’ 

measurements are to be made shall be communicated to the Contractor who shall be present at 

the site and shall sign the results of the measurements (which shall also be signed by the Engineer 

or the Engineer's representative) recorded in the official measurements book as an 

acknowledgement of his acceptance of the accuracy of the measurements. Failing the 

Contractor's attendance, the work may be measured up in his absence and such measurements 
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shall, notwithstanding such absence, be binding upon the Contractor whether or not he shall have 

signed the measurement books provided always that any objection made by him to measurement 

shall be duly investigated and considered in the manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 

Classification on any ground within seven days of the date of such measurements. Any re-

measurement taken by the Engineer or the Engineer's representative in the presence of the 

Contractor or in his absence after due notice has been given to him in consequence of objection 

made by the Contractor shall be final and binding on the Contractor and no claim whatsoever 

shall thereafter be entertained regarding the accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements.  

 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the 

contract provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Schedule of Rates and 

for extra works at rates determined under Clause 39 of these Conditions on the measurements 

taken by the Contractor’s authorized Engineer in accordance with the rules prescribed for the 

purpose by the Railway. The quantities for items the unit of which in the accepted Schedule of 

Rates is 100 or 1000 shall be calculated to the nearest whole number, any fraction below half 

being dropped and half and above being taken as one; for items the unit of which in the accepted 

Schedule of Rates is single, the quantities shall be calculated to two places of decimals. Such 

measurements will be taken of the work in progress from time to time. The date and time on 

which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the 

Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be 

present at the site and shall witness the test checks, failing the Contractor’s attendance the test 

checks may be conducted in his absence and such test checks shall not withstanding such absence 

be binding upon Contractor provided always that any objection made by Contractor to test check 

shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 

measurement within 7 days of date of such test checks. Any re-test check done by the 

concerned Railway’s authority in the presence of the Contractor or in his absence after due 

notice given to him in consequent of objection made by the Contractor shall be final and 

binding on the Contractor and no claim whatsoever shall thereafter be entertained 

regarding the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 
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(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it 

is detected by the Engineer that agency has claimed any exaggerated measurement or has 

claimed any false measurement for the works which have not been executed; amounting to 

variation of 5% or more of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 

liquidated damages equal to 10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall 

recover liquidated damages equal to 15% of claimed gross bill value. In addition the 

facility of recording of measurements by Contractor as well as release of provisional 

payment shall be withdrawn. Once withdrawn, measurements shall be done by railway as 

per clause 45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to 

time by way of "On-Account" payment only for such works as in the opinion of the Engineer he 

has executed in terms of the contract. All payments due on the Engineer’s/Engineer's 

Representative's certificates of measurements or Engineer’s certified “Contractor’s authorized 

Engineer’s measurements”  shall be subject to any deductions which may be made under these 

presents and shall further be subject to, unless otherwise required by Clause 16 of these 

Conditions, a retention of six percent by way of Security Deposits, until the amount of Security 

Deposit by way of such retentions shall amount to 5% of the total value of the contract provided 

always that the Engineer may by any certificate make any correction or modification in any 

previous certificate which shall have been issued by him and that the Engineer may withhold 

any certificate, if the works or any part thereof are not being carried out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off 

to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more 

upto ₹1 will be reckoned as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 

made to the Contractor shall be without prejudice to the final making up of the accounts (except 

where measurements are specifically noted in the Measurement Book as "Final Measurements" 

and as such have been signed by the Contractor and Engineer/Engineer's Representative) and 

shall in no respect be considered or used as evidence of any facts stated in or to be inferred from 

such accounts nor of any particular quantity of work having been executed nor of the manner of 

its execution being satisfactory. 

46.(4) Manner of Payment: Unless otherwise specified payments to the Contractor will be 

transferred electronically to his bank account.   

46A. Price Variation Clause (PVC):  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in those contracts 

where tender conditions specifically permit it. Materials supplied free of cost by Railway to the 
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Contractors and any extra NS item(s) included in subsequent variation falling outside the 

purview of the Schedule of Items of tender shall fall outside the purview of Price Variation 

Clause. If, in any case, accepted offer includes some specific payment to be made to consultants 

or some materials supplied by Railway free or at fixed rate, such payments shall be excluded 

from the gross value of the work for the purpose of payment/recovery of price variation.  

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as month 

28 days prior to opening of tender including extensions, if any, unless otherwise stated 

elsewhere. The quarter for applicability of PVC shall commence from the month following Base 

month. The Price Variation shall be based on the average Price Index of the quarter under 

consideration. 

 

46A.3 Validity:  

Rates accepted by Railway Administration shall hold good till completion of work and no 

additional individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal 

of any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given 

hereunder. 

 

46A.4 Adjustment for variation in prices of material, labour, fuel, explosives, detonators, steel, 

concreting, ferrous, non-ferrous, insulators, zinc and cement shall be determined in the manner 

prescribed.  

46A.5 Components of various items in a contract on which variation in prices be admissible, 

shall be Material, Labour, Fuel, Explosives & Detonators, Steel, Cement, Concreting, Ferrous, 

Non-ferrous, Insulator, Zinc, Erection etc. However, for fixed components, no price variation 

shall be admissible.  

46A.6 The percentages of labour component, material component, fuel component etc. in 

various types of Engineering contracts shall be as under:  

S. 

No. 

Component E/Work & 

Minor 

Bridges 

Contracts, 

Ballast  

Supply 

Contracts, 

Tunneling 

Contracts 

(without 

explosive) 

Tunneling 

Contracts 

(with 

explosives

) 

Major and 

Important 

Bridges 

Contracts 

Building 

Contracts 

Permanent 

Way 

linking 

Contracts 

(Manual) 

Other 

Works 

Contracts 

1 Labour Component 20 20 20 40 50 20 
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2 Other Material 

Components 

10 15 30 35 5 20 

3 Plant Machinery & 

Spares 

30 15 20 5 15 30 

4 Fuel & Lubricants 

Component 

25 15 15 5 15 15 

5 Fixed Component* 15 15 15 15 15 15 

6 Detonators & 

Explosive 

Component 

- 20 - - - - 

 

* It shall not be considered for any price variation. 

 

46A.7 Formulae: The Amount of variation in prices in several components (labour, material 

etc.) shall be worked out by the following formulae: 

(i)  L  =  W x (LQ – LB)  x  LC  

                             LB             100 

(ii) M  =  W x (MQ – MB)  x  MC 

                             MB              100 

(iii) F  =  W x (FQ – FB)  x   FC 

                                FB           100 

(iv) E =  W x (EQ – EB)  x   EC 

                                EB           100 

(v) PM = W x (PMQ-PMB)  x  PMC 

                             PMB                100 

(vi) S =   SW x (SQ – SB)  

                                 SB 

(vii) C =  CV x (CQ – CB) / CB 

 

 

For Railway Electrification Works:  

(viii) T = [(CS - CO) / CO x 0.4136] x TC 

(ix) R = [(RT - RO) / RO + (ZT - ZO) / ZO x 0.06] x RC 

(x) N = [(PT - PO) / PO] x NC 

(xi) Z = [(ZT - ZO) / ZO] x ZC 

(xii) I    = [(IT – IO) / IT] x 85 

 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  
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F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  
PM Amount of price variation in Manufacture of machinery for mining, Quarrying and 

Construction 

S Amount of price variation in Steel 

C Amount of price variation in Cement 

T Amount of price variation in Concreting 

R Amount of price variation in Ferrous Items 

N Amount of price variation in Non-Ferrous Items 

Z Amount of price variation in Zinc  

I Amount of price variation in Insulator  

LC % of Labour Component  

MC % of Material Component  

FC  % of Fuel Component  

EC % of Explosive Component  
PMC % of Manufacture of machinery for mining, Quarrying and Construction Component 

TC % of Concreting Component  

RC % of Ferrous Component 

NC % of Non-Ferrous Component  

ZC % of Zinc Component  

W Gross value of work done by Contractor as per on-account bill(s) excluding cost 

of materials supplied by Railway at fixed price, minus the price values of 

cement and steel. This will also exclude specific payment, if any, to be made to 

the consultants engaged by Contractors (such payment shall be indicated in the 

Contractor’s offer) 

LB  Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the average price index of the 3 months of the quarter under 

consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin 

for the base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin 

for the average price index of the 3 months of the quarter under consideration 

FB Wholesale Price Index for the group Fuel & Power as published in the R.B.I. 

Bulletin for the base period 

FQ Index Number of Wholesale Price Index – By Groups and Sub-Groups for the 

group Fuel & Power as published in the R.B.I. Bulletin for the average price 

index of the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ 

of (g).Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of 

Economic Adviser, Govt. of India, Ministry of Commerce & Industry, 

Department of Industrial Policy & Promotion (DIPP), for the base period.  

EQ  Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ 

of (g).Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of 

Economic Adviser, Govt. of India, Govt. of India, Ministry of Commerce & 
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Industry, Department of Industrial Policy & Promotion (DIPP), for the average 

price index of 3 months of the quarter under consideration. 
PMB Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of 

machinery for mining, quarrying and construction’ under (R) MANUFACTURE OF 

MACHINERY AND EQUIPMENT, published by Office of Economic Adviser, Govt. 

of India, Ministry of Commerce & Industry, Department of Industrial Policy & 

Promotion (DIPP), for the base period. 

PMQ Index number of Monthly Whole Sale Price Index for the category ‘k. Manufacture of 

machinery for mining, quarrying and construction’ under (R) MANUFACTURE OF 

MACHINERY AND EQUIPMENT, published by Office of Economic Adviser, Govt. 

of India, Ministry of Commerce & Industry, Department of Industrial Policy & 

Promotion (DIPP), for the average price index of 3 months of the quarter under 

consideration. 

SW Gross value of steel supplied by the Contractor as per the ‘on-account’ bill for 

the month under consideration 

SB Index number of Monthly Whole Sale Price Index for the relevant category of 

mild steel item as mentioned in Clause 46A.9, published by Office of Economic 

Adviser, Govt. of India, Ministry of Commerce & Industry Department of 

Industrial Policy & Promotion (DIPP); for the base period.  

SQ Index number of Monthly Whole Sale Price Index for the relevant category of 

mild steel item as mentioned in Clause 46A.9, published by Office of Economic 

Adviser, Govt. of India, Ministry of Commerce & Industry Department of 

Industrial Policy & Promotion (DIPP); for the average price index of the 3 

months of the quarter under consideration. 

CV  Value of Cement supplied by Contractor as per on account bill in the quarter 

under consideration 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the average price index of the 3 months of the 

quarter under consideration 

CS RBI wholesale price index for Cement, Lime & Plaster for the month which is 

six months prior to date of casting of foundation 

Co RBI wholesale price index for Cement, Lime & Plaster for the month which is 

one month prior to date of opening of tender 

RT IEEMA price index for Iron & Steel for the month which is two months prior to 

date of inspection of material. 

RO IEEMA price index for Iron & Steel for the month which is one month prior to 

date of opening of tender. 

PT IEEMA price index for Copper wire bar for the month which is two months 

prior to date of inspection of material. 

PO IEEMA price index for Copper wire bar for the month which is one month prior 

to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to date of 

inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of 

opening of tender 
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IT RBI wholesale price index for the sub-group “other Portland and Ceramic 

product” for the month which is two months prior to date of inspection of 

material 

IO RBI wholesale price index for the sub-group “other Portland and Ceramic 

product” for the month which is one month prior to date of opening of tender 

 

46A.8   The demands for escalation of cost shall be allowed on the basis of provisional 

indices as mentioned above in Clause 46A.7. Any adjustment needed to be done based on the 

finally published indices shall be made as and when they become available. 

46A.9: Relevant categories of steel for the purpose of operating Price Variation formula 

as mentioned in this Clause shall be as under:  

SL Category of Steel Supplied 

in Railway Work 

Category of Steel Items as mentioned in Office of 

Economic Adviser, Govt. of India, Ministry of 

Commerce & Industry Department of Industrial Policy 

& Promotion (DIPP).  

1. Reinforcement bars and 

other rounds  

‘MS Bright Bars’ individual commodity of group 

item (d) Mild Steel-Long Products under 

(N) MANUFACTURE OF BASIC METAL. 

2. All types and sizes of 

angles, channels and joists  

‘Angles, Channels, Sections, Steel’ individual 

commodity of group item (d) Mild Steel-Long Products 

under (N) MANUFACTURE OF BASIC METAL. 

3. All types and sizes of plates  ‘e. Mild Steel – Flat Products’ of 

(N) MANUFACTURER OF BASIC METAL.   

4. Any other section of steel 

not covered in the above 

categories and excluding 

HTS 

Average of price for the 3 categories covered under SL 

1, 2 & 3   above  

 

46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable 

upto the stipulated date of completion of work including the extended period of completion 

where such extension has been granted under Clause 17-A of the Standard General Conditions 

of Contract. However, where extension of time has been granted due to Contractor’s failure 

under Clause 17-B of the Standard General Conditions of Contract, price adjustment shall be 

done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 

completion period or the extended period under Clause 17-A, the price adjustment for the 

period of extension granted under Clause 17-B shall be limited to the amount payable as 

per the Indices applicable to the last month of the original completion period or the 

extended period under Clause 17-A of the Standard General Conditions of Contract; as 

the case may be. 
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b. In case the indices fall below the indices applicable to the last month of original/ extended 

period of completion under Clause 17-A, as the case may be; then the lower indices shall 

be adopted for the price adjustment for the period of extension under Clause 17-B of the 

Standard General Conditions of Contract. 

 

47.  Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender Form 

after the date of issue of the certificate of completion by the Engineer or any other earlier date 

subsequent to the completion of the works that may be fixed by the Engineer, be responsible for 

and effectively maintain and uphold in good substantial, sound and perfect condition all and 

every part of the works and shall make good from time to time and at all times as often as the 

Engineer shall require, any damage or defect that may during the above period arise in or be 

discovered or be in any way connected with the works, provided that such damage or defect is 

not directly caused by errors in the contract documents, act of providence or insurrection or civil 

riot, and the Contractor shall be liable for and shall pay and make good to the Railway or other 

persons legally entitled thereto whenever required by the Engineer so to do, all losses, damages, 

costs and expenses they or any of them may incur or be put or be liable to by reasons or in 

consequence of the operations of the Contractor or of his failure in any respect.  

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 

work  has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

completion in respect of the work and the period of maintenance of the work shall commence 

from the date of completion mentioned in such certificate. The certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual obligations 

have been fulfilled by the Contractor and that there is no due from the Contractor to Railways 

against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to any 

part of the work (before the completion of the whole of work), which has been both completed 

to the satisfaction of the Engineer and occupied or used by the Railway. When any such 

certificate is given in respect of part of a work, such part shall be considered as completed and 

the period of maintenance of such part shall commence from the date of completion mentioned 

in the completion certificate issued for that part of the work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion 

in respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the 

Contractor from his liability to make good any defects imperfections, shrinkages or faults which 

may appear during the period of maintenance specified in the tender arising in the opinion of the 

Engineer from materials or workmanship not in accordance with the drawings or specifications 

or instruction of the Engineer, which defects, imperfections, shrinkages or faults shall upon the 

direction in writing of the Engineer be amended and made good by the Contractor at his own 

cost; and in case of default on the part of Contractor, the Engineer may employ labour and 
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materials or appoint another Contractor to amend and make good such defects, imperfections, 

shrinkages and faults and all expenses consequent thereon and incidental thereto shall be borne 

by the Contractor and shall be recoverable from any moneys due to him under the contract.  

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded 

by the parties with mutual consent, and taken over by the Railway as per terms and conditions 

of the contract agreement, and there is unequivocal no claim on either side under the Contract 

other than as mentioned in item 4 of Annexure XIV, the parties shall execute the Final 

Supplementary Agreement as per Annexure XIV.  

49.  Approval only by Maintenance Certificate: No certificate other than Maintenance 

Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to constitute 

approval of any work or other matter in respect of which it is issued or shall be taken as an 

admission of the due performance of the contract or any part thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate, if applicable,  shall have been signed by the Engineer stating that the 

works have been completed and maintained to his satisfaction. The Maintenance Certificate shall 

be given by the Engineer upon the expiration of the period of maintenance or as soon thereafter 

as any works ordered during such period pursuant to Sub Clause (2) to Clause 48 of these 

Conditions shall have been completed to the satisfaction of the Engineer, and full effect shall be 

given to this Clause notwithstanding the taking possession of or using the works or any part 

thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority 

who is competent to sign the contract. If this Competent Authority is of the rank lower than JA 

Grade, then a JA Grade Officer (concerned with the work) should issue the Certificate. The 

Certificate, inter alia, should mention that the work has been completed in all respects and that 

all the contractual obligations have been fulfilled by the Contractor and that there is no due from 

the Contractor to Railways against the contract concerned  

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for 

any matter arising out of or in connection with the contract for execution of the works unless the 

Contractor has made a claim in writing in respect thereof before the issue of the Maintenance 

Certificate under this clause.  

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall remain liable for the 

fulfillment of any obligation incurred under the provision of the contract prior to the issue of the 

Maintenance Certificate which remains unperformed at the time such Certificate is issued and 

for the purposes of determining the nature and extent of any such obligations, the contract shall 

be deemed to remain in force between the parties thereto. 
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51.(1) Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the Engineer's 

representative's certified measurements or Engineer’s certified “contractor’s authorized 

engineer’s measurements” of the total quantity of work executed by the Contractor upto the date 

of completion and on the accepted schedule of rates and for extra works on rates determined 

under Clause 39 of these Conditions shall be paid to the Contractor subject always to any 

deduction which may be made under these presents and further subject to the Contractor having 

signed delivered to the Engineer enclosing either a full account in detail of all claims he may 

have on the Railway in respect of the works or having delivered No Claim Certificate and the 

Engineer having after the receipt of such account given a certificate in writing that such claims 

are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39, 43(2), 45(i)(a), 55, 55-

A(5), 57, 57A, 61(1), 61(2) and 62(1) (i) to xv(B) of Standard General Conditions of Contract 

or in any Clause (stated as excepted matter)  of the Special Conditions of the Contract, that the 

whole of the works to be done under the provisions of the Contracts have been completed, that 

they have been inspected by him since their completion and found to be in good and substantial 

order, that all properties, works and things, removed, disturbed or injured in consequence of the 

works have been properly replaced and made good and all expenses and demands incurred by 

or made upon the Railway for or in the respect of damage or loss by from or in consequence of 

the works, have been satisfied agreeably and in conformity with the contract.  

 51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself 

the right to carry out a post-payment audit and/ or technical examination of the  works and the 

Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the Contractor 

for the refund of any excess amount paid to him till the release of security deposit or settlement 

of claims, whichever is later, if as a result of such examination any over-payment to him is 

discovered to have been made in respect of any works done or alleged to have been done by him 

under the contract. 

 

51-A. Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 

produce or cause to be produced for examination by the Engineer any quotation, invoice, 

cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper of 

writing or any copy of or extract from any such document and also furnish information and 

returns verified in such manner as may be required in any way relating to the execution of 

this contract or relevant for verifying or ascertaining cost of execution of this contract (the 

decision of the Engineer on the question of relevancy of any documents, information or 

return being final and binding in the parties). The Contractor shall similarly produce 

vouchers etc., if required to prove to the Engineer, that materials supplied by him, are in 

accordance with the specifications laid down in the contract. 
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(ii) If any portion of the work in a contract of value more than one crore of rupees be carried 

out by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the 

Standard General Conditions of Contract), the Engineer shall have power to secure the 

books of such sub-contract or any subsidiary or allied firm or company, through the 

Contractor, and such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the Contractor. 

 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims 

for payment of a sum of money arises out of or under the contract against the Contractor, the 

Railway shall be entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any, deposited by the Contractor and for the purpose aforesaid, 

the Railway shall be entitled to withhold the said cash Security Deposit or the Security if any, 

furnished as the case may be and also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security being insufficient to cover the claimed 

amount or amounts or if no security has been taken from the Contractor, the Railway shall be 

entitled to withhold and have a lien to the extent of the such claimed amount or amounts referred 

to supra, from any sum or sums found payable or which at any time thereafter may become 

payable to the Contractor under the same contract or any other contract with this or any other 

Railway or any Department of the Central Government pending finalization or adjudication of 

any such claim.  

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above, by the Railway will be kept withheld or retained as such by the 

Railways till the claim arising out of or under the contract is determined by the arbitrator (if the 

contract governed by the Arbitration Clause) or by the competent court as the case may be and 

that the Contractor will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to supra and duly notified as such 

to the Contractor. For the purpose of this clause, where the Contractor is a partnership firm or a 

company, the Railway shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any partner / 

company, as the case may be whether in his individual capacity or otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Railway, against any claim of this or any other Railway or any other Department of the 

Central Government in respect of payment of a sum of money arising out of or under any 

other contract made by the Contractor with this or any other Department of the Central 

Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be made 

from the Final Bill, Security Deposits and Performance Guarantees of other contract or 
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contracts, executed by the Contractor. The Performance Guarantees submitted by the 

Contractor against other contracts, if required, may be withheld and encashed. In addition, 

10% of each subsequent ‘on-account bill’ may be withheld, if required, for recovery of 

Railway’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under 

this Clause by the Railway will be kept withheld or retained as such by the Railway till the 

claim arising out of or under any other contract is either mutually settled or determined by 

arbitration, if the other contract is governed by Arbitration Clause or by the competent 

court as the case may be and Contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any sum of money withheld 

or retained under this Clause and duly notified as such to the Contractor. 

 

53.  Signature on Receipts for Amounts: Every receipt for money which may become 

payable or for any security which may become transferable to the Contractors under these 

presents, shall, if signed in the partnership name by anyone of the partners of a Contractor's firm 

be a good and sufficient discharge to the Railway in respect of the moneys or security purported 

to be acknowledged thereby and in the event of death of any of the Contractor, partners during 

the pendency of the contract, it is hereby expressly agreed that every receipt by anyone of the 

surviving Contractor partners shall if so signed as aforesaid be good and sufficient discharge as 

aforesaid provided that nothing in this Clause contained shall be deemed to prejudice or effect 

any claim which the Railway may hereafter have against the legal representative of any 

Contractor partner so dying for or in respect to any breach of any of the conditions of the 

contract, provided also that nothing in this clause contained shall be deemed to prejudice or 

effect the respective rights or obligations of the Contractor partners and of the legal 

representatives of any deceased Contractor partners interse. 

LABOUR 

54.  Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 

Rules made thereunder in respect of any employees directly or through petty Contractors or sub-

contractors employed by him for the purpose of carrying out this contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to 

be used wholly or partly under the direct orders and control of the Railways whether in 

connection with any work being executed by the Contractor or otherwise for the purpose of the 

Railway such labour shall, for the purpose of this Clause, still be deemed to be persons employed 

by the Contractor. 
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 If any moneys shall, as a result of any claim or application made under the said Act be 

directed to be paid by the Railway, such money shall be deemed to be moneys payable to the 

Railway by the Contractor and on failure by the Contractor to repay the Railway any moneys 

paid by it as aforesaid within seven days after the same shall have been demanded, the Railways 

shall be entitled to recover the same from Contractor’s bills/Security Deposit or any other dues 

of Contractor with the Government of India.   

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from time 

to time in respect of apprentices directly or through petty Contractors or sub-contractors 

employed by him for the purpose of carrying out the Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do so, 

his failure will be a breach of the contract and the Railway may, in its discretion, rescind the 

contract. The Contractor shall also be liable for any pecuniary liability arising on account of any 

violation of the provisions of the Act. 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all 

employees employed by him either directly or through petty Contractors or sub-contractors in 

the works. If in compliance with the terms of the contract, the Contractor directly or through 

petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under 

the direct orders and control of the Engineer whether in connection with the works to be executed 

hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed 

to comprise persons employed by the Contractor and any moneys which may be ordered to be 

paid by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the 

Contractor and the Engineer may on failure of the Contractor to repay such money to the 

Railways deduct the same from any moneys due to the Contractor in terms of the contract. The 

Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India all moneys paid or payable by the 

Railway by way of compensation of aforesaid or for costs of expenses in connection with any 

claim thereto and the decision of the Engineer upon any question arising out of the effect or force 

of this Clause shall be final and binding upon the Contractor.   

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and 

Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as 

modified from time to time, wherever applicable and shall also indemnify the Railway from and 

against any claims under the aforesaid Act and the Rules. 

 55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid license until the 
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completion of the work. Any failure to fulfill the requirement shall attract the penal provision of 

the Act.  

55-A.(3)  The Contractor shall pay to the labour employed by him directly or through sub-

contractors the wages as per provision of the aforesaid Act and the Rules wherever applicable. 

The Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 

paid the wages to labour, indirectly engaged on the works including any engaged by sub-

contractors in connection with the said work, as if the labour had been immediately employed 

by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of 

the Contractor's part of the contract, the Contractor shall comply with or cause to be complied 

with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, 

the Railway is obliged to pay any amount of wages to a workman employed by the Contractor 

or his sub-contractor in execution of the work or to incur any expenditure on account of the 

contingent, liability of the Railway due to the Contractor's failure to fulfill his statutory 

obligations under the aforesaid Act or the rules, the Railway will recover from the Contractor, 

the amount of wages so paid or the amount of expenditure so incurred and without prejudice to 

the rights of the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) 

of the aforesaid Act, the Railway shall be at liberty to recover such amount or part thereof from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India. The Railway shall not be bound to contest any claim made against it under Sub-Section 

(1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written 

request of the Contractor and upon his giving to the Railway full security for all costs for which 

the Railway might become liable in contesting such claim. The decision of the Chief Engineer 

regarding the amount actually recoverable from the Contractor as stated above shall be final and 

binding on the Contractor. 

55-B. Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 

Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 

Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees 

Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of 

“Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and 

shall also indemnify the Railway from and against any claims under the aforesaid Act and the 

Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 

54, 55, 55-A and 55-B of Indian Railways Standard General Conditions of Contract. In order to 

ensure the same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The registration / updation in Portal shall be done as under: 
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(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance. 

Engineer shall approve the contractor’s registration in the portal within 7 days of receipt 

of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID 

(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued in 

his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days of 

issue of any LoA for approval of concerned Engineer. Engineer shall update (if required) 

and approve the details of LoA filled by contractor within 7 days of receipt of such 

request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them on 

shramikkalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 

salient details of engaged contractual labour & payments made thereof after each wage 

period.  

 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ 

or ‘Performance Guarantee / Security deposit’, contractor shall submit a certificate to the 

Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 

labours engaged in connection with this contract and payments made to them during the wage 

period in Railway’s Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till 

____Month, ____Year.” 

 

55-D.  Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 

and Rules made thereto by the concerned State Govt., and submit Certificate of Registration 

issued by Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be 

deducted from contractor’s bills as per provisions of the Act.   

56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on the works 

and shall report serious accidents to any of them however and wherever occurring on the works 

to the Engineer or the Engineers Representative and shall make every arrangements to render all 

possible assistance. 
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57.  Provision of Workmen’s Compensation Act: In every case in which by virtue of the 

provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is 

obliged to pay compensation to a workman directly or through petty Contractor or sub-contractor 

employed by the Contractor in executing the work, Railway will recover from the Contractor 

the amount of the compensation so paid, and, without prejudice to the rights of Railway under 

Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover such amount or 

any part thereof from Contractor’s bills/Security Deposit or any other dues of Contractor with 

the Government of India.  Railway shall not be bound to contest any claim made against it under 

Section 12 Sub-Section (1) of the said Act except on the written request of the Contractor and 

upon his giving to Railway full security for all costs for which Railway might become liable in 

consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions 

of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time being 

in force and any rules and regulations made thereunder in respect of all the persons directly or 

through the petty Contractors or sub-contractors employed by him under this contract and shall 

indemnify the Railway from and against any claims under the Mines Act, or the rules and 

regulations framed thereunder, by or on behalf of any persons employed by him or otherwise.  

58.  Railway not to Provide Quarters for Contractors: No quarters shall normally be 

provided by the Railway for the accommodation of the Contractor or any of his staff employed 

on the work. In exceptional cases where accommodation is provided to the Contractor at the 

Railway's discretion, recoveries shall be made at such rates as may be fixed by the Railway for 

the full rent of the buildings and equipments therein as well as charges for electric current, water 

supply and conservancy. 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate arrangements 

for the housing, supply of drinking water and provision of latrines and urinals for his staff and 

workmen, directly or through the petty Contractors or sub-contractors and for temporary creche 

(Bal-Mandir) where 50 or more women are employed at a time. Suitable sites on Railway land, 

if available, may be allotted to the Contractor for the erection of labour camps, either free of 

charge or on such terms and conditions that may be prescribed by the Railway. All camp sites 

shall be maintained in clean and sanitary conditions by the Contractor at his own cost.  

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform 

to all laws, bye-laws rules and regulations for the time being in force pertaining to the 

employment of local or imported labour and shall take all necessary precautions to ensure and 

preserve the health and safety of all staff employed directly or through petty contractors or sub-

contractors on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best 

endeavours to  
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(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed 

directly or through the petty Contractors or sub-contractors on the works and for the preservation 

of peace and protection of the inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring 

the maintenance of a Special Police Force at or in the vicinity of the site during the tenure of 

works, the expenses thereof shall be borne by the Contractor and if paid by the Railway shall be 

recoverable from the Contractor.  

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 

sanitary measures that may from time to time be prescribed by the Railway Medical Authority 

and permit inspection of all sanitary arrangements at all times by the Engineer, the Engineer's 

Representative or the Medical Staff of the Railway. Should the Contractor fail to make the 

adequate sanitary arrangements, these will be provided by the Railway and the cost thereof 

recovered from the Contractor. 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called upon to 

do so by the Engineer or the Engineer's Representative on the advice of the Railway Medical 

Authority. Should cholera, plague, or other infectious disease break out, the Contractor shall 

burn the huts, beddings, clothes and other belongings of or used by the infected parties and 

promptly erect new huts on healthy sites as required by the Engineer, failing which within the 

time specified in the Engineer's requisition, the work may be done by the Railway and the cost 

thereof recovered from the Contractor.  

59.(6)  Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, 

other than labourers and their families requiring medical aid from the railway hospital and 

dispensaries will be treated as private patients and charged accordingly. The Contractors' 

labourers and their Families will be granted free treatment in railway hospitals and dispensaries 

where no other hospitals or dispensaries are available provided the Contractor pays the cost of 

medicines, dressing and diet money according to the normal scale and additional charges for 

special examinations such as pathological and bacteriological examination, X-Ray, etc. and for 

surgical operation. 

59. (7)   Medical Facilities at Site: The Contractor shall provide medical facilities at the site as 

may be prescribed by the Engineer on the advice of the Railway Medical Authority in relation 

to the strength of the Contractor's resident staff and workmen.  

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the 

work or in any of the buildings, encampments or tenements owned, occupied by or within the 

control of the Contractor or any of his employees shall be forbidden and the Contractor shall 

exercise his influence and authority to the utmost extent to secure strict compliance with this 

condition. 
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59.(9)  Restrictions on the Employment of Retired Engineers of Railway Services Within 

One Year of their Retirement: The Contractor shall not, if he is a retired Government Engineer 

of Gazetted rank, himself engage in or employ or associate a retired Government Engineer of 

Gazetted rank, who has not completed one year from the date of retirement, in connection with 

this contract in any manner whatsoever without obtaining prior permission of the President and 

if the Contractor is found to have contravened this provision it will constitute a breach of contract 

and administration will be entitled to terminate the contract and forfeit his Performance 

Guarantee as well as Security Deposit.  

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not employ 

children below the age of 15 as labourers directly or through petty Contractors or sub-contractors 

for the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of work under 

the contract unless a medical certificate of fitness in the prescribed form (Proforma at Annexure-

VIII) granted to him by a certifying surgeon certifying that he is fit to work as an adult, is 

obtained and kept in the custody of the Contractor or a person nominated by him in this behalf 

and the person carries with him, while at work; a token giving a reference to such certificate. It 

is further agreed that the responsibility for having the adolescent examined medically at the time 

of appointment or periodically till he attains the age of 19 years shall devolve entirely on the 

Contractor and all the expenses to be incurred on this account shall be borne by him and no fee 

shall be charged from the adolescent or his parent for such medical examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at a time. The 

certifying surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it, 

is no longer fit for work in the capacity stated therein. Where a certifying surgeon refuses to 

grant or renew a certificate or revoke a certificate, he shall, if so required by the person 

concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by 

the Ministry of Labour is of the opinion that any person employed in connection with the 

execution of any work under this contract in the age group 15 to 19 years is without a certificate 

of fitness or is having a certificate of fitness but no longer fit to work in the capacity stated in 

the certificate, he may serve on the Contractor, or on the person nominated by him in this regard, 

a notice requiring that such persons shall be examined by a certifying surgeon and such person 

shall not if the concerned official so directs, be employed or permitted to do any work under this 

contract unless he has been medically examined and certified that he is fit to work in the capacity 

stated in the certificate.  

EXPLANATIONS: 
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(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the 

term "Qualified Medical Practitioners" means a person holding a qualification granted by 

an authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 

1916) or in the Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal 

Corporation. 

DETERMINATION OF CONTRACT 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to 

determine and terminate the contract at any time should, in the Railway's opinion, the cessation 

of work becomes necessary owing to paucity of funds or from any other cause whatever, in 

which case the value of approved materials at site and of work done to date by the Contractor 

will be paid for in full at the rate specified in the contract. Notice in writing from the Railway of 

such determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under sub 

clause (1) of this clause and the Contractor claims payment for expenditure incurred by him in 

the expectation of completing the whole of the work, the Railways shall admit and consider such 

claims as are deemed reasonable and are supported by vouchers to the satisfaction of the 

Engineer. The Railway's decision on the necessity and propriety of such expenditure shall be 

final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination of 

contract. 

 

62.(1) Determination of Contract owing to Default of Contractor:  

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation 

for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi) Abandon the contract, or 
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(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the 

contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated 

period, or  

(ix) Fail to Execute the contract documents in terms of Clause 8 of the Regulations for Tenders 

and Contracts. 

(x) Fails to submit the documents pertaining to identity of JV and PAN in terms of Clause 17.11 

of Tender Form available in the Regulations for Tenders and Contracts. 

 (xi) Fail to remove materials from the site or to pull down and replace work after receiving from 

the Engineer notice to the effect that the said materials or works have been condemned or 

rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under 

Clause 26 of the Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the 

works or any part thereof as required under Clause 28 of the Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through 

his partner, agent or servant to any officer or employee of the Railway or to any person on 

his or on their behalf in relation to the execution of this or any other contract with this 

Railway. 

(xv) Fail to adhere to the provisions of Clause 16 of Tender Form (Second Sheet) of Annexure 

I of Part I ‘Regulations for Tenders and Contract’, or provision of above Clause 59(9). 

(xvi) Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the 

Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if the Contractor 

does not within seven days after the delivery to him of such notice proceed to make good his 

default in so far as the same is capable of being made good and carry on the work or comply 

with such directions as aforesaid of the entire satisfaction of the Engineer, the Railway shall be 

entitled after giving 48 hours’ notice (Proforma at Annexure-X or XII, as the case may be) in 

writing under the hand of the Engineer to rescind the contract as a whole or in part or parts (as 

may be specified in such notice) and after expiry of 48 hours’ notice, a final termination notice 

(Proforma at Annexure-XI or XIII, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 

(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is more than or 

equal to 80% of the original scope of work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the 

event of any or several of the courses, referred to in Sub-Clause(1) of this Clause, being adopted: 
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(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or made any 

advances on account of or with a view to the execution of the works or the performance of the 

contract and Contractor shall not be entitled to recover or be paid any sum for any work thereto 

for actually performed under the contract unless and until the Engineer shall have certified the 

performance of such work and the value payable in respect thereof and the Contractor shall only 

be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be encashed/ forfeited and the Performance Guarantee already 

submitted for the contract shall be encashed. The balance work shall be got done independently 

without risk & cost of the failed Contractor. The failed Contractor shall be debarred from 

participating in the tender for executing the balance work. If the failed Contractor is a JV or a 

Partnership firm, then every member/partner of such a firm shall be debarred from participating 

in the tender for the balance work in his/her individual capacity or as a partner of any other JV 

/partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the part 

terminated contract. The contract value of part terminated contract stands reduced to the balance 

value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of GCC. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for executing 

the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the balance 

work in his/her individual capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as authorized 

representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on which 

these are being or ought to have been executed, and to retain and employ the same in the further 

execution of the works or any part thereof until the completion of the works without the 
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Contractor being entitled to any compensation for the use and employment thereof or for wear 

and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-parte or by or after reference to the parties or after such investigation or enquiries 

as he may consider fit to make or institute and shall certify what amount (if any) had at the time 

of rescission of the contract been reasonably earned by or would reasonably accrue to the 

Contractor in respect of the work then actually done by him under the contract and what was the 

value of any unused, or partially used materials, any constructional plant and any temporary 

works upon the site. The legitimate amount due to the Contractor after making necessary 

deductions and certified by the Engineer should be released expeditiously.   

SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 

CONCILIATION RULES 

63.   Conciliation of Disputes: All disputes and differences of any kind whatsoever arising 

out of or in connection with the contract, whether during the progress of the work or after its 

completion and whether before or after the determination of the contract, shall be referred by the 

Contractor to the "Chief Engineer" or "Divisional Railway Manager" through “Notice of 

Dispute” provided that no such notice shall be served later than 30 days after the date of issue 

of Completion Certificate by the Engineer. Chief Engineer or Divisional Railway Manager shall, 

within 30 days after receipt of the Contractor’s “Notice of Dispute”, notify the name of 

conciliator(s) to the Contractor.   

The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and 

impartial manner within the terms of contract.  

If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 

settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When 

the parties sign the settlement agreement, it shall be final and binding on the parties.  

The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation proceedings. 

The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and 

Conciliation Act, 1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress of the 

work or after its completion and whether before or after the determination of the contract, shall 

be referred by the Contractor to the GM and the GM shall, within 120 days  after receipt of the 

Contractor’s representation, make and notify decisions on all matters referred to by the 

Contractor in writing provided that matters for which provision has been made in Clauses 7(j), 

8, 18, 22(5), 39, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2) and 62(1) of Standard General 

Conditions of Contract or in any Clause (stated as excepted matter) of the Special Conditions of 
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the Contract, shall be deemed as ‘excepted matters’ (matters not arbitrable) and decisions of the 

Railway authority, thereon shall be final and binding on the Contractor; provided further that 

‘excepted matters’ shall stand specifically excluded from the purview of the Arbitration Clause. 

64.(1) : Demand for Arbitration: 

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of the parties on 

any matter in question, dispute or difference on any account or as to the withholding by the 

Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway 

fails to make a decision within 120 days, then and in any such case, but except in any of the 

“excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days 

but within 180 days of his presenting his final claim on disputed matters shall demand in writing 

that the dispute or difference be referred to arbitration. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or 

subject of the dispute or difference as also the amount of claim item-wise. Only such dispute or 

difference, in respect of which the demand has been made, together with counter claims or set 

off, given by the Railway, shall be referred to arbitration and other matters shall not be included 

in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 

Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute having 

arisen between them, in the format given under Annexure XV of these conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a 

written and valid demand for arbitration is received by the Railway.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims 

alongwith all the relevant documents and the relief or remedy sought against each claim within a 

period of 30 days from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within 

a period of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension has 

been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical 

limits of the Division of the Railway where the cause of action arose or the Headquarters of the 

concerned Railway or any other place with the written consent of both the parties.  

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party 

may amend or supplement the original claim or defense thereof during the course of arbitration 

proceedings subject to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, 

within a period of 90 days of receiving the intimation from the Railways that the final bill is ready 
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for payment, he/they will be deemed to have waived his/their claim(s) and the Railway shall be 

discharged and released of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, and no payment 

due or payable by the Railway shall be withheld on account of such proceedings, provided, 

however, it shall be open for Arbitral Tribunal to consider and decide whether or not such work 

should continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator:  

64.(3)(a) :  Appointment of Arbitrator where applicability of section 12 (5) of Arbitration 

and Conciliation Act has been waived off: 

64.(3)(a)(i):  In cases where the total value of all claims in question added together does not 

exceed ₹ 1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole 

Arbitrator who shall be a Gazetted Officer of Railway not below Junior Administrative Grade, 

nominated by the General Manager. The sole arbitrator shall be appointed within 60 days from 

the day when a written and valid demand for arbitration is received by General Manager. 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of 

a panel of three Gazetted Railway Officers not below Junior Administrative Grade or 2 Railway 

Gazetted Officers not below Junior Administrative Grade and a retired Railway Officer, retired 

not below the rank of Senior Administrative Grade Officer, as the arbitrators. For this purpose, 

the Railway will send a panel of at least four (4) names of Gazetted Railway Officers of one or 

more departments of the Railway which may also include the name(s) of retired Railway 

Officer(s) empanelled to work as Railway Arbitrator to the Contractor within 60 days from the 

day when a written and valid demand for arbitration is received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by 

Railway. The General Manager shall appoint at least one out of them as the Contractor’s nominee 

and will, also simultaneously appoint the balance number of arbitrators either from the panel or 

from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst the 3 arbitrators 

so appointed. General Manager shall complete this exercise of appointing the Arbitral Tribunal 

within 30 days from the receipt of the names of Contractor’s nominees. While nominating the 

arbitrators, it will be necessary to ensure that one of them is from the Accounts Department. An 

officer of Selection Grade of the Accounts Department shall be considered of equal status to the 

officers in Senior Administrative Grade of other departments of the Railway for the purpose of 

appointment of arbitrator.           

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration 

cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 

tribunal even after his retirement. 
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64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration 

and Conciliation Act has not been waived off: 

(i) In cases where the total value of all claims in question added together does not exceed 

₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrator. For 

this purpose, the Railway will send a panel of at least four (4) names of retired Railway Officer(s) 

empanelled to work as Railway Arbitrator duly indicating their retirement dates to the Contractor 

within 60 days from the day when a written and valid demand for arbitration is received by the 

General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as arbitrator within 30 days from the date of dispatch of the request by Railway. The 

General Manager shall appoint at least one out of them as the arbitrator. 

(ii) In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- 

(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired Railway 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. For 

this purpose, the Railway will send a panel of at least four (4) names of retired Railway Officer(s) 

empanelled to work as Railway Arbitrator duly indicating their retirement date to the Contractor 

within 60 days from the day when a written and valid demand for arbitration is received by the 

General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by 

Railway. The General Manager shall appoint at least one out of them as the Contractor’s nominee 

and will, also simultaneously appoint the balance number of arbitrators either from the panel or 

from outside the panel, duly indicating the ‘Presiding Arbitrator’ from amongst the 3 arbitrators 

so appointed. General Manager shall complete this exercise of appointing the Arbitral Tribunal 

within 30 days from the receipt of the names of Contractor’s nominees. While nominating the 

arbitrators, it will be necessary to ensure that one of them has served in the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 

opinion of the General Manager fails to act without undue delay, the General Manager shall 

appoint new arbitrator/arbitrators to act in his/their place in the same manner in which the earlier 

arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its discretion, 

proceed with the reference from the stage at which it was left by the previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 

affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the 

parties hereto to do or cause to be done all such things as may be necessary to enable the Arbitral 
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Tribunal to make the award without any delay. The proceedings shall normally be conducted on 

the basis of documents and written statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and 

pass its orders over any plea submitted/objections raised by any party, if any, regarding 

appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of the 

Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time ‘limitation’ to 

any dispute, any violation of agreed procedure regarding conduct of the arbitral proceedings or 

plea for interim measures of protection and record its orders in day to day proceedings.  A copy 

of the proceedings duly signed by all the members of tribunal should be provided to both the 

parties.  

 64.3(c)(iii): (i) Qualification of Arbitrator (s): 

(a) Serving Gazetted Railway Officers of not below JA Grade level. 

(b) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

(c) Age of arbitrator at the time of appointment shall be below 70 years.  

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which 

he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 

64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 

opportunity to deal with the matters to which the contract relates or who in the course of his/their 

duties as Railway servant(s) expressed views on all or any of the matters under dispute or 

differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators 

also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, 

not be invalid merely for the reason that one or more arbitrator had, in the course of his service, 

opportunity to deal with the matters to which the contract relates or who in the course of his/their 

duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. 

The analysis and reasons shall be detailed enough so that the award could be inferred therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical 

or clerical errors or any other error of similar nature occurring in the award of a Tribunal and 

interpretation of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 

additional award as to claims presented in the arbitral proceedings but omitted from the arbitral 

award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made 

by a majority of members of Tribunal. In the absence of such a majority, the views of the 

Presiding Arbitrator shall prevail. 
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64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 

whole or any part of the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by Railway Board from time to time and the 

fee shall be borne equally by both the parties, provided parties sign an agreement in the format 

given at Annexure XV to these condition after/ while referring these disputes to Arbitration.  

Further, the fee payable to the arbitrator(s) would be governed by the instructions issued on the 

subject by Railway Board from time to time irrespective of the fact whether the arbitrator(s) is/are 

appointed by the Railway Administration or by the court of law unless specifically directed by 

Hon’ble court otherwise on the matter. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 

rules thereunder and relevant para of General Conditions of Contract (GCC) and any statutory 

modifications thereof shall apply to the appointment of arbitrators and arbitration proceedings 

under this Clause. 
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PART-II ANNEXURES 

ANNEXURE – VII 

Reference Para 17(B)  

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No. _______________________       Dated:     _________________ 

Sub: (i) _____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii) Understanding/Agreement no. __________________________________________ 

Ref:  _______________________________________ (Quote specific application of 

Contractor for extension to the date received) 

___________________________________________ 

Dear Sir, 

1.        The stipulated date for completion of the work mentioned above is _______________. 

From the progress made so far and the present rate of progress, it is unlikely that the work will 

be completed by the above date (or ‘However, the work was not completed on this date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion from 

______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the completion 

of the work after the expiry of _______________________ (give here the stipulated date for 

completion with/without any liquidated damage fixed earlier) will be recovered from you as 

mentioned in Clause 17-B of the Standard General Conditions of Contract for the extended 

period, notwithstanding the grant of this extension. You may proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition 

that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension 

of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting upto this extension to complete 

the work by ______________ (here mention the extended date), further action will be taken in 

terms of Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 

(b) Date _____________ 

2. Name of person examined           __________________________ 

3. Father’s Name: son/daughter of ______________________ 

Residing at                                  _____________________ 

4. Sex                                  ___________________________ 

5. Residence: 

____________________________________________________________________ 

6. Physical fitness 

7. Identification marks ______________ 

8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of 
being employed in a factory or on a work requiring manual labour and that his/her age as nearly 
as can be ascertained from my examination, is ______ years. 
 
I certify that he/she is fit for employment in a factory or on a work requiring manual labour as 
an adult/child. 
 

9. Reasons for : 

(a) Refusal to grant certificate, or  ____________ 

(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated. 
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ANNEXURE – IX 

(Reference Clause 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no. ________________, dated __________; you have failed to 

start work/show adequate progress and/or submit detailed programme for completing the work/ 

part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 

________, dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of 

Standard General Conditions of Contract to commence works / to make good the progress, 

failing which further action as provided in Clause 62 of the Standard General Conditions of 

Contract viz. to terminate your Contract and complete the balance work without your 

participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Seven days’ notice under Clause 62 of Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ____________; but you have taken no 

action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing which 

and on expiry of this period your above contract will be rescinded and the work under this 

contract will be carried out independently without your participation and your Security Deposit 

shall be forfeited and Performance Guarantee shall also be encashed and any other consequences 

which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show adequate 

progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands 

rescinded in terms of Clause 62 of Standard General Conditions of Contract and the balance 

work under this contract will be carried out independently without your participation. Your 

participation as well as participation of every member/partner in any manner as an individual or 

a partnership firm/JV is hereby debarred from participation in the tender for executing the 

balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also 

be encashed. 

 Kindly acknowledge receipt. 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of Standard General Conditions of Contract was 

given to you under this office letter of even no., dated ____________; but you have taken no 

action to commence the work/show adequate progress of the part of 

work…………………..(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing which 

and on expiry of this period your above part of work………………… (Details of part to be 

mentioned) in contract will be rescinded and the work will be carried out independently without 

your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated 

contract. 

4. The contract value of part terminated contract shall stands reduced to ………………………..  

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India  
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated _______________; but you have taken no action to commence the work/show 

adequate progress of the part of work…………………..(details of part to be mentioned). 

2. Your above  part of work in contract …………………..(details of part to be mentioned) 

stands rescinded in terms of Clause 62 of Standard General Conditions of Contract and 

the same will be carried out independently without your participation. Your participation 

as well as participation of every member/partner in any manner as an individual or a 

partnership firm/JV is hereby debarred from participation in the tender for executing the 

balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part 

terminated contract. 

4. The contract value of part terminated contract stands reduced to 

…………………………………..  

            Kindly acknowledge receipt. 

Yours faithfully 

  For and on behalf of the President of India 
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the 

President of India, acting through the _____________ Railway Administration having 

his office at ______ herein after called the Railway of the one part and 

_________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto 

of the first part being agreement Number _________dated ____for the performance 

__________herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on _______ date last extended and 

whereas the party hereto of the second part has executed the work to the entire satisfaction 

of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹ _____ including the 

Final Bill bearing voucher No.________ dated _________of value 

____________________ duly adjusted as per price variation clause, if applicable (the 

receipt of which is hereby acknowledged by the party hereto of the second part in full and 

final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ through 

the Final Bill bearing voucher No.____________ dated _________duly adjusted as per 

price variation clause (PVC), if applicable (the receipt of which is hereby acknowledged 

by the party thereto of the second part) from the party hereto of the first part in full and 

final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid by the party hereto of the first part to the party hereto of the second part against all 

outstanding dues and claims for all works done under the aforesaid principal agreement 

excluding the security deposit, the party hereto of the second part have no further dues of 

claims against the party hereto of the first part under the said Principal Agreement. It is 

further agreed by and between the parties that the party hereto of the second part has 

accepted the said sums mentioned above in full and final satisfaction of all its dues and 

claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final 

Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹ _____ through various 

On Account Bills (the receipt of which is hereby acknowledged by the party hereto of the 

second part). 

And whereas the party hereto of the second part have received sum of ₹ _______ through 

various On Account Bills (the receipt of which is hereby acknowledged by the party 

thereto of the second part) from the party hereto of the first part and party hereto of the 
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second part have accepted final measurements recorded on Page No….. to Page No…. 

of Measurement Book No……….and corresponding Final Bill duly adjusted as per price 

variation clause (PVC), if applicable, for full and final settlement of all his/its disputed 

claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid through various On Account Bills and sums to be paid through Final Bill duly 

adjusted as per price variation clause (PVC), if applicable, based on accepted final 

measurements including the security deposit by the party hereto of the first part to the 

party hereto of the second part against all outstanding dues and claims for all works done 

under the aforesaid principal agreement, the party hereto of the second part have no 

further dues of claims against the party hereto of the first part under the said Principal 

Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final 

Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be 

deemed to be non-existent for all purposes. 

Signature of the Contractor/s                                    for and on behalf of the President of India 

Witnesses  

_______________________ 

ADDRESS: ______________ 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement no................... 

raise disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 

___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive off 

the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation 

(Amendment Act. We further agree that the cost of arbitration will be shared by the parties as 

per Clause 64(6) of GCC. 

 

Signature of Claimant_________________ Signature of Respondent_____________________ 

  

*Strike out whichever not applicable. 
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ANNEXURE-XVI 

Reference Para 64.(3)  

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General 

Conditions of Contract 

1. Name: 

 

2. Contact Details: 

 

3. Prior experience (Including Experience with Arbitrations): 

 

4. I do not have more than ten on-going Arbitration cases with me. 

 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empanelled as Railway 

Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality in terms of The Arbitration and Conciliation 

Act-1996. 

Or 

I have  past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to 

my independence or impartiality in terms  of The Arbitration and Conciliation Act-1996. 

The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote 

sufficient time to the arbitration and in particular to finish the entire arbitration within 

twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to the 

arbitration and in particular to finish the entire arbitration within twelve months. The list of 

such circumstances is as under:  



Signature of Tenderer                                               Page | 157                                Signature of Accepting authority  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION – VII 
 

 

(TECHNICAL SPECIFICATIONS) 
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TECHNICAL SPECIFICATIONS 
 

1.0 GENERAL 

 

SCOPE :  Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 Months 

 
These specifications establish and define the materials and constructional requirements for civil 

engineering construction works in brief. 

 

1.1  EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & MATERIALS 

 

1.2.1 Wherever reference is made in the contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the latest 

current edition or revision of the relevant standards and codes in effect shall apply, unless 

otherwise expressly stated in the contract.  In case, no reference is made for any particular 

work, relevant IS /BIS Codes will be followed. 
 

1.2.2 Providing and operating necessary measuring and testing devices and materials including all 

consumables are included in the Scope of Work.  No separate measurement or payment for testing the 

work shall be made but rates quoted for various items shall be deemed to include cost of such tests, 

which are required to ensure achievement of specified quality. 

 

1.2.3 All materials shall be of standard quality, manufactured by renowned concerns, conforming to Indian 

Standards and shall have certification work from Bureau of Indian Standards as far as possible, unless 

otherwise approved by Engineer.  The contractor shall get all materials approved by Engineer prior to 

procurement and use.  The contractor shall furnish manufacturer’s certificates, for materials supplied 

by him when asked for.  Further to that he shall get materials tested from an approved Test House, if 

asked for by the Engineer.  The cost for all the tests and test certificates shall be borne by the contractor.  

No separate payment shall be made for the testing.  The Engineer shall have the right to determine 

whether all or any of the materials are suitable.  Any materials procured or brought to site and not 

conforming to specifications and satisfaction of the Engineer shall be rejected and the contractor shall 

have to remove the same immediately from site at his own expense and without any claim for 

compensation due to such rejection. 

 

1.2.4 All goods and materials to be incorporated in the works shall be new, unused, of the most recent or 

current models and incorporate all recent improvements in design and materials, unless provided 

otherwise in the contract. 

 

1.2.5 Wherever referred to in this tender document, only the latest revision of specifications, Codes of 

Practice and other publications of the Indian Standards shall be applicable. 

 

 

1.2  WORK SPECIFICATIONS 

 

The works will be executed, as indicated in the nomenclature of each items, Bill of Quantities, 

Drawings, Specification and Terms and Conditions read in conjunction with those given in 

this Contract.  In the absence of any definite provision in the specifications, contained herein, 

reference may be made particularly to: 
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a) For Pavements works - Latest MORTH / CPWD Specifications/ Specified Specifications. 

b) For items/structure, covered by Railway SOR: Latest specification for Materials & works shall be 

followed. 

c) CPWD specification for all items pertaining to DSR. 

d) IS code of practice for planning and reinforced concrete for general building construction (IS 456-

2000 with latest correction slip/amendment) 

e) IS code of practice (IS 800 – 2007 with latest correction slip/amendment) revised 10th print 1981 

for structural steel. 

f) IS 383-1970 with latest correction slips/amendment for fine and coarse aggregate. 

g) Any other IS code relevant in case the Railway / CPWD standard specifications either refer to or 

the later is not clear. 

h) Railway siding works will be carried out as per Indian Railway Permanent Way Manual and 

Standard Track Specification. 

i) For all electrical work Latest CPWD specifications with all correction slips will be followed. 

 

1.3.1 The list is not exhaustive. The relevant, IS codes will be followed where the Railway /CPWD / 

MORTH specifications, do not cover any item of works. 

 

1.3.2 Wherever referred specifications are silent, the construction and completion of the works shall 

conform to relevant I.S Code of practice.  In case of any dispute arising out of the interpretation of 

the above, the decision of Engineer shall be final and binding on the contractor. 

 

1.3.3 Copies of Railway Standard/CPWD Specifications can be obtained from Railway/CPWD, on 

payment. ISI and other codes may be purchased from Manager Government of India Publication 

Branch, Patiala House, New Delhi and Director ISI Manak Bhawan, Bahadur Shah Zafar Marg, New 

Delhi or when available. 

 

1.3  The excavation in foundation will include all shoring and protection works that may be required for 

ensuring safety during execution.  Nothing extra will be paid for wet excavation or bailing out water.  

The contractor will have to make his own arrangement for bailing out water including 

pumping. 

 

1.4  Contractor shall bring samples of all materials to be used on the work. One set of such sample will 

be kept in the Engineer – incharge’s office at site and other will be available with the contractor at 

site. Both the samples shall be jointly signed and sealed by Engineer-in-charge and contractor. 

 

2.0 Bituminous Works 

 

This specification covers earthwork, sub-grade, sub-base, and base-course and wearing 

course for concrete pavement as well as bitumen pavement.  Specification for Road and 

Bridge works by MORTH shall be followed for pavement works, unless mentioned 

otherwise in this specification.  Specification for WBM, WMM, GSBC, DBM, AC & Tack 

Coat, etc, shall be as per MORTH specification.  Bituminous works shall be as per 

CPWD/MORTH Specification. Wherever the item is based on CPWD – DSR, CPWD 

Specifications shall be followed. 

 

2.1  Site Clearance: 
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Before the earthwork is started, the area coming under cutting and filling shall be cleared of 

shrubs, rank vegetation, grass, brushwood, trees and sapling of girth up to 30cm. measured 

at a height of one meter above ground level and rubbish removed outside boundary. The 

roots of trees and saplings shall be removed to a depth of 60 cm. below ground level or 30 

cm below formation level or 15cm below sub-grade level whichever is lower and holes or 

hollows filled up with the earth, rammed or leveled. Payment of this item of site clearance 

will be made as per relevant item in BOQ. 

 

2.2  Concrete work 

 

All mixed design concrete shall be executed by Concrete Batch Mix Plant of suitable capacity, to be 

installed by Contractor at site. In special cases RMC shall be allowed by Engineer on written request 

of the contractor but the RMC should also be from a plant of appropriate capacity. No extra payment 

shall be allowed on account of Concrete from batch mix plant or RMC.  

 

  If at any stage of the work , during or after placing the concrete in the structure the work is found 

defective such concrete shall be removed and work be done with fresh concrete  and adequate rigid 

forms at the cost of the contractor. The contractor shall be liable to bear the cost for the cement 

concrete thus dismantled. 

 

 The construction work shall be done with proper and assured system of curing duly identified areas 

with dates marked in paint. In hot weather the contractor shall take relevant care to cover the work 

with wet gunny bags/hessian cloth or use continuous ponding of water on surface so as to keep the 

surface wet. 

 

2.3  Fine Aggregates 

 

 Coarse sand of approved quality conforming to relevant IS code shall be used as fine aggregate. For 

cement concrete, reinforced cement concrete and concrete of any other type, sand / quarries dust shall 

be cleaned and absolutely free from dirt and no other deleterious material shall be permitted. Samples 

of sand to be used shall be approved by Engineer-in-charge or his authorised representative. 

 

2.4  Coarse Aggregate 

The coarse aggregate which may be either stone ballast or stone chips as directed, should be well 

graded and preferably machine broken and should conform to CPWD / Railway Standard Specification 

and /or relevant IS code and should be obtained from approved quarries. The stone should be free from 

soft thin elongated or laminated or decayed particles. The aggregates should be free from dust. 

Cleaning and washing, if necessary, should be carried out as per the direction of the Engineer or his 

authorized representative. 

  

 The mention of any sources does not, however, absolve the contractor’s for his / their liability to 

ensure that the coarse sand, stone chips and ballast as may be required for the work strictly in 

accordance with Standard Specification .In case, these materials cannot be had according to 

specification, from these sources the contractor may bring the materials from any other sources by 

obtaining prior permission of the Engineer – in- charge, provided materials are according to standard 

specifications. 

 

In addition to the routine tests, special tests on materials will be carried out whenever required by the 

Engineer .The cost of the special test done will be borne by the contractor. Necessary facilities in the 



Signature of Tenderer                                               Page | 161                                Signature of Accepting authority  

 

form of moulds, cones, scales materials, labour for casting, curing, specimen and such other facilities 

as pre –requisite to any standard concrete tests will in any case be afforded by the contractor free of 

cost. 

 

2.5  Form work and shuttering 

 

For cement concrete in slabs, columns, beams, chajjas, etc, the contractor should use water proof 

plywood / steel shuttering plate sets as per the drawing. The steel plate should have smooth surface 

and should be free of bulge during the concreting. The entire shuttering should be water proof and 

conform to relevant IS Code. If however, the contractor wants to use wooden shuttering, he will have 

to use new planks and scanting, for fabrication of such shuttering so as to ensure smooth and leak proof 

surface. 

 

2.6  Reinforcement  

 

Binding wire of approved quality shall be arranged by the contractor himself and the rates quoted for 

RCC work will includes cost of binding wire and the process, of binding etc, 

  

2.7  All works shall be done strictly in accordance with the approved drawings and no departure shall be 

made by the contractor without the order of the Engineer in writing. 

 

2.8  Paint 

 

Standard brands of paints and primers as per relevant IS code or as specified, all labour and materials, 

cleaning materials, ladder scaffolding, tools plant and equipment’s including brushes of approved 

/pattern of contractor expenses. 

 

2.9  Any other work not included in above paras should be executed as per relevant specifications and as 

directed by Engineer in-charge 

 

3.0 Specification for laying of cable duct: 

 

3.1  Specification for PVC pipe for cable duct shall be 

 

Outside dia     - 110mm 

Tolerance on outside dia (Plus)   - 0.4mm 

Wall thickness     - 7mm 

Working Pressure    -  10kg/sqm 

 

OR, diameter and working pressure of the PVC pipe as specified in the relevant BOQ item. 

 

Jointing the PVC pipes shall be done using approved solvent cement as per approved 

method. Checking for correct alignment, straightness and smooth obstruction free passage 

shall be done by use of mandrels of approved design. Contractor must ensure that such 

mandrels are available at work site at all times during checking. Ducts not passing the 

requirement have to be redone at contractor’s cost. All accessories for PVC for jointing 

separators for positioning shall be approved by Engineer before execution of work.  

 
 Duct pipes shall be kept closed through a provision or stoppers at both ends of approved design. All 



Signature of Tenderer                                               Page | 162                                Signature of Accepting authority  

 

cable ducts are to be provided with Nylon wire of approved size. These wire ropes shall be kept 

fastened to the stoppers. No object shall be left in the pipes and it shall be ensured that dirt, animals 

etc, cannot enter the duct. Any dirt, which is, present in or ends up in the pipe attachment etc, must be 

removed. 

 

3.2  All earthworks are to be done which is necessary for correct execution of work.  Sufficient measures 

to be taken to prevent subsidence of neighboring areas, drainage, cable ducts supports, any other 

structures. Width of bottom of work ditch must be 25cm plus external diameter of pipe for depth up to 

1m. For depth exceeding one meter an allowance of 5 cm per meter of depth for each side of trench 

shall be added to above width. Where more than one pipe are to be laid, the diameter shall be reckoned 

as the horizontal distance from outside of the outer most pipes. 

 

Pipe shall be laid as shown in the drawing with sand layer below pipe in between and above pipe. Back 

filling must be done in layers of 20cm and soil must be compacted so as to achieve 97% of dry density 

at OMC as per IS: 2720 Part VIII Soil, rubble whichever not appropriate to fill up must be kept outside 

by the contractor. The back filling shall be done only after activities executed in them have been 

approved by Engineer in charge.     

 

4.0 Brick work 

 

Bricks used shall have compressive strength not less than 75 Kg/sq cm.  Other specifications shall be 

as per Railway/ CPWD Specifications. In case bricks of compressive strength 75/kg per sqm are not 

available and the structure is not of load bearing nature, then use of less compressive strength bricks 

can be relaxed as per  CPWD specification, at reduced rate as worked out by the Engineer in-charge.  

 

5.0 TESTING OF MATERIALS 

 

5.1  All  materials to be used in and on every part  of  the works shall be  subjected,  from time to time,  

such  tests as  given  in List of Mandatory Tests or as required as per CPWD specifications . These 

tests/norms are the Minimum requirement and the Engineer-in-Charge may supplement these with 

additional tests/checks according to the site condition, at no extra cost.  All tests shall be performed 

at the expenses of the contractor as defined in Special Conditions of Contract. The samples for 

tests shall be in all cases selected by the Engineer-in-charge and supplied by the contractor as part of 

the contract.  If at any time, any material so tested, fails to meet the acceptance criteria, the same shall 

be   removed from  the  site  of works and  other  materials  substituted therefore,   but   in   the   absence  

of   any   specified test/acceptance  criteria, the decision of the  Engineer-in-charge  shall  be final and 

binding as to whether  the  said  material  or  materials  shall  be used  on  the  works,  or forthwith 

removed and other material substituted. 

 

5.2  The contractor shall permit the Engineer-in-charge or his authorized representative to be present during 

any of or all the tests. The notification to the Engineer-in-charge  that the work has been completed, 

the contractor shall make under the direction and in the presence of Engineer-in-charge such tests  and  

inspections  as have been specified  or  as  the  engineer-in-charge  shall  consider necessary  to  

determine whether or not the full intent of requirements of the  plans and  specifications  have been 

fulfilled. in case  the  work does not meet the full intent of the specifications it  shall be  rectified  by 

the contractor at no extra  cost  and  the contractor shall bear all the expenses for any further tests 

considered necessary. 

 

5.3  The  contractor  shall  arrange  for  conducting tests,  specified  in  Quality Assurance  Plan (QAP), in  

the presence  of  an  officer, authorized  by the Engineer-in-Charge. Full records  of  all  tests conducted 
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shall be maintained by the contractor in the  format  given by Engineer-in-Charge which  will  be  made 

available  to  the  Engineer-in-Charge  or  to  any  officer authorized  by him whenever required. 

 

5.4  The purchaser representative shall be free to visit the manufacturer work at all reasonable times to 

witness and inspect the testing of equipment. It is the duty of tender to see that all equipments supplied 

are tested as per relevant IS specifications. The contractor shall furnish Manufacturer Test Certificate 

(MTC) for the routine and type test conducted on the equipment offered, if necessary the contractor 

shall arrange to conduct all the routine test at the manufacturer premises in presence of CONCOR/PMC 

representative on receipt of material/equipment at site the tenderer shall offer equipment/material for 

inspection and get approved before installations. 

 

6.0 Preparation of sub-grade 

 

6.1  Where the pavement is to be laid on surface obtained after cutting the soil, the sub-grade for pavement 

shall be prepared as per specifications relevant to item in BOQ for achieving not less than 97% of dry 

density as per IS : 2720 Part VIII  at no extra cost or otherwise as per the procedure mentioned 

hereafter. 

   

 The sub-grade shall be excavated to a depth of 0.5 meter, watered and compacted in layers not 

exceeding 250mm thickness, dressing to required camber and profile and consolidation with vibratory 

roller of 80 to 100 KN static weight so as to achieve not less than 97% of dry density as per IS : 2720 

Part VIII. However, before relaying and compacting the loosened material the surface below this level 

shall be suitably consolidated as directed by the Engineer but with a minimum six passes of vibratory 

roller. If the next 15 cm below this level does not have a relative compaction of 90%, it shall be 

compacted until not less than 95% dry density is obtained. Rate for work of this nature shall be covered 

in the item of preparation of sub-grade. Where the pavement is to be laid on fill and height of proposed 

fill is less than 0.5 meter, the procedure for sub-grade preparation as mentioned above shall be 

followed. 

 

Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 meter, 

preparation of sub-grade is not required at these locations, however, in such locations original ground 

level shall be compacted by rolling as directed by the Engineer as much as possible but with a minimum 

of six passes of vibratory roller of 80 to 100 KN static weight. No separate payment shall be made for 

this, as same shall covered in item of earth work in excavation and / or filling. 

 

6.2  Specification of GSBC 

The work of sub base to be executed as per MORTH Specification of each layer not exceeding of 

150mm thickness to achieve not less than 98% MDD as per IS-2720 Part-VIII. 

 

6.3  Specification of WBM 

The work of WBM to be executed as per MORTH Specification of each layer not exceeding of 75mm 

thickness. 

 

6.4  Specification for base concrete 

 
The specification covers laying of M-10 concrete in base course under concrete block pavement, over 

granular sub-base.  The work of M-10 concrete for base course shall be executed as per section 601 of 

MORTH specification for Dry Lean Concrete (DLC) with modifications as mentioned below:- 

 

a. Design mix for M-10 concrete shall be as per IS specifications. 
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b. Concrete mixing shall be done as with batching plant with facilities of mixing concrete by weight. 

c. Concrete shall be laid/placed by a paver finisher as mentioned in MOST / MORTH specifications.  

Before laying the concrete, surface shall be got inspected by Site Engineer. 

d. Compaction shall be done using smooth wheeled vibratory roller of minimum 80 to 100 KN static 

weight. 

e. Curing should be done by covering the surface by gunny bags / hessian or by providing bund over the 

concrete surface with standing water on top surface of concrete as per MORTH specification. 

f. After the end of days work, the edge of the concrete is to be provide with such shuttering so that clear 

and straight edge are available on the next days. 

g. The cement content of M-10 concrete shall not be less than 150 kg per cum.  

 

6.5  Specification for Pavement Quality Concrete(PQC) 

 

The work of PQC pavement for road work shall be executed as per latest CPWD Specification 

and minimum cement content shall not be less than as specified for design mix cement 

concrete. However if higher grade and of concrete is to be executed excess / less cement used 

as per design mix shall be payable / recoverable separately as per relevant BOQ item. 

 

6.6  Specification for Kerb Stone 

 

The work of Kerb Stone of specific grade cements concrete to be executed as per latest CPWD 

Specification. The Kerb stone shall be factory machine made with Strong Vibratory 

compaction and exposed concrete finished. No site production shall be allowed. Repaired, 

plastered & damaged Kerb stone shall not be allowed. 
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List of Approved Makes 
 

S. Nr. Name of Material Make 
 Civil Items  

1 Cement JK, Gujarat Ambuja, Birla Uttam, ACC, Vikram Shree, 

Ultratech, Binani, Lafarge, Madras Cement (Ramco), India 

Cement, Jaypee, J K Laxmi, Dalmia 

2 Reinforcement Steel TATA, SAIL, RINL, JINDAL 

3 White Cement Birla White, JK, Kamdhenu. 

4 Ceramic Glazed Tile Kajaria,JhonsonandSomany (all first quality) or 

equivalent 

5 Vitrified Floor Tile Kajaria,JhonsonandSomany(allfirstquality)orequivalent (Min. 

10mm thickness &Grade-V) 

6 Atactic poly-propylene 

(Membrane sheet) 

Fibrex India Ltd, Polygomma Industries Pvt Ltd, and Industrial 

rubber products.(Minimum thickness 5.0 mm) 

7 PVC drain Pipe Supreme, Prakash, Kissan(Agro) (Min 6.0 KGF pressure or as/ 

engineer’s Intruction) 

8. CPVC water supply pipe Astral, Supreme, Prakash & Prince (wall pressure Min 500 PSI) 

9. G.I. Pipes Jindal (HIssar), Prakash Surya, Tata or equivalent 

10. WC Roca, Kholar and Hindware 

11. Wash Basin Roca, Kholar and Hindware 

12. Urinal Roca, Kholar and Hindware 

13. CP fitting Grohe, Kholar and Hindware 

14. C.I. pipe & fitting SKF, Electrosteel 

15. Aluminium frame Jindal, Hindalco 

16. Float zglass Modi, St Gobains or HNGIL 

17. ToughenedGlass GSC, AIS, Assahi 

18. Frameless Glass fitting Ozone or Dorma 

19. Pre-laminated board Greenlam, Merino or Kitply 

20. Gypsum Board ceiling Channels and board make of India Gypsum or Lafarz 

21. Grid Ceiling Grid and tile of Armstrong make (ULTIMA regular panel and 

Silhouette Xl 1/8" Reveal) 

22. POP punning Sakarni, Shri Ram, JK 

23. Acrylic Paint Asian, ICI (Dulux), Nerolac 

24. Stainless Steel Jindal, SAIL,Indian Stainless Steel 

25. G.I. Fittings UNIK, ZOLOTO, NVR or equivalent 

26. Structural Steel TATA, SAIL, Jindal, RINL 

27 Stainless Steel Hardware Hettich, Godrej, Droma 

28 Stainless Steel Bolts, Washers & 

Nuts 

Kundan, Puja, Atul 

27. Chequered Precast Concrete Tile Hindustan Tiles, Ultra, Swatik Tiles 

29. PVC casing pipe Kissan (Agro), Appollo& Supreme 

30. Plyboard & Ply Green Ply, Kitply, Centuary 

31. Laminate Greenlam, Merino, Centuary 

32. Wall putty Birla, JK, Asian 

33. Submersible Pump Crompton Greaves, Kirloskar, KSB 
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Note: 

a) TheContractorshallsupplyISImarkedmaterialasperanyofthemakesorbrandsindicated 

above. In case the firm is not manufacturing ISI marked material for any of the 

brands, first quality material shall be accepted. The samples of the material shall in 

either case have to be got approved from the Engineer. In case Engineer In Charge 

feels that some material/brand is not meeting the project requirements/client 

requirements or proper specifications, the same shall not be allowed even if its brand 

name is included in list of approved make/ brand above. No claim of contractor  or 

on this account shall been tertainedfor difference in cost etc. 

b) Material where no make/brand has been mentioned, ISI marked samples shall be 

submitted bytheContractorforapprovalofEngineer.Forthoseclassofmaterials,where 

no firm exists with ISI approval, sample of first quality material of the firm shall be 

submitted for the approval of the Engineer. 

c) Anyvariationfromtheabovementionedmakes/brandswillrequirespecificapprovalofthe 

Engineer. Equivalency of any item/material shall be determined by the present day 

cost of item/ material. The items falling within plus/minus (+/-) 2% of cost shall be 

treated as equivalent. Rates shall be collected only from the main 

suppliers/manufactures for comparison. 

d) It will be contractor’s responsibility to ensure the quality of products listed in 

approved list of brands. Contractor will have to replace thed effective and 

substandard materials at his own cost. 

e) Contractor shall use one make item wise throughout the project in consultation with 

Engineer. 
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TECHNICAL SPECIFICATIONS FOR TRACK MAINTENANCE  

( P-Way track maintenance )  

 

SYSTEMATIC TRACK MAINTENANCE 

 

1.1 THROUGH PACKING: Through packing shall consists the following operations in sequences, not more 

of the track on any day being opened out then can be efficiently repacked before closing of the work. 

1.2 Slewing to correct alignment. 

1.3 Boxing of ballast to profile. 

1.4 Picking up stacks: 

The same above operation on irregular short stretches of track based on track parameters of gauge 

and level other conditions urging immediate attention. 

1.5 Directed track maintenance: 

Maintenance on pre-identified track defects (which are not alarming) and providing a need based attention 

without disturbing the track structure much more than required including creep & pull back of Rails.  

 

1.6 Minor rain cuts on the embankment slopes not exceeding 10cm in width shall be repaired at no extra cost. 

 

1.7 Casual renewal of track including sleepers, fittings etc shall be taken up at no extra cost to the extent of one 

rail length in each month.  However, the P. Way materials for renewal shall be supplied by  CONCOR  free 

of cost at CONCOR’s stores. 

 

1.8 Dumping of ballast on the track from source available in exceptional circumstances like derailments etc. 

 

1.9 OPENING OF TRACK: Ballast profile will be opened out on either side of the rail seat from end of sleepers 

to 450 mm inside rail seat to a depth of 50mm below bottom of sleepers. 

 

1.10 EXAMANIATION OF RAILS SLEEPER & FASTENINGS: Rails and sleepers should be examined for 

soundness and visible cracks.  Fish bolts and other fitting should be tightened and broken ones to be 

immediately replaced. 

 

1.11 SQUARING OF SLEEPERS: The spacing of sleepers on sighting rail should first be checked, 

corresponding marks should then be made, on other rail using the square at every point.  The out of square 

sleepers should be squared to correct position by pushing with crow bar after loosening the fastenings and 

braking the core by pick end of beater. 

 

1.12 ALIGNING OF TRACK:  It should be done after opening out of the track, loosening of the joints at ends 

and drawing out sufficient ballast.  For aligning mate/supervisor should sight the rail from a distance of 30 

to 60 meter.  On curves he should sight the inner rail.  It should preferably be done in morning unless it is 

cloudy as later on sighting condition become un-favourable. 

 

When slewing, the crow bar should be planted well into ballast at an angle not more than 30o from vertical. 

 

1.13 GAUGE:  The track should be adjusted to correct gauge.  The permissible slackness on sharp curves should 

be attended by using liners of requisite thickness.  The gauge should be maintained within the following 

maximum tolerances, inclusive of side war of rails. 

On straight               -             -6  mm  to  + 6 mm  
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On curves upto 4 degree   -  - 6 mm to  + 15 mm  

Curves sharper than 4 degree         -    upto + 20 mm       

 

1.14 PACKING OF SLEEPERS:  The base rail shall be sighted by the mate with the eye along with the edge of 

the rail and any dip or low joint lifted correctly.  The adjacent sleepers then pack and the rail top check.  

After two rails have been attended the rail on the other side to be brought to correct level by spirit level and 

level board, by using it at every rail joint and at every 4th sleeper.  The next two rails should then be taken 

up and the process is continued. 

 

Having aligned the track and adjusted the top, the gang men should be distributed to pack all the sleepers 

in a systematic manner connecting from one end.  Four men should deal, with every sleeper successively, 

two at each rail seat standing back to back.  

 

As soon as the packing is systematically completed, the alignment and top should be carefully checked by 

mate/supervisor and minor adjustment carried out.  The sleepers distributed for this purpose being finally 

repacked.   

 

1.15 REPACKING OF JOINTS & SHOULDERS: The joint and shoulder sleepers should be repacked before 

boxing is done and the cross levels at joints is checked. 

 

1.16 BOXING AND BALLAST SECTION AND TIDYING: After the above, the clean ballast should be 

worked in with supplied ballast and completely filled between the sleepers along the rail seat.  The ballast 

section should be dressed upto specified dimension.  Hemp cord of sufficient length should be used for 

lining of top and bottom edge of ballast section.  Where ballast is deficient the deficiency should be shown 

along the centre of the track and not under the rail or in the shoulder. 

 

1.17 The weeding cut of grasses from cess should be done.  The cess should be repaired and earth ridges or 

depressions should be removed. 

 

1.18 OBSERVATION OF SLEEPER UNDER PASSAGE: During the passage of first and last train in working 

hours the supervisor, mate and gang man at his work site should stand on the cess each about on rail length 

apart opposite to the portion of track they are attending to and observe the resistance of sleepers under load.  

Immediately after passage of train loose sleepers should marked, packed uniformly and the packing tested. 

 

1.19 BALLAST SECTION:  The top width of the ballast should be 3350 mm (11’-o”).  On sharper curves more 

than 3o the top width of the ballast on outside rail should be 400 mm from end of sleeper.     

 

1.20 LIFTING OF TRACK: Heavy lifting should be carried out under protection of Engineering, Signals and 

under supervision of CONCOR’s  official and not more than 75 mm at a time so as to allow proper 

consolidation.  The easing of grade for passage of trains should not be steeper than 25 mm per rail length 

of 13 metres. 

 

1.21 LOWERING OF TRACK:  It should be done without the consent of Engineer-in-charge and under the 

supervision of some of his authorised representatives. 

 

1.22 POINTS & CROSSINGS: At all points and crossings the gauge shall be exact, the clearance correct as 

prescribed in schedule of dimensions, the switches and crossings in good condition and alignment, the 

sleepers well packed and the chairs and fastenings and all other fittings properly secured. 
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1.23 LUBRICATION OF RAIL JOINTS: The rail joints are to be lubricated with Servo grease Graphite 4080 

or equivalent. The grease may be procured by the Contractor  against the item in BOQ . The necessary bills 

may be produced along with RA bills for payment against the item. A register may be maintained in this 

regard and procurement /usage may be authenticated by CONCOR representative.   

 

1.24 CHECK RAILs : Clearance of check rails at level crossings/Ballast less track  to be maintained as per 

prescribed limits.  Variation if any needs to be rectified. 

  

1.25 SERVICE TOLERANCES : The service tolerance mentioned below should not exceed at any time during 

maintenance. 

 Generally Isolated Locations                              Gauge           

  a) On straight                -6 to +06 mm -    

    b) On curves upto 40   +13 mm     

   c) On curves sharper than 40  +19 mm       

    

Unevenness measured under loaded  

Conditions on a 3.5 m base 

On long term basis  6 mm  10 mm 

As an immediate measures 10 mm  15 mm  

Cross levels – should be accurate as far as possible. 

Twist under loaded condition on a 3.5 m basis. 

On straight & Curved track 2 mm/M 3.5 mm/M 

Alignment measured as versine on A 7.5m chord 

On straight               5 mm  10 mm  

On curves   5 mm  7 mm 

 

The contractor shall not damage the Railway track and the material, etc. while working. 

 

The contractor shall be responsible for the safety of his men while executing the work.  On Railways track 

specially at the time of passage of train, while deploying and while working at level crossings. 

Contractor will supply all the safety appliances to workers required as per practice and as per factory act. 

As Railway track maintenance is strenuous job, no female Khalasi or workmen is required to be employed 

by the contractor. 

Housing accommodation, water and medical facilities etc., needed for the labour engaged by the contractor 

will have to be arranged by the contractor himself, medical treatment of his labour injured during the work, 

will be responsibility of the contractor. 

 

The contractor shall be responsible for safety of the Railway track and Railway track materials within the 

area. 

 

The work e.g. replacement of Rails, points and crossings, use of material lorry on line, which involves the 

safety of trains, movement will not be carried out by the contractor unless directed by the CONCOR 

representative and should be carried out in his authorised representative’s presence. 

6.0 The contractor should arrange all permanent way tools & plants required for execution of  work.  These 

includes measuring instruments i.e. Rail gauge, level spirit with board, cant board, fishing chord, steel tape, 

beaters, phawarahs, Rake ballast, crow bars, wire baskets, rail tongues, keying hammer, spiking hammer, 

Hand signal lamps, hand signal flags, banner flags, cane buckets, chisels, tongue-smiths, files, blowers, ball 
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pen hammer, sledge hammer, anvil, back saw with blade, Jimcrow, jacks and other similar items required 

for track maintenance work.  He will submit the list of tools and plants which he is having with him along 

with his tender. 

 

7.0 Before the contract is operated, the contractor shall obtain a certificate from Engineer-in-charge/his 

authorised representative for the following: 

a)  Sufficient tools required by him are available with him in a good condition. 

b) The spirit level, level board, gauge and rail square are correct and givens correct measurements.   

 

8.0 The contractor has to appoint at least one supervisor having wide experience of Railway track 

maintenance work.  He may be a retired PWI from Railways who can understand the railway track 

work and can deliver the goods in required shape. Contractor supervisor will be responsible  for 

liaison in between CONCOR and Railways. 

 

8.1 The supervisors should have fully aware with the safety rules and gang men will work under his direct 

supervision. 

 

8.2 a) The contractor has to make timely payment of wages to the staff on fixed scheduled date in presence of  

CONCOR representative . 

 

b) The contractor has to keep the track clear from any obstructions i.e. falling the  tree etc., on track due to 

storm run over of the stray cattle on the track or any other such things obstructing the track during the entire 

contract period for which no extra payment will be made. 

 

c)The contractor has to maintain the curve-boards W-boards, KM posts, gradient  posts, off-sets of T/outs, 

Station Nos., in curve in good readable condition by painting and writing periodically with ISI approved 

paint for which no extra payment will be made. 

 

8.3 The contractor has to arrange staff at a short notice irrespective of the time in the emergency arising on 

account of some accident, derailment and any other such situation which calls for extra assistance. 

 

8.4 The contractor has to get checked daily the attendance of staff from CONCOR authorised representative. 

 

9.0 The contractor has to use his own consumables i.e. Kerosene oil,  black oil etc., required for maintenance 

of track. For Grease Graphite  payment will be done on the basis of procurement as per relevant item in 

BOQ. 

 

10.0 The rate of the item in Price Bid Document shall include the transportation of P-way materials laying at 

different sites within the plant area or along the Railways siding track including all leads, lifts, decent, 

accent, loading, unloading, stacking etc. 

 

11.0 The contractor has to maintain by paint the station numbers and super elevation marked in curves and 

offsets in points and crossings. 

 

12.0 The contractor has to inspect the site of work, store etc., and satisfy himself before submitting the tender. 

 

13.0 The contractor has to follow the procedure laid down in Indian Railway Track Maintenance Manual 

regarding maintenance of Track in Electrified Zone (OHE Zone) and should not disturb any height of rails, 
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markings and foundations of electrical masts, slewing and re-slewing of track beyond specified limit. 

 

14.0 The contractor has to take up the work of track maintenance at many convenient locations possible.  

 

15.0 The contract of maintenance of track will be for twenty four  (24) months from the date of issue of award 

letter to the successful tenderer. 

 

16.0 Once any type of materials are handed over to the contractor for use in track work, he will be fully 

responsible for their safe custody and protection will return back the same to the department. 

 

17.0 The contractor will abide by the security regulations promulgated from time to time by CONCOR. 

 

18.0 The contractor should ensure that all the labour and staff are provided with valid gate pass to work in 

CONCOR Railway siding area. 

 

19..0 The above technical specifications are in addition to tender conditions, instructions to tenderers, General 

Conditions of Contract & Special Conditions of Contract as stipulated.  This will form the part of the 

agreement. 

20. The contractor will be responsible for the regular inspection and maintenance of the track without 

interfering with the normal traffic movements.  In case of requirement of any traffic block the same will be 

taken by the CONCOR representative from Railways and will be intimated to the contractor. 

21.0 In fish plated Track   continuous 4 jammed joints can not allow. 

22.0 In SWR not more than 02 jammed joints allowed in continuous.  

Fish plated joints Gaps are as follows:  

 Rail Temperature Range   Recommended Range of values of gap (mm) 

    00   to 100      12 to  8 

   100   to 250      10 to 6 

 250  to  400      8 to 4 

   400   to  550      6 to 2 

   550  to  700      4 to 0 

   Above 700       0 

23.0 In Electrified Section during maintenance or renewal of track, continuity of the rails serving electrified 

tracks should invariably be maintained. For this purpose, temporary metallic jumpers of approved design 

as provided   

24.0  In electrified section in case the two ends of the fractured  rails are first temporarily connected by a 

temporary metallic jumper of approved design. In all cases of discontinuity of rails the two parts of the rails 

should not be touched with bare hands and gloves of approved quality should be used. . 

25.0  In case of any wheel burnt rail found, immediately replacement of the same should be carried out on top 

priority.  

The following clearances must be maintained as per SOD prescribed below. 

In Level crossing check rail clearance   Minimum – 51mm maximum 57 mm 

Minimum depth of space for wheel flange from rail level  - 38 mm. 

Minimum clearance of check rail  to curve inner rail.: 44 mm 

clearance of check rail  opposite Nose of Crossing (PSC turn-out) 41-45 mm  

minimum clearance between toe of open switch and stock rail 95 to 115 mm 
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Technical Specification (For Ballast Supply) 
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TECHNICAL SPECIFICATIONS 
 

Grease Graphite: 

 

The supply of approved grease graphite 4080 or equivalent to be done  for regular lubrication of Points 

& Crossings, Fish Plates, Nuts and Bolts, Sharp curves Check Rails of Curves, ERC.  

 

The released materials like muck (after Deep screening of track), other un-wanted materials released from 

track portion  after the execution of works should be remove from site by the contractors with his own 

arrangement by consulting the local governing bodies/authorities.  

 

ADDITIONAL CONDITIONS 

 

1.0  PROTECTIVE MEASURES: 

The contractor will be permitted to carry out the maintenance work as offered to him on the site and 

location mentioned in the work order.  The contractor will ensure that sufficient protective measures are 

taken for the adjoining track, drainage system and other service structures and will ensure the safety of 

adjoining structure and water ways of bridges/culverts.  If any damages are caused to them, the contractor 

should make good such damages at his cost, failing which the cost of such damages will be recovered 

from his running account bills. 

 

2.0  HANDLING OF MATERIALS: 

All  P. Way materials  supplied to the contractor for the work will be issued at the P-way store  in 

CONCOR ,MMLP which will have to be transported by the contractor to the site of work at his cost.  No 

wastage is permitted.  Immediately after completion, the released materials, balance materials, etc., are to 

be returned in good condition by the contractor to the depot. 

 

 

3.0 RATES INCLUSIVE OF ALL: 

The rates tendered should be inclusive of the cost of the tools and plants required for the maintenance 

work, all of all labour supervision, loading, unloading and leading of materials to & from the place of 

issue as per detailed scope of work vide para 1 above.  The rate quoted by the contractor shall be inclusive 

of GST and statutory duties if any payable to any Local Govt./State Govt./Central Government.  Nothing 

is payable extra.   

 

4.0 ENGAGEMENT OF OTHER AGENCY: 

In case the contractor fails to carry out any work being ordered to do so, the CONCOR shall be entitled 

to execute such works by engaging other agency at the risk and cost and the contractor shall have no claim 

for loss or damage that may result from such procedure.  Further the cost of carrying out such work in 

excess of the sum which would have been payable to the contractor if the works had been carried out by 

the contractor under the terms of the contract will be recovered from the contractor. 

 

5.0 ORGANISATION OF GANGS: 

The contractor should engage the maintenance Gang with a strength as required by Gang strength formula 
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for maintenance as per IRPWM and in accordance with para 1.1 above.  The gangs should adhere to the 

working hours with weekly rest with the idea that a minimum of gang are available all the time.  The key 

man patrolling should be done throughout the week. 

The gang muster along with the gang diary and charts should be daily maintained and produced daily to 

CONCOR Inspecting officials. 

 

6.0 EMERGENCY MOBILISATION: 

For emergency mobilization of gang man or for any other purposes invariably a night emergency 

watchman should be kept at specific place for contact at any time easily.  He should be able to move 

quickly at short notice for this purpose and a cycle may be provided to him.  The contractor should leave 

with the CONCOR Inspecting officials, the location and address of his agent to whom communication 

may be sent.  In case of accident/derailment repair to the damaged track shall be carried out by the 

contractor wherein all P.Way materials shall be supplied by CONCOR  free of cost at its stores.  Cost of 

additional labour if required over and above that is provided by the contractor for normal maintenance, 

engagement of labour at accident site and leading of materials from CONCOR stores, will be paid extra 

by CONCOR, as per minimum wages Act of Central Govt. for the additional manpower which needs to 

be certified by CONCOR. 

 

7.0 LIQUIDITY DAMAGES FOR MANDAYS LOSS: 

The maintenance contractor should maintain the gang strength as stipulated in clause 1.1 above and in 

Bill of Quantities.  If there is any loss of man-days due to absenteeism in a calendar month, deduction 

towards such man-days loss will be made from the contractor’s relevant monthly bill according to the 

prevailing rate of pay being paid to the labourers at site, along with benefits applicable thereon. 

 

8.0  LIQUIDITY DAMAGES FOR ACCIDENTS: 

 

In case of any accidents if any, the contractor shall provide necessary assistance in respect of labour 

force for restoration of the track.  The cost of repairs including labour for restoration of permanent 

way and fittings (Rails, sleepers etc.) shall be borne by CONCOR.  If the accidents are due to the 

negligence of the contractor, the whole expenditure for restoration of track will be chargeable to 

the contractor which shall be deducted from RA bills/final bill/security deposit. 

 

9.0 PAYMENT TERMS: 

9.1 The contractor will be given a monthly maintenance bill as per the rates quoted in Schedule – A of Bill 

of Quantities, on due performance and he/they should maintain the gang diary of work done, muster for 

the men, register for the material transactions, details of accidents attended, ESI, valid contract labour 

license, depositing employer share in EPF etc.  He should also obtain “Workmen compensation insurance 

for the labours engaged by him in the subject work”.  He should enclose the extract of all the above 

records with the bill duly certified by the CONCOR officials for arranging payment by the CONOCR.  

The payment will be released within one month on receipt of bills from CONCOR. 

 

9.2 The contractor have to arrange payments to the workmen before 7th of each month & the proof of same 

must be submitted along with RA bill, without which the bills cannot be processed. 

 

10.0. The work shall not be sublet to any other agency during the entire currency of the contract. 
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11.0  All other benefits like ESI, dust allowance, safety allowance, EPF, bonus etc., not specifically mentioned 

herein but are applicable at site as per the prevailing norms/orders/practice/statutory requirements at 

CONCOR premises shall be paid by the contractor to the labourer’s (gang mate, ke yman and gang man 

etc as stipulated in clause 1.1above) are deemed to have been included in the rate to be quoted by the 

contractor and nothing extra compensation will be paid on this account.  The tenderers are advised to get 

acquainted with all aspects of work at site including the above provisions and no claim on any account 

shall be entertained. 

 

12.0  The rates quoted should be all inclusive and valid without any change during the period of the contract 

13.0. These special conditions supplement the conditions of tender and contract, General conditions of contract.  

Where the provision of special conditions is at variance with the general conditions of contract and other 

documents mentioned above, these special conditions shall prevail. 

 

14.0.  The contractor shall indemnify CONCOR against loss due to damage injury or death caused to contractor 

personnel or anybody deputed while working in connection with the maintenance contract, except in case 

where in such damage, injury etc., results solely and directly from the negligence of the concerned and 

not from any other cause. 
 

15.0. The contractor shall take all relevant precautions for safety of the maintenance personnel working in the 

electrified section of the track. 
  

16.0 ACCESS TO WORK SITES: 
 

16.1 Regular staff and personnel of the contractor, performing functions as stipulated for inspection, repairs 

and maintenance etc., in contract will be provided with passes for entry into terminal/premises by   

CONCOR. 

 

17.0    TRACK FIT CERTIFICATE 

 

The contractor shall be responsible for arranging statutory inspection by Railway inspector   as per    

specified      frequency     laid down in Indian Railway manual/Circular and obtain necessary fitness 

certificate for smooth working.  However, the inspection charges of Railways will be reimbursed by 

CONCOR. 

 

18.0   P-WAY MATERIALS & FITTINGS  

 

18.1 The contractor shall inform to CONCOR for any  requirement of P-way material’s & fittings other than 

mentioned in Contract Agreement and available in CONCOR’s Stock for the safe running of trains, so 

that CONCOR will procure the material’s .  

 

19.  Clearance of Work Site:- 

The released materials like muck (after Deep screening of track), other un-wanted materials released from 

track after the execution of works should be remove from site by the contractors with his own arrangement 

by consulting the local governing bodies/authorities.  
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SECTION – VIII 

 

(APPENDIX SHOWING IMPORTANT 

SCHEDULES) 
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SECTION VIII 
APPENDIX SHOWING IMPORTANT SCHEDULES 

 
1. SIGNING THE AGREEMENT : within seven days of notice from CONCOR 

 

2. 

 

COMMENCEMENT OF WORK 

 

: 

 
15thdays after date of the issue of letter of 

Acceptance (LOA). 

3. EMD TO BE SUBMITTED ALONG 

WITH TENDER 

: EMD i.e. Rs. 1,24,400/- should be submitted 

through e-payment and the receipt of the same 

should be scanned and uploaded along with 

tender. 

4. PERIOD OF COMPLETION : 24 months from the 15thday after date of issue of 

letter of acceptance. 
5. LIQUIDATED DAMAGES : As per Clause 17 (B) of GCC and SCC 

6. VALUE OF RUNNING ON 

ACCOUNT BILL 

 As per Clause 6.4 of SCC 

7. PERFORMANCE GUARANTEE : 3% of the contract value in the form of irrevocable 

Bank Guarantee OR as prescribed in tender 

document to be deposited before signing of 

agreement.. 

(with in 21 days from date of issue of LOA & 

with penalty  upto 60 days as per Clause16(4) 

of GCC) 

8. SECURITY DEPOSIT : 5% of the contract value or modified contract 

value. Recoveries will be made @ 6 % from each 

running on account/final bills till it reaches SD 

amount. 

9. SECURED ADVANCE : 75% of the cost of non-perishable materials. 

10. MOBILISATION ADVANCE : 10% of the contract value as per special condition 
of 
contract. 

11. INCOME TAX, GOODS AND 
SERVICE TAX DEDUCTIONs 

: At prevailing rate from each bill. 

12. DEFECTS LIABILITY PERIOD : 06 (Six) months after actual & final completion of 

work. 
13. PERIOD OF FINAL 

MEASUREMENT 

: 03 months after physical completion of work 
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Section - IX 
 

BANK DETAILS PERFORMA 
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Section-IX 

Bank details 
 

Name of Work:  Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 

months 

 
Name of Contractor : 

 

Name of Bank : 

 

Address of Bank : 

 

Type of Bank Account : 

 

Bank Account No. : 

 

MICRNO. : 

 

Bank’s Sort Code : 

 

Bank’s Swift  Code : 

 

RTGS Code (IFSC Code) 

(Alphanumeric 11 digit code) 

 

Bank Telephone : 

 

One cheque duly cancelled (signature not required) : 

Signature of contractor with office seal 
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Section - X 
 

LIST OF MANDATORY TESTS 
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SECTION – X 
 
 

LIST OF MANDATORY TESTS 

S. No. Description of 

Material 

Test Reference of IS 

Code / 

Specification 

for testing 

Field / 

Laboratory

test 

Frequency of testing 

      

1 Cement 

(Approved 

brand :- JK, 

Gujarat Ambuja, 

Birla Uttam, 

ACC, Vikram 

Shree, Sanghi 

Cement, 

Ultratech, 

Binani, Lafarge, 

Madras Cement 

(Ramco), India 

Cement,Jaypee, 

J K Laxmi, 

Dalmia) 

Physical & chemical 

properties 

IS : 4031 Lab Initial Test-01 test for each brand of 

cement. Subsequently, 01 test for 200 

MT or part thereof for each brand. 

Cement should be of approved brand and 

each lot should be accompanied by 

manufacturer's test certificates 

      

2 Reinforcement 

steel (Approved 

brand:-SAIL, 

TATA, RINL, 

JINDAL) 

Physical & chemical 

properties 

IS :1786 Lab Initial Test-01 test for each brand and 

each dia of reinforcement steel , 

Subsequently - One test for every 35 MT 

or part thereof. Reinforcement Steel 

should be of approved brand and each 

lot should be accompanied by 
manufacturer's test certificates 

      

3 Water PH value, chlorides, 

sulphates, alkalinity 

test, acidity test, 

suspended matter, 

organic matter and 
inorganic matter 

IS:3025 Lab Initial Test- Source approval at 

commencement of work and 

Subsequently- every six months or 

change of source. 

      

4 Coarse 

Aggregate - 

Building works 

Gradation IS 2386 - I Field / Lab Minimum one test for every 50 cum or 

part thereof. Deleterious material IS 2386 - II Field / Lab 

Specific Gravity IS 2386 - III Field / Lab 

Crushing value IS 2386 - IV Field / Lab 

impact value IS 2386 - IV Field / Lab 

10% fine value IS 2386 - IV Field / Lab 

      

5 Fine Aggregate- 

Building works 

Organic impurities Appendix 'A ‘of 

chapter 3, 

CPWD 
Specifications 

Field Minimum one test for every 50 cum or 

part thereof. 
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  Silt content Appendix ' C 'of 

chapter 3 
,CPWD 
Specifications 

Field  

Bulking of Sand Appendix 'D 'of 

chapter 3 

,CPWD 
Specifications 

Field 

Gradation Appendix 'B 'of 

chapter 3 
,CPWD 

Specifications 

Field / Lab 

      

6 Coarse 

Aggregate - 

Road , Pavement 

works 

Gradation IS 2386 - I Field / Lab One test for everyday's work. 

Flakiness and 
Elongation Index 

IS 2386 - I Field / Lab Once for each source of supply and 
subsequently on monthly basis. 

Deleterious material IS 2386 - II Lab One test for everyday's work. 

Water Absorption IS 2386 - III Lab Regularly as required subject to a 

minimum one test a day. This data shall 

be used for correcting the water demand 

of mix on a daily basis 

Los Angeles 

Abrasion 

Value/Aggregate 

Impact value 

IS 2386 - IV Lab Once for each source of supply and 

subsequently on monthly basis 

Soundness IS 2386 - V Lab Before approving the aggregates and 
every month subsequently. 

Alkali aggregate 
reactivity 

IS 2386 - VII, 
IS:456 

Lab Before approving the aggregates and 
every month subsequently. 

      

7 Fine Aggregate - 

Road ,Pavement 

works 

Gradation IS 2386 - I Field / Lab One test for everyday's work. 

Deleterious material IS 2386 - II Lab One test for everyday's work. 

Water Absorption IS 2386 - III Lab Regularly as required subject to 

minimumtwotestperday.Thisdatashall 

be used for correcting the water demand 

of mix on a daily basis. 

Silt Content Appendix 'C' of 
chapter 3 

,CPWD 
Specifications 

Field Minimum one test for everyday's work. 

8 Slump Test - 

Building Works 

 Appendix 'D' of 

Chapter 4, 

CPWD 
Specifications 

Field Minimum one test for every 20 cum of 

concrete or part thereof 

      

9 Slump Test - 

Pavement Works 

 IS 1199 Field One test per each dumper load at both 

Batching plant site and paving site 

initially when work starts. Subsequently, 

sampling may be done from alternate 
dumper. 

10 Cube Test 
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(i) Reinforced 

Cement 

Concrete - 

Building works 

7 days and 28 days 

Compressive 

strength 

IS 516 Lab One sample of six cubes for every 50 cum 

or part thereof 

(ii) Dry Lean 

Concrete (DLC) 

- Pavement 

Work 

7 days compressive 

strength 

IS 516 Lab One sample of five cubes for every 150 

cum or part thereof 

(iii) Pavement 

Quality Concrete 

(PQC) - 

Pavement Work 

Compressive 

strength, flexure 

strength 

IS 516 Lab 2 cube set samples and 2 beam set 

samples per 150 cum or part thereof for 

each day production. 

      

11 Earthwork 

  Gradation/clay & 

sand content 

IS 2720 -IV Lab  

 

 

 
2 tests per 3000 cum or part thereof for 

each source. 

Atterberg's limit IS: 2720-V Lab 

California Bearing 

Ratio 

IS 2720-XVI Lab 

Maximum dry 
density / OMC 

IS 2720-VIII Lab 

Deleterious content IS: 2720-XXVII Lab 

Free swelling Index IS: 2720-XXXX Lab As and when required by Engineer 

Field density IS: 2720- 

XXVIII 

Field 7 One set of 10 measurements for each 

layerper3000sqmofcompactedareafor 

embankment 

8 One set of 10 measurements for each 

layer per 2000 sqm of compacted areaof 
shoulder and sub-grade. 

Moisture content IS: 2720-II Field 2 tests per 1000 cum 
      

12 Granular Sub base 

  Gradation IS 2386- I Field / Lab Minimum 01 test per source and 
additional test after every 1000 cum 

Water absorption IS 2386- III Lab Minimum 01 test per source and 
additional test as required by Engineer 

Wet Aggregate 

Impact Value test (if 

WA >2.0%) 

IS 5640 Lab As required by Engineer 

Aggregate Impact 
Value 

IS 2386- IV Lab Minimum 01 test per source and 
additional test after every 2000 cum 

Atterberg's limit IS 2720-V Lab Minimum 01 test per source and 
additional test after every 1000 cum 

Maximum dry 

density /OMC 

IS 2720-VIII Lab Minimum 01 test per source and 

additional test as required by Engineer 

Moisture content 

prior to compaction 

IS 2720-II Field Minimum 01 test every 400 cum 
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  Field Density IS 2720-XXVIII Field one test per 2000 Sqm or part thereof 

Deleterious material IS: 2720-XXVII Lab Minimum 01 test per source and 

additional test as required by Engineer 

CBR IS 2720-XVI Lab Minimum 01 test per source and 
additional test as required by Engineer 

      

13 Water Bound Macadam 

  Gradation IS 2386- I Field / Lab Minimum 01 test per source and 
additional test after every 500 cum 

Aggregate Impact 
Value 

IS 2386- IV 
or IS5640 

Lab Minimum 01 test per source and 
additional test after every 500 cum 

Combined Flakiness 

and Elongation 

Indices 

IS 2386- I Lab Minimum 01 test per source and 

additional test after every 500 cum 

Atterberg’s Limit 

( Screening, Binding 

Material) 

IS 2720-V Lab Minimum 01 test per source and 

additional test after every 500 cum or part 

thereof 

Water absorption IS 2386-III Lab Minimum 01 test per source and 
additional test as required by Engineer 

Sulphur Content, 

Water Absorption, 

Chemical Stability, 

Density for Crushed 

Slag (if used) 

To comply with 

requirements of 

Appendix of BS 
: 1047 

Lab As required by Engineer 

Soundness test (if 
WA >2.0%) 

IS 2386-V Lab As required by Engineer 

      

14 Wet Mix 
Macadam 

Gradation IS 2386 - I Field / Lab Minimum 01 test per source and 
additional test after every 500 cum 

  Water Absorption IS 2386-III Lab Minimum 01 test per source and 
additional test as required by Engineer 

  Soundness 

(if WA > 2.0%) 

IS 2386-V Lab  
As required by Engineer 

  Atterberg's limit of 

portion of aggregate 

passing 425 micron 

sieve 

IS 2720 - V Lab Minimum 01 test per source and 

additionaltestafterevery500cumorpart 

thereof 

  Aggregate Impact 
value 

IS 2386- IV or 
IS 5640 

Lab Minimum 01 test per source and 
additional test after every 500 cum 

  MaximumDry 
Density /OMC 

IS 2720 - VIII Lab Minimum 01 test per source and 
additional test as required by Engineer 

  Combined Flakiness 

and Elongation 

Indices 

IS 2386 - I Lab Minimum 01 test per source and 

additional test after every 500 cum 

  Moisture content IS 2720-II Field Minimum 03 tests per day 

  Field Density IS 2720 - 
XXVIII 

Field One set of three test per 2000 sqm or part 
thereof 

      

15 Prime /Tack Coat 

  Quality of Binder IS 73, IS 217, 

IS 8887 

Lab No. of samples per lot and tests as per IS 

73, IS 217, IS 8887as applicable 
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  Binder Temperature 

for Application 

As per MORTH 

specifications 

Field At regular close interval 

Rate of Spread of 

Binder 

As per MORTH 

specifications 

Field Minimum 03 tests per day 

      

16 Dense Bituminous Macadam / Bituminous Concrete 

  Mix grading IS 2386- I Lab One set for individual constituent and 

mixedaggregatesfromdryerforeach400 

tonnes of mix subject to a minimumof 
two tests per day per plant 

Plasticity Index IS 2720-V Lab One test for each source and whenever 

there is change in the quality of 
aggregate. 

water absorption IS 2386-III Lab One test for each source and whenever 

there is change in the quality of 

aggregate. 

Soundness (if 

WA>2%) 

IS 2386-V Lab One test for each source and whenever 

there is change in the quality of 

aggregate 

Impact value / 

Abrasion value 

IS 2386-IV Lab One test per 350 cum of aggregates for 

each source and whenever there is 
change in the quality of aggregates 

Combined flakiness 

and elongation 

Indices 

IS 2386- I Lab One test per 350 cum of aggregates for 

each source and whenever there is 

change in the quality of aggregates 

Stripping value IS 6241 Lab Initially one set of 3 aggregate 

representative specimen and then for each 

change in quality of aggregate 

Stability and Void 

Analysis of Mix 

ASTM: D-1559 Lab Three tests for stability, flow value, 

density and void contents for each 400 

tonnes of mix subject to minimum of two 

tests per day per plant 

Retained Tensile 

test (if retained 

Coating <95%) / 

Moisture 

Susceptibility Mix 

AASHTO T283 Lab One test for each mix type when evert 

here is change inqual it yor source of 

coarse or fine aggregate 

Binder Content IRC: SP11 

Appendix5 

Field Minimum 2 tests per day 

Field Density IRC: SP11 

Appendix5 

Field One test per 700 sqm 

Quality of Binder IS 1201 to IS 

1220 

Lab number of samples per lot (as in IS 73) 

and tests as per IS 73 

Temp Control at the 

time of laying and 

compaction 

 Field At regular interval 

       

17 Brick work / brick tiles / sewer brick/Burnt clay perforated building Bricks 

  Dimension Appendix A, B, 

C & D of 

Lab Minimum one test for every 50000 bricks 

or part thereof 
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  Compressive 

strength 

Chapter 6 of 

CPWD 
Specifications 

Lab  

Water Absorption Lab 

Efflorescence Lab 

      

18 Stone work 

  Water absorption IS 1124 Lab Minimum one test for every 200 sqm / 

100 cum or part thereof 
Transverse Strength IS 1121 - II 

Resistance to wear IS 1706 

Durability IS 1126 
      

19 Marble 

  Moisture absorption IS 1124 Lab Minimum one test for every 100 sqm or 

part thereof 

Hardness test Mho’s Scale 

Specific Gravity IS 1122 

      

20 Granite 

  Moisture IS 1124 Lab Minimum one test for every 100 sqm or 

part thereof Specific Gravity IS 1122 

      

21 Structural Steel 

(other than PEB) 

    

  Tensile strength IS 1599 Lab Minimum one test for every 20 tonnes or 

part thereof per source and also 

manufacturer's test certificates for each 

consignment should be accompanied. 
  Bend Test 

      

22 Steel Tubular pipes 

  Tensile test IS 1608 Lab Minimum one test for every 8 tonne or 

part thereof per source and also 

manufacturer's test certificates for each 

consignment should be accompanied. 

Bend Test IS 2329 

Flattening Test IS 2328 

      

23 M 50 Grade Cement Concrete Paver Blocks 

(i) M-50 Grade Pre- 

Cast Concrete 

Paving Blocks 

Compressive 
Strength 

As per 

Technical 

Specifications 

Field / Lab a) 16 paving blocks for everyday 

production. If, however, the average 

strengthofthefirst04blockstestedisnot less 

than 54 N/sqm, the sample shall be 

deemed to comply and the remaining 12 

blocks from the sample need not be 
tested. 
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     b) If blocks are procured from outside and 

not manufactured at project site 01(one) 

test of 16 blocks per 10,000 nos. paving 

blocks or part thereof 

Dimensions As per 

Technical 

Specifications 

Field / Lab a)16 paving blocks for everyday 

production    b) 

If blocks are procured from outside and 

not manufacturedat project site 01(one) 
test of 16 paving blocks per 10,000 nos. 

paving blocks or part thereof 
      

(ii) Sand for Bedding Layer 

  Percentage of 
Deleterious material 

IS 2386 Lab Minimum one test for every 50 cum or 
part thereof 

Particle Size 

Distribution 

As per 

Technical 
specification 

Field / Lab 

Silt Content As per 

Appendix 'C' of 

Chapter 3 of 

CPWD 
Specifications 

Field 

Moisture Content IS 2720 Field 

      

(iii) Sand for Joint 

Filling 

Particle Size 

Distribution 

As per 

Technical 

specification 

Field / Lab Minimum one test for every 50 cum or 

part thereof 

      

Note:- For items not covered above may be dealt with as per the technical specifications in the contract. 
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SECTION – XI 

(TESTING PROFORMAS) 
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2.0 Site Order Book 

 
Sl. 
No 

Date Instructions issued 
on the Inspection of 
work with Signature 
and designation 

Contractor / 
contractor's 
representative 
acknowledgement 
with Signature, 
Name &Date 

Compliance 
report by 
contractor / 
contractor's 
representative 
with 
Signature, 
Name &date 

Final remarks of site 
Engineer with 
Signature, 
designation & date 

1 2 3 4 5 6 
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3.0 Hindrance Register 

 
Sl 
. 
N 
o. 

Nature 
of 
Hindran
ce 

Date of 
Occurren
ce 

Date 
of 
cleara
nce 

Peri
od 

Over 
lappi 
ng 
perio
d if 
any 

Weight 
age of 
hindran
ce 

Net 
effecti
ve 
days 
of 
hindra
nce 

Remar
ks and 
referen
ces 

Sign. 
of Site 
Engin
eer 
with 
date 

Contracto
r / 
contracto 
r's 
represent 
ative 
Signature 
with 
Name 
&date 

1 2 3 4 5 6 7 8 9 10 11 
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3. DrawingRegister 

 Drg. No.     Signature 
 and   Date of  of Site 

Sl. revision Date of  Issue to Acknowledgement Engineer 
No no. if any receipt Details of DRG Contractor of contractor with date 

1 2 3 4 5 6 7 
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3.1 CementRegister 

 
S 
l. 
N 
o 
. 

Dat 
e of 
Rec 
eipt 

Sou 
rce 
of 

Rec 
eipt 

Bill/ 
Cha 
llan 
no. 

Manuf
acture 
Test 

Certifi 
cate 

refere
nce 

Qua 
ntity 
Rec 
eive 

d 
(bag 

s) 

Progr
essiv
eTota

l of 
Recei 

pts 
(Bags 

) 

Da 
te 
of 
Is 
su 
e 

Qty 
. 

Iss
ue 
d 

(Ba 
gs) 

Qty. 
Retu
rned 

at 
the 
end 
of 

the 
Day 
(Bag 

s) 

Net 
Qty 
iss
ue 
d 

(Ba 
gs) 

Progr
essiv
eTota

l of 
issue 
(Bags 

) 

Bal 
anc 
e at 
the 
end 
of 
the 
day 
(Ba 
gs) 

Ite
ms 
of 
wo 
rk 
for 
whi
chI
ss
ue 
d 

Sign 
. of 

Site 
Engi
neer 
with 
date 

Sign 
of 

Contr 
actor 
with 
date 

Rem 
arks 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 

                 

                 

                 

                 

                 

                 

                 

                 

                 

                 

                 

                 

                 

                 

                 

                 

                 



Signature of Tenderer                                               Page | 202                                Signature of Accepting authority  

 

3.2 Steel Register 

 
S 
l. 
N 
o 

Date 
of 
Rec 
eipt 

Sou 
rce 
of 
Rec 
eipt
& 
Ch. 
No. 
/Bill 
No. 

Qty 
Recei
ved 
(MT) 

Cum 
Qty 
Recei
ved 
(MT) 

Da 
te 
of 
Iss
ue 

Qty 
iss
ued 
(MT 
) 

Cumul
ative 
qty 
issued 
(MT) 

Bala
nce 
at 
the 
end 
of 
the 
Day 
(MT) 

Item 
of 
work 
in 
which 
consu 
med 

Sign. 
Of 
Site 
Engi
neer 
with 
date 

Sign. 
Of 
contra 
ctor 
with 
date 

Manufa
cture 
Test 
certific 
ate 
details 

Rem 
arks 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 
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3.3 Sieve Analysis of Stone Aggregate NominalSize 

 
Sl 
. 
N 
o. 

Da 
te 

Weig
ht of 
sam
ple 
in 
gms 

Size 
of 
Siev
es 

Weig
htreta
in ed 
on 
each 
Sieve 

%age 
of 
weigh
t 
retain 
ed 

Cumula
tive 
%age 
of 
weight 
Retaine 
d 

%Ag 
e of 
weig
htpas
si ng 

Specifi
ed 
%age 
of 
weigh 
t 
Passi 
ng 

Sign. 
Of 
contra 
ctor 
with 
date 

Sign. 
Of 
Site 
Engin
eer 
with 
date 

Remarks/a 
ction 
taken 

1 2 3 4 5 6 7 8 9 10 11 12 
            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

 
Note: Size of Sieve should be as per CPWD manual/BIS specification 
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3.4 Silt Contents of Fine Sand/CoarseSand 

 
Sl. 
N 
o. 

Dat
e 

Sourc
e of 
mater 
ial 

Heig
htof 
Silt 
after 
Setti 
ng 
(V-1) 

Heig
htof 
sand 
after 
setti 
ng 
(V-2) 

%age 
Silt 
Conten 
t 
V1/V2x 
100 

Acceptab
ility as 
per 
specificat
ion 

Sign. 
Of Site 
Engin
eer 
with 
date 

Sign. 
Of 
contrac 
tor with 
date 

Locati 
on 
where 
sand 
used 

Remarks/ac 
tion taken 

1 2 3 4 5 6 7 8 9 10 11 
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3.5 SlumpTest 

 
Sl. 
No 
. 

Date 
of 
Testin 
g 

Item of 
work 
and 
locatio 
n 

Vibrator 
s used 
Yes / 
No 

Quantit 
y of 
water 
added 
per 
bag of 
cement 
(Liters) 

Height 
of 
specime 
n after 
removal 
of 
mould 
in (mm) 

Slum 
p 
(mm) 

Acceptabili 
ty of result 
or action 
taken 

Sign. 
Of Site 
Engine 
er with 
date 

Sign. of 
contract 
or with 
date 

Remark 
s 

1 2 3 4 5 6 7 8 9 10 11 
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9.  CUBE TEST 
 

 

S
l.
 N

o
. 

D
a
te

 o
f 

C
o

ll
e

c
ti

o
n

 

G
ra

d
e
 o

f 
M

ix
 

M
a
rk

 o
f 

S
p

e
c
im

e
n

 

7 days Test Result 28 days Test Result 

R
e
q

u
ir

e
d

 s
p

e
c
if

ie
d

 s
tr

e
n

g
th

 

A
p

p
ro

x
. 
q

ty
 r

e
p

re
s
e
n

te
d

 b
y
 

S
p

e
c
im

e
n

 

It
e
m

 o
f 

w
o

rk
  
fr

o
m

 w
h

e
re

 t
h

e
 

s
a
m

p
le

 i
s
 c

o
ll

e
c
te

d
 

S
ig

n
. 
O

f 
S

it
e

 E
n

g
in

e
e
r 

w
it

h
 d

a
te

 

C
o

n
tr

a
c
to

r 
/ 

c
o

n
tr

a
c
to

r'
s
 

re
p

re
s
e
n

ta
ti

v
e
 S

ig
n

a
tu

re
 w

it
h

 

N
a
m

e
 &

  
d

a
te

 

    

D
a
te

 o
f 

T
e
s
ti

n
g

 

L
o

a
d

 i
n

 K
N

 

C
o

m
p

re
s

s
iv

e
 

s
tr

e
n

g
th

 (
K

N
 /
 m

m
2
 )

 

A
v
e
ra

g
e
 c

o
m

p
re

s
s
iv

e
 

s
tr

e
n

g
th

 (
K

N
 /
 m

m
2
 )

 

D
a
te

 o
f 

T
e
s
ti

n
g

 

L
o

a
d

 i
n

 K
N

 

C
o

m
p

re
s

s
iv

e
 

s
tr

e
n

g
th

(K
N

 /
 m

m
2
 )

 

A
v
e
ra

g
e
 c

o
m

p
re

s
s
iv

e
 

s
tr

e
n

g
th

 (
K

N
 /
 m

m
2
 )

 

     

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 
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10.   Density Test by Core Cutter Method 

              

MDD as per lab test W5…………………….. 

              

S
l.
 N

o
 

L
o

c
a
ti

o
n

 (
C

.H
.)

  
/ 
 A

re
a
 R

e
p

re
s
e
n

te
d

 

b
y
 t

h
e
 T

e
s
t 

 

C
o

re
 C

u
tt

e
r 

N
o

s
. 

W
e
ig

h
t 

o
f 

C
o

re
 C

u
tt

e
r 

+
 W

e
ig

h
t 

o
f 

S
o

il
 (

in
 g

ra
m

) 
(W

1
) 

W
e
ig

h
t 

o
f 

E
m

p
ty

 C
o

re
 c

u
tt

e
r 

(i
n

 

g
ra

m
) 

(W
2
) 

W
e
ig

h
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   11. Test  for Thickness and Density of the Compacted Layer (By Sand Replacement  
               Method) for Asphalt Concrete/Bitumen Macadam/CC Pavement  

 
 

                             Lab Test Density in gms/CC ……….. 
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12.  Density Test Register for Soil ---- By Sand Replacement Method  

                                                   Unit Wt. of Standard Sand in grams/CC (W6) = ………. 

                                                   Lab Test MDD in gms/CC (W10) = ………………. 
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13.    Test of the  Brick / Brick Tiles for Compressive Strength 
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14 Inspection Register 
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15. Admixture Register 
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Bill Performa 
 

Name of work : 

 

LOA No. 

 

Name of Contractor : 

Date of Start : 

Date of Preparation of Bill : 
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Section – XII 

 

Bill of Quantities 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



Signature of Tenderer                                               Page | 215                                Signature of Accepting 

authority  

 

   

Section -XII 

Name of Work: - Maintenance of Track at ICD - SNF & DCT - NPL for a period 

of 24 months 

 

Section-I General instructions  

Section-II Additional Instructions  

Section-III Bill of Quantities  

Section-IV Summary Sheet 
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Section-I 

 
Name of Work: -  Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 

months 

 

GENERAL  INSTRUCTIONS 

Tenderers are requested to read carefully each page of tender document including Indian Railway 

Standard GCC for the above noted work wherein complete details are furnished under various chapters. 

 

Notes for guidance of tenderers while quoting for financial bid: 

 
1 The tenderers should visit the site of work, acquaint themselves with site conditions, approach 

roads, availability of materials, lead of materials, etc, 

 
2 Tenderers will please note that it will be their responsibility to obtain necessary permission from local 

bodies, corporation or any other concerned authority, for using roads for transporting of plants and 
machinery, building material, etc, including the construction and preparation of temporary approach road 
for which no extra payment will be made. 

 
3 Tenderer shall visit the site and locate the source of materials, etc, Bar chart/ PERT chart indicating 

the deployment of plant and machinery for various activities for timely completion of works shall be 
attached with the tender document. For AMC contract this clause is not applicable. 

 
4 Contractor shall obtain necessary clearance for his staff/agents from Engineer/s of Container Corporation 

of India Ltd. 

 

5 It will be the duty and responsibility of the contractor’s engineer to fix base line, reference line, layout 
for various structures, temporary bench mark, etc, at his/ their owncost. 

 
6 These level sand reference lines shall match with the ground levels, base lines indicated/recorded by 

the other contractor or agencies involved at the site of work. 

 
7 Contractor has to make his own arrangement for the proper site office, site testing laboratory & testing 

instruments, theodolite, leveling instruments, tapes and other instruments required for the work at site 
at his own cost, for which no extra payment will be made. 

 
8 Tenderer will please note that they have to make their own arrangement for water supply and electricity 

for which no extra payment will be made. CONCOR may supply water and electricity if available, as 
per Clause 31(2) & Clause 31(4)(b) of GCC. 

 
9 Tenderer shall execute the work with proper care. If any damage is done to the existing wall/drain/over 

head electrical wires/post, etc, the same should be made good by the contractor at their own cost. 

 

10 Tenders, with any special conditions are liable to be rejected. Tenderers are advised not to stipulate any 
condition on their own in the tender documents issued by CONCOR. If at all the tenders finds it 
necessary to write/clarify/ explain/stipulate anything, it should be done on the tenderer’s letter head paper 
and the same should be attached to while submitting the tender. Any special condition having financial 
implications quoted by the Tenderers will be rejected. 

11 All material testing charges including outside laboratory as per required frequency shall be borne by 
contractor. 
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12 In case of any doubt/ambiguity, the decision of CONCOR/Engineer shall be final and binding on the 
tenderer. 

13 The tenderer shall note that work includes the removal of all encroachments, ifany. 
 

14 Failure of contractor to set up field lab, for works costing Rs.1.00 crore and above, as per work 

requirement, will attract a penalty of Rs.25,000/- per month. 
 

15 The contractor will engage an experienced Graduate Engineer / Diploma Holder site engineers of 

concerned discipline on the projects, who should have the full knowledge of work and is capable 

of getting executed the work and removing defects as pointed out by the Engineer In Charge. At 

least one site engineer shall be deployed for the works of value upto Rs.5 Crore and two site 

engineers of the works more than Rs.5 Crore. A recovery of Rs.25,000/-per month per site engineer 

will be made, if contractor fails to deploy the site engineers. 
 

16 All the works executed under this Agreement shall be maintained by the contractor at his own cost 

for a period of from the actual date of completion of contract. 
 

17 Goods and Service Tax, Building & other construction worker scess or any other tax, levies, duties 
on materials and on complete works in respect of this contract shallbe pay able by the contractor and 
CONCOR will not entertain any claim what so ever in this respect. This should be included in the rates 
quoted bycontractor. 

 

CONCORTerminals/ProjectSitesarenotcoveredunderthedefinitionof―Port‖,Governmental 

Organization or Railway as per the definition contained in Goods and Service Tax department 

notifications . As such ,GSTshall be applicable on CONCOR works and shall not be reimbursed by 

CONCOR. The details regarding applicability of GST is available  at Clause 13.2of ―Instructions 

to Tenderers. Therefore, tenderer / bidder shall quote their rates inclusiveofGST , as applicable 

after study the same and GST will not be paid / reimbursed by CONCOR. 

 

18 The tenderer shall be required to pay cess @ 1% of cost of construction work in accordance with each 

bill payable on account of such construction to the concerned State Govt. (Labour Deptt.). Cost of 
material shall be outside the purview of cess, when supplied under a separate schedule items. CONCOR 
shall not entertain any claim whatsoever in this respect. 

 
19 The contractor will submit running account bills of value, not less than 5% value of the contract amount 

towards the work done (excluding secured advance, if any) approved and passed by Engineer In Charge 
whose certificate of such approval and passing of the sum so payable shall be final and conclusive 
against the contractor. Bills of lesser value can also be accepted in exceptional cases after obtaining due 
approval of Tender Accepting Authority (TAA). For AMC contract this clause is not applicable. 

 
20 In case of AMC works/contract , the contractor will submit the bills after completion of the works 

mentioned in the work order or Monthly preventive maintenance work and passed by engineer-in-
charge whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive. Bill should be submitted by contractor within 3months after completion of work, If the 
work order cost is more than 5% of awarded value, contractor can submit running account bills of 
value, not less than 5% value of the contract amount towards the work done (excluding secured 
advance, if any) approved and passed by engineer-in-charge. Bills of lesser value or delayed  can 

also be accepted  in  exceptional cases after obtaining due approval of Tender Accepting Authority 
(TAA). 

 
21 Price Variation Clause (PVC) shall not be applicable in this contracts. 

 

22 Tenderers are advised to quote their rates considering all the above facts. 
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Section-II 

ADDITIONAL INSTRUCTIONS TO BILL OF QUANTITES 

 
1. BOQ consists of Schedule A(NS Items) & Schedule B ( NS Items) ,  

 

2. Tenderers are required to quote their rate in % age above/below/at par for DSR & Non DSR (NS) 

items. 
 

3. Summary sheet of the work is enclosed at the end of the Schedule-B‘ 
 

4. Where rate/percentage rate is asked for, tenderer should quote in figures. In E- Tender, values in 

words are not acceptable. Tenderer should note that non compliance of above, may lead to 

rejection of their tender. 
 

5. Items and quantities given in the Bill of Quantities are approximate and are just to give an idea of 

work involved. CONCOR reserves the right to delete/operate any items given in Schedules, 

without any limit of variation to complete the work. The payment of NS items shall be made at 

the accepted percentage above/below/at par of Schedules in terms of relevant clause of 

SCC/GCC. 
 

6. Tenderers are required to quote their rate in percentage only in the excel sheet designed for 

quoting rates in the uploaded tender on the tender website www.tenderwizard.com/CCIL. 
 

7. Tendererisrequiredtodump/stackallexcavatedmaterialaspertheinstructionofEngineer/PMC at site, 

for use in the work. Contractor is not supposed to take any excavated material out of site without 

permission of CONCOR. 

 

8. Tenderer is requested to visit the site before quoting the rates. 

http://www.tenderwizard.com/CCIL
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Section – III 
 

 

BILL OF QUANTITY (BOQ) 
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Name of Work:-  Preventive Maintenance of Railway siding and allied works for the period of 24 months  at  ICD – Sanathnagar & DCT - Nagalapalli - 

Telangana-Hyderabad. 

Sl 

No 

NS-I  

Item 

Description of Items Unit (per ET 
KM) 

Rate  KM 
Amount per month 

(In Rs.) 
    

Schedule-A 
  

1 NS-01 Schedule-A (Monthly Preventive Maintenance of Track) NS Items - I 
    

3.55  1,96,687.13  

  (A) 

Name of Work:-  Preventive Maintenance of Railway siding and allied works for the period of 02 years 

(24 months)   at ICD- Sanathnagar (SNF)  and DCT - Nagalapalli (NPL) - Hyderabad   

Per 
ET 
KM 55,404.82 

  a) 
Through packing of track as per Railway permanent Way Manual (para 224 IRPWM) 

  b) 

Picking up slacks (need based maintenance as & where required) for entire track length 

including de-weeding of track as per Indian Railways permanent way manual(para 229 

of IRPWM) including cutting of bushes etc. complete. 

  c) 
Lubricating & Oiling of fish plates and bolts as per Indian Railways permanent way 

manual(para 241 of IRPWM). 

  d) 

Creep adjusting as per Indian Railways permanent way manual(para 242 of IRPWM). 

  e) 
Local adjustment of curves(not amounting to re-alignment of curves). 

  f) 
Daily Patrolling , Inspection and Attention by Key Man to entire length of track. 

  g) 

Overhauling of track(Shallow screening of ballasted track without disturbing the 

packing under the sleepers to a length of 1/5(one fifth)of the section each year as per 

Indian Railways permanent way manual(para 227 of IRPWM). 

  h)  
Shallow screening will not be done in hot summer months & rain season. 

  i) 
Attention of Level crossing if any except RCC level crossing 
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  j) 
Attention of Points & Crossings. 

  k) 
Pre-monsoon cleaning of side & catch water drain if any. 

  l) 

Periodical Joint Inspection of track by CONCOR representative as per schedule of 

inspection in vogue as Indian Railways as per classification of track and compliance. 

  m) Cleaning of drains along track if any. 

  n) 
Removal & Disposal of Muck fallen from side slope to a designated place. 

  o) 
Cutting of bushes, trimming of trees coming in way of movement of trains. 

  p) 
Patrolling of Key Men twice daily including Sunday and Holiday. 

  q) 

Gauge Face Greasing by Zero Base Graphite Grease IS 408 twice in a week. 

Lubricating gauge face of outer rail on curve & tong rails of turn out by zero base 

graphite grease IS 408-1981 twice in a week. 

  r) 
P-way track fitness certficate by concerned Railway P.W.I. of Railway  should be 

submitted by the contractor periodically(Quarterly)   

    

Note:- on Average  minimum men to be deployed by the agency in terminals as 

follows:- A) ICD - SNF  - 03 Men, DCT - NPL - 02 men. The men should contain 

with the following equipment &Tools  a) Gauge cum level , b) Spirit level, c) T-

square, d) Crow bar, e) keying hammer, f) Spanner, g) wire claw, h) phowrah, i) box 

spanner, j) pan iron mortar, k)  jumper, l)  grouses, m) Hack-saw frame for rail cutting, 

n) Hole drilling equipment for “ Regular Preventive maintenance work ”. Invariable   

sufficient men power should be deployed when track condition warns attention during  

abnormality  i.e.  heavy rain/floods, un-usual occurrences like derailments  by the 

Agency.  Attendance of the staff should be certified in the Register by the Respective 

Terminal- in charges,  the same to be submitted along with the bill copy. 

Preventive Maintenance Charges per Month- 'M' ,  inclusive of all taxes & GST 

Total of Schedule - "A" (monthly Preventive Maintenance of Track) for a period of 02 years (24 

months)  
      

  47,20,491.00  

Total of Schedule - "A" (monthly Preventive Maintenance of Track) for a period of 02 years (24 

months) (Round off to two decimal places) 
      

  47,20,491.00 
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Name of work :Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months 

Tender No:-CON/EP/A-III/Eoff-58965/Track AMC  ICD-SNF & DCT - NPLL/ 2022-23 

Schedule- A: (Non Schedule P. way Maintenance) 

NAME OF FIRM  

Sl. 
No 

Description of Work Amount % above/ below/ at par Amount (In Rs.) 

A   AT 

Par/ Above/ Below 

 
% In figures 

In figures In      Words 

 
1 

 

Schedule-A: (Non 
Schedule P. Way      
Maintenance)   

 
 

 

  
47,20,491.00 

    

       

 Total of Schedule-A      

 IN WORDS  
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Name of Work:- Annual Track Maintenance   of  Railway siding and allied works   at  ICD – Sanathnagar &  DCT - Nagalapalli – 
Telangana – Hyderabad 

 Schedule - B (NS items) One time repair and maintenance &  supply and fixing of P. way materials 

SL . 
No. 

NS     
Ite
m 

No. 

Description of Item Unit 
 Rate 

(including 
GST)  

Total Qty  Amount (Rs.)  

1 NS-
1 

Laying and linking of Permanent way (BG) on straight / curve 
over  ballasted  bed with 60 Kgs. rails welded in to 3 rail panels/ 
fish plated track on straights/curves  on 60 kg PSC sleepers with 
elastic fastenings to correct track parameters as per 
specification, complete including kutcha packing. Rails 60 kg for 
plain track (straight & curve) will be supplied under supply items 
by the contractor  from stack yard in the MMLH area. The 
contractor shall have to handle, lead and lay them at site as per 
specification. PSC Sleepers for straight/curve track and fittings 
shall be lead by him to site. The payment for Alumino  Thermic 
Welding with Short Pre Heating Process of rail joints including 
finishing and testing of welded rail joints not included in this 
item and shall be paid separately. On fish plated rail joints J clips 
to RDSO drg No. T- 4158 will have to be used.                                                                                                          
Note:90% payment shall be made on the basis of completion of  
work certified by Engineer. Rest 10% shall be released after trial 
of Rolling stock, Commissioning and rectifying the defects 
noticed during/after trial run/rolling 

Track 
Mtr 

647.50 25.00 

16,187.50 
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2 NS-
2 

Manufacturing, Supplying, fixing precast RCC fouling mark as per 
Railway specification in 1:2:4 CC and required nominal 
reinforcement at the location given by site in charge duly 
painted with contractor's labour material complete. The fouling 
mark shall be painted with the letter F/M engraved on both 
faces perpendicular to track which will be painted with black 
enamel paint. 

Each 6474.90 2.00 

12,949.80 

3 NS-
3 

Dismantling/removing of existing BG track of 60Kg/52Kg or any 
section of rails with fitting and fastening. the rate should be 
inclusive of cutting of rails, fish plates, bolts and nuts if 
necessary for dismantling of track. Released material should be 
segregated and are to be separately i.e. rails, sleepers fastenings 
etc. by the side of the track or within MMLP yard as per direction 
of Engineer-in-charge. The rate includes all T&P, labour, lead, 
loading, unloading, lift, handling, rehandling, crossing the 
track/nala, all taxes etc. Nothing extra will be paid whatsoever 
case may be. 

PER 
Track 
Mtr 

427.00         
20.00  

                  
8,540.00  

4 NS-
4 

Supplying, leading, loading & unloading and stacking of 60 kg 
prestressed monoblock concrete sleepers (Category -I) as per 
RDSO drawing No. T-8527 (psc-14) and IRS Specification T-39 
1985 (with latest alternation/amendments, if any) 

Nos 3433.10         
20.00                  

68,662.00  

5 NS-
5 

Supplying, Leading, loading, unloading and stacking at site of 
fastenings for 60 Kg PSC sleeper  as per specifications procured 
from firms approved by RDSO for manufactures of this item duly 
inspected & approved by inspecting authority(The rate includes 
cost of all materials) 

      

  

  a Supplying Grooved rubber pads as per RDSO Drg No. T-8528 (or  
as per latest RDSO’s approved drawings). 

Each 32.40       
750.00  

                
24,300.00  

  b Suppling of  Elastic Rail / pandrol Clips as per Drg No RDSO/ T-
5919 (or  as per latest RDSO’s approved drawings). 

Each 88.30       
750.00  

                
66,225.00  

  c Supply of MS liner for 60 KG rail on 60 kg Sleeper as per RDSO 
Drawing no T- 8616 to T-8618 (or  as per latest RDSO’s approved 
drawings). 

Each 54.20       
750.00  

                
40,650.00  
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6 NS-
6 

Supply of Combination Fish plate for 60kg/52kg Rail as per RDSO 
drg no. T-696 to T-699 

Pair 21938.70           
2.00  

                
43,877.40  

7 NS-
7 

Through packing of track, as described in Para-224 of Indian 
Railways For Sleeper Density of 1540 Sleepers/Km or more 
Permanent Way Manual - 

Track 
Mtr 

120.62       
100.00  12062.00 

8 NS-
8 

Deep screening of existing ballast upto cess level which may be 05 
cm to 15 cm below bottom of sleeper and also lifting of track , 
wherever necessary, ,minimum 5 cm  to maximum 15 cm so as to 
provide clean cushion of 30 cm below existing sleepers. Deep 
screening and lifting will include putting back screened ballast in track 
and bring track to design, line and level including boxing and dressing 
and also making cess to standard profiles so as to provide 300 mm 
clean ballast cushion below the bottom of PRC Sleepers. The muck of 
deep screened track shall be disposed away from the track(within lead 
of 50 metres) as per the direction of Engineer in charge with 
contractor's own tools, labour and transport. The rate shall be 
including one Kaccha Packing to make track fit for 20 KMPH. 

Track 
RM 

295.80       
100.00  

                
29,580.00  

9 NS-
9 

Shallow screening of ballast in between sleepers cribs & 
complete shoulder screening including lowering of cessupto 72 
cm from rail level in traffic conditions on banks or cutting or level 
ground and throwing away muck as per directions of supervisor 
in charge, without any speed restriction and as per para 227 of 
IRPWM with contractors labour, tools and plants complete. 

Track 
RM 

295.80       
500.00  

              
147,900.00  

10 NS-
10 

Removing of jammed (seized) pendrol clips (ERC) by heating 
insert by gas, cleaning insert holes and ERC wire brush and re-
fixing the same after oiling and greasing. The rate are inclusive 
of all labour, material, tools and plants, grease, etc complete. 

Each 35.50    
1,500.00                  

53,250.00  

11 NS-
11 

Complete item rate for Drilling 32 mm/27 mm holes in 60/52 kg 
rails by using correct template and standard drill bits including 
chamfering of bolt holes as directed by the Engineer-in-charge. 

Per 
Hole 

59.20         
25.00                    

1,480.00  

12 NS-
12 

Supply and fixing of Fish plates 52 KG (600 Mm long) as per RDSO 
standards 

each 
pair  

2365.90         
30.00  

                
70,977.00  
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13 NS-
13 

Complete item rate for cutting of existing 52/60 kg rails with 
hacksaw blades/manually/mechanically (disc cutter etc.) 
inside/outside track at site at specified locations, vertically & 
providing fish plates at cut rail ends with bolts, clamps including 
all lead & lift of equipment/machines in track/outside track 
including all lead & lift of rail/fish plates/templates handling, 
remanding upto 200m as directed by Engineer-in-charge. 

Per 
Cut 

118.70         
25.00  

                  
2,967.50  

14 NS-
14 

Reconditioning of Tongue Rails of Switch Each 14196.40           
6.00  

                
85,178.40  

15 NS-
15 

Reconditioning of CMS Crossing Each 14196.40           
3.00  

                
42,589.20  

16 NS-
16 

Supply of Grease Graphite  408 Gr. O  or equivalent for regular 
lubrication of points & Crossings and Fish plates, ERC, Curves  

Per KG 131.10    
1,500.00  

              
196,650.00  

17 NS-
17 

Lubrication of Fish plated joints duly removing the bolts and fish 
plates, cleaning with wire brush with kerosene oil and applying 
grease, graphite Gr.D as per IS 104 quantity (approx 100 mgs per 
fish plated  joint) at fishing planes, bolts etc a per procedure laid 
down in IRPWM including flag men for protection of track to the 
satisfaction and as directed by the Engr. in charge, with  all 
contractor's labour, tools & Plants materials, consumables and 
as directed by engr in charge at site. Note: work to be carried 
out under traffic conditions with caution order.    

per 
joint 

20.60       
180.00  

                  
3,708.00  

18 NS-
18 

Lubrication of all 04 Elastic Rail Clips / Pendrol clipsand eye of 
MCI along with four liners  if PSC sleeper with contractors 
approved quality graphite grease as per IS 408 Gr. O including 
removing and refixing of pandrol clips sith lead, lift etc., 
complete as per direction of engineer - in charge or his 
representative at site    

per 
sleepe
r 

5.30    
2,000.00  

                
10,600.00  
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19 NS-
19 

Hiring of JCB M/c. (in good working condition) for leveling and 
dressing ground/dismantling structure including disposal of 
debris through dumpers etc., with contractor's labour JCB 
machine, Machine operator, fuel, etc. the contractor shall 
arrange road permit for vehicle for all the states of operation, as 
per instructionsof engineer in-charge, and vehicle shall not be 
more than three years old. payment shall be made for actual 
working hours at site.   

per Hr. 975.90         
50.00  

                
48,795.00  

20 NS-
20 

One round of through packing turn-out of psc layont including 
packing of all three approaches to suitable ramp, alignment and 
levelling of turnout with contractor's labour tools, and plants 
etc., complete as directed by the Engineer in charge or his 
authorized representative at site for 1 in 8.5 points and 
corssings. 

per set 8896.60           
5.00  

                
44,483.00  

21 NS-
21 

Jungle cleaning heavy and removing he same to a distance of 50 
mts or part thereof 

Sqm 119.20       
200.00  

                
23,840.00  

22 NS-
22 

Lifting and packing for re grading the existing BG track to 
required height / level in stages not exceeding 75mm or part 
thereof at a time,  providing permissible ramp for the track, 
insertion of moorum / sand / stone ballast uniformly under the 
existing track and placing the same to safe approved gradient, 
gauge, cushion including levelling and one round of through 
packing to allow train movement at restricted speed of 30 kmph 
for a specified length with all leads & lifts and fixing, marking, 
painting rail level posts, tiebars at every 30m interval.{Note : 
Lifting of track shall be done in stages as per procedure laid 
down in Para 233 of IRPWM to get the  proposed final level as 
per approved workingprofile, as directed by engineer in-charge 

  

    

  

  A In  PSC Sleeper track Track 
meter 

193.10       
600.00  

              
115,860.00  

  B In other than PSC Sleeper track Track 
meter 

156.40           
4.00  

                     
625.60  



Signature of Tenderer                                               Page | 228                                Signature of Accepting authority  

23 NS-
23 

Supplying and stacking of machine crushed 65 mm size Track 
Ballast conforming to RDSO Specifications of Track Ballast, June 
2004 with latest amendments. Stacking of ballast to be done 
along the alignment on cess/ toe of the embankment/inside 
cutting as directed by the Engineer, including all types of 
transportation up to the site including all leads, lifts crossing of 
tracks and any other obstructions. The rate includes levelling of 
the stacking space properly and all taxes, levies, duties, octroi, 
royalty, etc. including all material and labour. No deduction will 
be made on stack measurement for shrinkage. 

Cum 2038.30  150.00  

3,05,745.00  

24 NS-
24 

Handling   /lifting   /   leading   &   spreading   Track   ballast 
including   preparation   of   formation   to   received   ballast, 
spreading  ballast  to  a  uniform  level  and  light  rolling  of 
ballast bed by using 5 to 10 T light rollers (minimum two passes)  
to  achieve  required  ballast  cushion.  The  ballast shall be lead 
from existing stacks to the proposed alignment of  the  track  and  
spread  there  to  make  ballast  bed  for  the track including 
subsequent supplementation of ballast after linking / packing of 
track as required to make proper ballast profile  on  
straight/curved/Turnouts  track  including  ballast in shoulders 
and cribs as a complete job. 

 
 
 
 
 
 

Cum 

 
 
 
 
 
 

132.30 

       
 
 
 
 
 
150.00  

                
19,845.00  

    Total of Schedule - B  (including GST)       14,97,527.40  
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Name of work :Maintenance of Track at ICD - SNF & DCT - NPL for a period of 24 months 

Tender No:- CON/EP/A-III/ Eoff- 58965/Track AMC  ICD-SNF & DCT - NPLL/ 2022-23 

Schedule-B: (Non Schedule P. way items) 

NAME OF FIRM  

S.No Description of Work Amount % above/ below/ at  par Amount (In Rs.) 

A   AT 

Par/ Above/ 

Below 

 
% In figures 

In figures In      Words 

 
1 

Schedule-B: (Non 
Schedule P. Way 
items)   

 
 

 
     14,97,527.40 

    

       

 Total of Schedule-B      

 IN WORDS  
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SUMMARY SHEET 
 

Name of work :  Maintenance of Track at ICD - SNF & DCT - NPL for a period  

                        of   24 Months 
 

      Tender No:-  CON/EP/A-III/Eoff-58965/Track AMC  ICD-SNF & DCT - NPLL/ 2022-23 

 

 

Total of Schedule ‘A’ 
 
 

= Rs.……………………… 
 

Total of Schedule ‘B’ 
 

= Rs.……………………… 

   

Grand Total 
 
 

= Rs.……………………… 
 

Rebate if any @ 
 
 

= ……………………….. 

 

Reasons of rebate, if any 
 
 

 

= 
 

Rs………………………. 

 

Net cost ( in figures) 
 
 

 

= 
 

Rs………………………. 

 

(in words) 
 
 

  

(…………………..…………………. 

 

 

  

……………………………………………..) 

   

Details of EMD 

 
  

Amount 

 
  

E-Payment No 

 
  

Date 

 
  

Name of Bank 
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