

**Corrigendum-1**

Corrigendum-1 to tender no. CON/MMLP/Jajpur/11KV Construction/2023 For **Construction of 11KV Line Feeder at MMLP- Jajpur** is issued for :

**1.0, 2.0 and 3.0 Issue Amendment no. 1 to the tender**

**ALL THE TERMS AND CONDITIONS OF THE BID DOCUMENT SHALL REMAIN UNCHANGED**

**Area Head/ Area-IV**

Amendment to the Tender no CON/MMLP/Jajpur/11KV Construction/2023 is hereunder

Amendment No.	Chapter	Existing	Amended to					
1.0	Date of submission and opening of tender	26.06.2023 1400 Hrs (submission) and 26.06.2023 1500 hrs (opening)	03.07.2023 1400Hrs (submission) and 03.07.2023 1500 hrs (opening)					
2.0	BOQ Schedule-A Line part	–	Erection charges for i) Joist pole and ii) other material has not been included. Bidders should consider these two activities as a part of BOQ schedule-A and submit their offer accordingly					
3.0	BOQ Schedule-B Substation part	Sl . No. 1 is missing inadvertently	Should be read as					
			Sl.no	Name of materials	Unit	Rate 2018-19	Qty.	Amount (Rs.)
			1	11 mtr long, 150x150mm GI RS Joist pole(34.6 Kg/ Meter) ( SAIL/ JINDAL/ TATA Make)	No.	28545.00	2	57,090.00

**For, Container Corporation of India Ltd.,**

**DGM/Tech**